City Council B-Session Pre-Solicitation Briefing for Zona Cultural Streets



May 19, 2021

Presented by: Razi Hosseini, P.E., R.P.L.S., Director/City Engineer Public Works Department

Zona Cultural District



Zona Cultural Events Leading to Today



Zona Cultural Streets

2017 Bond Program Street Projects

- Commerce Street (St. Mary's to Santa Rosa)
- Commerce Street (Santa Rosa to Frio)
- Santa Rosa Street (Cesar Chavez to Martin)
- San Saba Street (Nueva to Martin)

Urban and Streetscape Key Design Elements

- Improve multi-modal streetscape (sidewalks, crosswalks, bike facilities, accessibility)
- Establish district branding and identity
- Design to enhance and preserve Zona Cultural multi-cultural history

Projects Map



Commerce Street (Santa Rosa to Frio)



CONCEPT PLAN

Commerce Street (Santa Rosa to Frio)



COMMERCE STREET (SANTA ROSA TO FRIO STREET)



Santa Rosa Street (Cesar Chavez to Martin)



Santa Rosa Street (Cesar Chavez to Martin)



Santa Rosa (Cesar Chavez to Martin Street)

11



San Saba Street (Nueva to Martin)



SAN SABA STREET (NUEVA TO MARTIN STREET)



Other Design Elements



- Lighting & Landscaping
- Seating
- Bike Racks
- Bus Stops

Wayfinding & Interpretive Signage



Project Schedule

May	April	June	December
2018	2021	2021	2021
Design	Design	Advertisement	Construction
Start	Complete		Start

Combining of Projects For Solicitation

Competitive Sealed Proposal (CSP)

(Street & Drainage Projects Criteria)

- Located along major corridor
- Multimodal transportation uses
- Within tourist, historic, downtown and business districts
- High impact to stakeholders
- Complex scope
- Constrained work spaces

City Council **approved** the **use of CSP** for roadway and drainage projects in September 2018.

Previous Council Action

Funding For Construction

Project	Amount	Source
Commerce Street (Frio to Santa Rosa)	\$10.9 Million	2017 Bond
San Saba Street (Nueva to Martin)	\$3.9 Million	2017 Bond
Santa Rosa (Cesar Chavez to Martin)	\$8.8 Million	2017 Bond
Commerce Corridor (Frio to Santa Rosa)	\$1.5 Million	2012 Bond
City Funding	\$25.1 Million	
Utilities	\$1.8 Million	SAWS & CPS Energy
Total Construction Budget	\$26.9 Million	

Project & Solicitation Overview

Public Works Department is seeking to issue a Request for Competitive Sealed Proposals (RFCSP) for the reconstruction of the Commerce Street (Frio Street to Santa Rosa Street), San Saba Street (Nueva Street to Martin Street) and Santa Rosa (Cesar E. Chavez to Martin Street), 2012 and 2017 Bond Program projects, which are located in downtown San Antonio.



Solicitation Overview

Outreach		Evaluation Voting Members	
NIGP Codes Identified	91350 -Street construction 96882 -Traffic Signal installation	Roderick Sanchez, AICP, CBO, Assistant City Manager City Manager's Office	
	91356 -Utility/Underground 98852 -Landscaping 91345 -Sewer/Storm Drain	Razi Hosseini, P.E., R.P.L.S., Director/City Engineer Public Works Department	
Number of Vendors to	Central Vendor Registry: 641	Sean Reich, P.E., Senior Engineer Public Works Department	
be Notified Advertising	CivCast	Amy Ramirez, P.E., Engineer II Public Works Department	
	TVSA Channel 21 COSA Bidding Opportunities Website The Hart Beat Texas Electronic State Business Daily	Pete Cortez, Chief Operating Officer La Familia Cortez Restaurant	
		Gail Hamrick-Pigg, Director of Engineering San Antonio Water System 20	

Solicitation Requirements

 Evaluation Criteria
*Experience, Background, Qualifications of Prime Firm, Key Personnel & Key Subcontractors: 25 points
*Understanding of the Project and Proposed Management Plan: 25 points
Experience in San Antonio Region & Past Performance: 15 points
Price Proposal: 15 points
SBEDA Program: 20 points (10 SBE pts – 10 M/WBE pts)
*Criteria will include Low Impact/Sustainable/Green Initiative related questions.

AdditionalSBEDA Subcontracting Requirements: 29% M/WBE Subcontracting; 5% AABE SubcontractingRequirementsLocal Preference Program: Not ApplicableVeteran-Owned Small Business Preference Program: Not ApplicableAudited Financial Statements: Not Required

Goal Setting
Committee
MembersShuchi Nagpal, Interim Economic Development Administrator, Economic Development Department
Razi Hosseini, P.E., R.P.L.S., Director, Public Works Department
Norbert Dziuk, Assistant Director, Finance Department
Nikki Ramos, Committee Chair & Assistant Director, Parks and Recreation Department
Linda Lopez-George, Director, Research Partnerships & Business Development, UT Health San Antonio

Solicitation Timeline

Pre-Solicitation	Solicitation	Post Solicitation	Finalization
Goal Setting Committee: March 11, 2021	Pre-Submittal Conference: June 25, 2021	Evaluation Completed: • September 2021	City Council Consideration: • November 2021
City Council B-Session Pre-Solicitation Briefing: May 19, 2021	Deadline for Questions: July 9, 2021	Contract Negotiated: • October 2021	Contract Start Date: • December 2021
Release Date: June 2, 2021	Due Date: ■ August 3, 2021	City Council B-Session Post Solicitation Briefing: November 2021	

City Council B-Session Pre-Solicitation Briefing for Zona Cultural Streets



May 19, 2021

Presented by: Razi Hosseini, P.E., R.P.L.S., Director/City Engineer Public Works Department