

CONSTRUCTION COSTS ESTIMATE (BASE BID WITH ALTERNATES)

	Engineers Estimate	Jordan Foster Construction	SpawGlass Civil Construction, Inc.	J3 Company, LLC	Archer Western
<u>BASE BID (Elec)</u>	\$ 2,654,690.00	\$ 1,661,474.00	\$ 2,073,388.32	\$ 2,763,370.00	\$ 1,918,826.36
<u>BASE BID (TW J)</u>	\$ 1,953,246.00	\$ 2,799,159.00	\$ 1,998,623.21	\$ 1,745,725.00	\$ 2,196,217.98
<u>BID ALTERNATE 1</u>	\$ 1,620,542.00	\$ 1,926,080.75	\$ 1,754,793.50	\$ 1,345,500.00	\$ 1,739,170.81
<u>BID ALTERNATE 2</u>	\$ 1,060,192.50	\$ 1,367,649.00	\$ 1,093,659.67	\$ 859,535.00	\$ 1,250,724.70
<u>BID ALTERNATE 3</u>	\$ 3,317,892.00	\$ 3,826,998.25	\$ 2,954,030.31	\$ 2,777,220.00	\$ 3,531,079.79
TOTAL CONSTRUCTION COSTS	\$ 10,606,562.50	\$ 11,581,361.00	\$ 9,874,495.01	\$ 9,491,350.00	\$ 10,636,019.64
		Difference 1 & 2 bids	-4.04%	Low	High
		Difference Low to EE	-11.75%	\$ 1,115,212.50	\$ 974,798.50

Mobilization & Preparing of Right of Way

	Engineers Estimate	Jordan Foster Construction	SpawGlass Civil Construction, Inc.	J3 Company, LLC	Archer Western
<u>BASE BID (Elec)</u>	7.97%	9.63%	7.82%	12.67%	8.91%
<u>BASE BID (TW J)</u>	7.12%	11.25%	6.52%	5.79%	8.98%
<u>BID ALTERNATE 1</u>	7.79%	5.35%	7.84%	0.41%	7.75%
<u>BID ALTERNATE 2</u>	7.66%	4.39%	10.36%	0.64%	8.22%
<u>BID ALTERNATE 3</u>	7.81%	4.18%	5.89%	0.20%	8.45%

59	L-867/868-6.5	New Size "B" L-867 Blank Base Can Cover	3	EA	\$ 150.00	\$ 450.00
60	L-867/868-6.10	Concrete Foundation for 1-Module Sign	2	EA	\$ 2,500.00	\$ 5,000.00
61	L-867/868-6.11	Concrete Foundation for 2-Module Sign	2	EA	\$ 3,000.00	\$ 6,000.00
62	L-867/868-6.12	Concrete Foundation for 3-Module Sign	1	EA	\$ 3,500.00	\$ 3,500.00
63	L-867/868-6.13	Concrete Foundation for 4-Module Sign	1	EA	\$ 4,000.00	\$ 4,000.00
Total Amount						\$ 1,953,246.00

\$ 126.00	\$ 378.00	16.00%
\$ 2,255.00	\$ 4,510.00	9.80%
\$ 2,525.00	\$ 5,050.00	15.83%
\$ 2,800.00	\$ 2,800.00	20.00%
\$ 3,000.00	\$ 3,000.00	25.00%
	\$ 2,799,159.00	-43.31%

\$ 144.32	432.96	3.79%
\$ 2,597.76	5195.52	-3.91%
\$ 2,886.40	5772.8	3.79%
\$ 3,175.03	3175.03	9.28%
\$ 3,348.22	3348.22	16.29%
	\$ 1,998,623.21	-2.32%

\$ 150.00	\$ 450.00	0.00%
\$ 2,500.00	\$ 5,000.00	0.00%
\$ 2,800.00	\$ 5,600.00	6.67%
\$ 3,200.00	\$ 3,200.00	8.57%
\$ 3,400.00	\$ 3,400.00	15.00%
	\$ 1,745,725.00	10.62%

\$ 126.42	\$ 379.26	15.72%
\$ 2,275.49	\$ 4,550.98	8.98%
\$ 2,528.32	\$ 5,056.64	15.72%
\$ 2,781.15	\$ 2,781.15	20.54%
\$ 2,932.85	\$ 2,932.85	26.68%
	\$ 2,196,217.98	-12.44%

