

District Five Parks Improvement

Garden, Palm Heights, Normoyle

CONSTRUCTION BID TABULATION

40-00343;

(Collins Project No: 40-00343;

40-00378

Bids Opened: 10/22/2013

Project Name:

Council District 5: Shirley Gonzales

Dept Division: CIMS Vertical Team Client Department: Parks & Recreation

Project Manager: Jamaal Moreno, Landscape Architect - Project Manager Architect/Engineer: Bender Wells

<u>Base Bid Scope</u>: All three projects (Normoyle, Collins Garden and Palm Heights) will provide for general park improvements and for some include the rehabilitation and development of park infrastructure. The additive alternate included as part of this contract includes the resurfacing of eastern tennis court at Collins Gardens Park.

Construction Time Duration: 180 Days

Construction Budget/Estimate:				1,500,000.00	Additive Alternative Bids					
Bidder Name	Bond	GFEP		Base Bid	1	2	3	4	5	Total Bid
Amstar Inc.	Υ	N/A	\$	767,000.00	\$ 16,000.00	\$ 58,000.00				\$ 841,000.00
The GFP Group, LLC	Υ	N/A	\$	788,000.00	\$ 15,500.00	\$ 75,400.00				\$ 878,900.00
CGC General Contractors, Inc.	Υ	N/A	\$	872,000.00	\$ 29,750.00	\$ 73,750.00				\$ 975,500.00
Vision Construction Company, Inc.	Υ	N/A	\$	884,943.93	\$ 19,863.48	\$ 68,688.71				\$ 973,496.12
Capital Construction Division	Υ	N/A	\$	907,109.00	\$ 15,836.00	\$ 75,733.00				\$ 998,678.00
RAMROC Construction Company Ltd, L.L.P.	Υ	N/A	\$	935,000.00	\$ 15,640.00	\$ 51,697.10				\$ 1,002,337.10
H.R. Brun and Company,	Υ	N/A	\$	1,071,000.00	\$ 17,039.00	\$ 39,000.00				\$ 1,127,039.00
Jamco Ventures, LLC	Υ	N/A	\$	1,081,000.00	\$ 23,000.00	\$ 46,000.00				\$ 1,150,000.00
Tropical Contracting, LLC	Υ	N/A	\$	1,276,298.00	\$ 18,311.04	\$ 64,192.31				\$ 1,358,801.35

Additive Alternate Bid Scope

- 01 Add Alt 1: Resurfacing of eastern tennis court at Collins Gardens Park.
- 02 Add Alt 2: Not Awarded Outfield lights and fencing at Normoyle Park