



October 3, 2016

Mr. Faustino Benavidez, PE
Special Projects Manager
City of San Antonio – TCI Department
114 W. Commerce, 7th Floor
San Antonio, TX 78205

**Re: 2017-2018 Task Order Contract for Flatwork and Street Improvements Package 20
– Award Recommendation Letter**

Dear Mr. Benavidezr:

On September 20, 2016, contractor bid proposals for the above referenced project were opened and read aloud. Six bid proposals were submitted with two bids containing mathematical errors. Pronto Sandblasting was the apparent low bidder but submitted a letter of withdrawal to the City on September 23, 2016.

The lowest responsive bidder for this contract is F. D. Concrete, LLC with a total base bid of \$3,364,777.50. F. D. Concrete is headquartered in San Antonio, TX and has done a significant amount of flatwork related projects for the City of San Antonio and others in the surrounding area. F. D. Concrete has been awarded similar contracts in recent years and the City of San Antonio has been pleased with their work. Due to no knowledge of poor performance which would exclude F. D. Concrete from being recommended for award, LAN recommends the award of this contract to F. D. Concrete, LLC. Below is a listing of the contractors who bid on the contract and their total base bids:

1. F. D. Concrete, LLC	\$3,364,777.50
2. Austin Constructors, LLC	\$3,639,486.10
3. J&P Paving Co., Inc.	\$3,645,983.45
4. GL Contracting/DRH Construction	\$4,639,834.95
5. Henock Construction, LLC	\$7,282,165.30
6. Pronto Sandblasting	BID WITHDRAWN

Attached herewith are the following:

- 1) One (1) pdf copy of the bid tabulations
- 2) One (1) pdf copy of the summary of the low bidder's prices, which is 25.5% below the responsive contractor's bid proposal average and 18.5% below the Engineers Estimate.

If you have any questions, please do not hesitate to contact me at 210-499-5082, or by email at sjaniol@lan-inc.com.

Respectfully,

Stephen Aniol, P.E.
Project Manager

BID TABULATION				F. D. Concrete LLC 1319 March Rd., Suite 101 San Antonio, TX 78214 210-927-9796		Austin Constructors, LLC 7907 S. FM 973 Austin, TX 78719 512-386-8690		J&P Paving Co., Inc. 5002 Sinclair Rd. San Antonio, TX 78222 210-648-4708		GL Contracting/ DRH Construction 900 Isom Rd. Suite 301 San Antonio, TX 78216 210-825-1984		Henock Construction LLC 1423 E. Houston St. San Antonio, TX 78202 210-661-2737		Pronto Sandblasting, Inc. 9456 S. Presa San Antonio, TX 78223 210-633-2035		Engineer's Estimate		Contractor Average	
Project: 2017-2018 Task Order Contract for Flatwork & Street Improvements Package 20				LOWEST RESPONSIVE BIDDER								BID WITHDRAWN							
Bid Opening: Tuesday, September 20, 2016																			
Owner: City of San Antonio Department of Transportation & Capital Improvements																			
Engineer: Lockwood, Andrews & Newnam, Inc.																			
10101 Reunion Place, Suite 200, San Antonio, Texas 78216-4165 (210) 499-5082																			
LAN Project No.: 120-11729-020																			
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	AVG UNIT PRICE	TOTAL
SUP 10	REMOVE AND RELOCATE CUSTOMER SHUTOFF VALVE	15	EA	\$400.00	\$6,000.00	\$500.00	\$7,500.00	\$510.00	\$7,650.00	\$1,750.00	\$26,250.00	\$252.00	\$3,780.00	\$250.00	\$3,750.00	\$800.00	\$12,000.00	\$682.40	\$10,236.00
SUP 11	REMOVE AND RELOCATE BACKFLOW PREVENTER	15	EA	\$1,800.00	\$27,000.00	\$550.00	\$8,250.00	\$714.00	\$10,710.00	\$1,450.00	\$21,750.00	\$504.00	\$7,560.00	\$700.00	\$10,500.00	\$800.00	\$12,000.00	\$1,003.60	\$15,054.00
SUP 12	REMOVE AND RELOCATE PRESSURE REDUCING VALVE (PRV)	10	EA	\$2,200.00	\$22,000.00	\$600.00	\$6,000.00	\$550.00	\$5,500.00	\$2,000.00	\$20,000.00	\$280.00	\$2,800.00	\$600.00	\$6,000.00	\$800.00	\$8,000.00	\$1,126.00	\$11,260.00
SUP 13	TREE/SHRUB PRUNING	600	LF	\$4.00	\$2,400.00	\$35.00	\$21,000.00	\$15.00	\$9,000.00	\$5.00	\$3,000.00	\$39.20	\$23,520.00	\$15.00	\$9,000.00	\$15.00	\$9,000.00	\$19.64	\$11,784.00
SUP 14	PREMIUM LANDSCAPING	500	SY	\$30.00	\$15,000.00	\$50.00	\$25,000.00	\$8.00	\$4,000.00	\$5.00	\$2,500.00	\$50.40	\$25,200.00	\$20.00	\$10,000.00	\$60.00	\$30,000.00	\$28.68	\$14,340.00
TOTAL COSA BID ITEMS:					\$3,234,600.00		\$3,548,986.10		\$3,514,283.45		\$4,491,238.45		\$6,911,865.30		\$3,246,175.00		\$4,000,005.00		\$4,340,194.66
826	SAWS VALVE BOX ADJUSTMENT	50	EA	\$71.00	\$3,550.00	\$100.00	\$5,000.00	\$250.00	\$12,500.00	\$440.45	\$22,022.50	\$504.00	\$25,200.00	\$25.00	\$1,250.00	\$240.00	\$12,000.00	\$273.09	\$13,654.50
833	SAWS EXISTING METER AND METER BOX RELOCATION	25	EA	\$800.00	\$20,000.00	\$500.00	\$12,500.00	\$500.00	\$12,500.00	\$920.00	\$23,000.00	\$1,092.00	\$27,300.00	\$150.00	\$3,750.00	\$550.00	\$13,750.00	\$762.40	\$19,060.00
833A	SAWS ADJUSTING EXISTING METER BOX	200	EA	\$177.00	\$35,400.00	\$100.00	\$20,000.00	\$200.00	\$40,000.00	\$178.66	\$35,732.00	\$504.00	\$100,800.00	\$25.00	\$5,000.00	\$155.00	\$31,000.00	\$231.93	\$46,386.40
834.3	RELOCATE FIRE HYDRANT	10	EA	\$3,000.00	\$30,000.00	\$2,300.00	\$23,000.00	\$3,060.00	\$30,600.00	\$3,500.00	\$35,000.00	\$10,640.00	\$106,400.00	\$2,800.00	\$28,000.00	\$3,000.00	\$30,000.00	\$4,500.00	\$45,000.00
834.3B	RELOCATE FIRE HYDRANT WITH NEW FIRE HYDRANT	5	EA	\$6,000.00	\$30,000.00	\$3,000.00	\$15,000.00	\$6,120.00	\$30,600.00	\$5,400.00	\$27,000.00	\$16,240.00	\$81,200.00	\$5,000.00	\$25,000.00	\$6,500.00	\$32,500.00	\$7,352.00	\$36,760.00
TOTAL SAWS WATER BID ITEMS:					\$118,950.00		\$75,500.00		\$126,200.00		\$142,754.50		\$340,900.00		\$63,000.00		\$119,250.00		\$160,860.90
851	ADJUSTING EXISTING MANHOLES (SAWS)	10	EA	\$850.00	\$8,500.00	\$750.00	\$7,500.00	\$300.00	\$3,000.00	\$440.45	\$4,404.50	\$2,520.00	\$25,200.00	\$350.00	\$3,500.00	\$600.00	\$6,000.00	\$972.09	\$9,720.90
851A	ADJUSTING EXISTING SEWER CLEANOUT	10	EA	\$272.75	\$2,727.50	\$750.00	\$7,500.00	\$250.00	\$2,500.00	\$143.75	\$1,437.50	\$420.00	\$4,200.00	\$300.00	\$3,000.00	\$500.00	\$5,000.00	\$367.30	\$3,673.00
TOTAL SAWS SEWER BID ITEMS:					\$11,227.50		\$15,000.00		\$5,500.00		\$5,842.00		\$29,400.00		\$6,500.00		\$11,000.00		\$13,393.90
TOTAL SAWS BID ITEMS:					\$130,177.50		\$90,500.00		\$131,700.00		\$148,596.50		\$370,300.00		\$69,500.00		\$130,250.00		\$174,254.80
TOTAL BASE BID					\$3,364,777.50		\$3,639,486.10		\$3,645,983.45		\$4,639,834.95		\$7,282,165.30		\$3,315,675.00		\$4,130,255.00		\$4,514,449.46

BID TABULATION Project: 2017-2018 Task Order Contract for Flatwork & Street Improvements Package 20 Bid Opening: Tuesday, September 20, 2016 Owner: City of San Antonio Department of Transportation & Capital Improvements Engineer: Lockwood, Andrews & Newnam, Inc. 10101 Reunion Place, Suite 200, San Antonio, Texas 78216-4165 (210) 499-5082 LAN Project No.: 120-11729-020				F. D. Concrete LLC 1319 March Rd., Suite 101 San Antonio, TX 78214 210-927-9796		Engineer's Estimate		Unit Price Comparison	
				LOWEST RESPONSIVE BIDDER					
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	DELTA	% DELTA
BASE BID									
103.1	REMOVE CONCRETE CURB	71,500	LF	\$1.00	\$71,500.00	\$3.00	\$214,500.00	(\$2.00)	-66.7%
103.3	REMOVE SIDEWALKS & DRIVEWAYS	230,000	SF	\$1.00	\$230,000.00	\$2.50	\$575,000.00	(\$1.50)	-60.0%
103.4	REMOVE MISCELLANEOUS CONCRETE	1,500	SF	\$1.00	\$1,500.00	\$3.50	\$5,250.00	(\$2.50)	-71.4%
104.1	STREET EXCAVATION	150	CY	\$30.00	\$4,500.00	\$24.00	\$3,600.00	\$6.00	25.0%
107.1	EMBANKMENT (FINAL) (DENS CONT) (TY B)	150	CY	\$15.00	\$2,250.00	\$16.50	\$2,475.00	(\$1.50)	-9.1%
200.1	FLEXIBLE BASE (6" COMPACTED DEPTH)	600	SY	\$8.00	\$4,800.00	\$10.00	\$6,000.00	(\$2.00)	-20.0%
202.1	PRIME COAT	500	GAL	\$5.00	\$2,500.00	\$7.00	\$3,500.00	(\$2.00)	-28.6%
203.1	TACK COAT	1,000	GAL	\$5.00	\$5,000.00	\$7.00	\$7,000.00	(\$2.00)	-28.6%
205.2	HOT MIX ASPHALTIC PAVEMENT TYPE B (6" THICK)	1,500	SY	\$37.00	\$55,500.00	\$35.00	\$52,500.00	\$2.00	5.7%
205.4	HOT MIX ASPHALTIC PAVEMENT TYPE D (2" THICK)	4,000	SY	\$18.00	\$72,000.00	\$16.50	\$66,000.00	\$1.50	9.1%
208.1	SALVAGING, HAULING AND STOCKPILING RECLAIMABLE ASPHALTIC PAVEMENT (2" - 3" DEPTH)	1,000	SY	\$11.00	\$11,000.00	\$15.00	\$15,000.00	(\$4.00)	-26.7%
209.1	CONCRETE PAVEMENT (10" THICK)	350	SY	\$94.00	\$32,900.00	\$92.00	\$32,200.00	\$2.00	2.2%
500.1	CONCRETE CURB	68,880	LF	\$12.50	\$861,000.00	\$14.00	\$964,320.00	(\$1.50)	-10.7%
500.4	CONCRETE CURB AND GUTTER	1,000	LF	\$16.00	\$16,000.00	\$16.00	\$16,000.00	\$0.00	0.0%
500.5	MOUNTABLE CURB	1,000	LF	\$18.00	\$18,000.00	\$18.00	\$18,000.00	\$0.00	0.0%
502.1	CONCRETE SIDEWALKS	20,400	SY	\$38.25	\$780,300.00	\$45.10	\$920,040.00	(\$6.85)	-15.2%
502.1B	CONCRETE SIDEWALKS (COMMERCIAL STRENGTH)	1,000	SY	\$41.00	\$41,000.00	\$60.00	\$60,000.00	(\$19.00)	-31.7%
503.1	PORTLAND CEMENT CONCRETE DRIVEWAY	5,000	SY	\$44.00	\$220,000.00	\$50.00	\$250,000.00	(\$6.00)	-12.0%
503.2	PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL	2,000	SY	\$52.00	\$104,000.00	\$55.00	\$110,000.00	(\$3.00)	-5.5%
505.1	CONCRETE RIPRAP (5" THICK)	300	SY	\$34.00	\$10,200.00	\$71.00	\$21,300.00	(\$37.00)	-52.1%
506.2	CONCRETE RETAINING WALLS - COMBINATION TYPE	100	CY	\$310.00	\$31,000.00	\$600.00	\$60,000.00	(\$290.00)	-48.3%
507.1	CHAIN LINK WIRE FENCE - 4 FT. HIGH	100	LF	\$21.00	\$2,100.00	\$13.00	\$1,300.00	\$8.00	61.5%
507.2	CHAIN LINK WIRE FENCE - 6 FT. HIGH	100	LF	\$24.00	\$2,400.00	\$20.00	\$2,000.00	\$4.00	20.0%
507.4	GATES - PEDESTRIAN	10	EA	\$400.00	\$4,000.00	\$275.00	\$2,750.00	\$125.00	45.5%
507.5	GATES - VEHICULAR	10	OPENING	\$800.00	\$8,000.00	\$540.00	\$5,400.00	\$260.00	48.1%
508.1	RELOCATING WIRE FENCE	100	LF	\$15.00	\$1,500.00	\$11.00	\$1,100.00	\$4.00	36.4%
508.2A	RELOCATING WROUGHT IRON FENCE	100	LF	\$50.00	\$5,000.00	\$26.00	\$2,600.00	\$24.00	92.3%
509.1	METAL BEAM GUARD RAIL	50	LF	\$49.00	\$2,450.00	\$58.00	\$2,900.00	(\$9.00)	-15.5%
509.1B	REMOVE AND RELOCATE EXISTING METAL BEAM GUARD RAIL	50	LF	\$12.00	\$600.00	\$35.00	\$1,750.00	(\$23.00)	-65.7%
509.1C	REMOVAL AND HAUL OFF OF METAL BEAM GUARD RAIL	50	LF	\$12.00	\$600.00	\$15.00	\$750.00	(\$3.00)	-20.0%
510	TIMBER GUARD POSTS	30	EA	\$120.00	\$3,600.00	\$125.00	\$3,750.00	(\$5.00)	-4.0%
512.1	ADJUSTING EXISTING MANHOLES (NON-SAWS)	6	EA	\$800.00	\$4,800.00	\$475.00	\$2,850.00	\$325.00	68.4%
512.3	VALVE BOX ADJUSTMENTS (NON-SAWS)	50	EA	\$80.00	\$4,000.00	\$210.00	\$10,500.00	(\$130.00)	-61.9%
513.1	REMOVING AND RELOCATING MAILBOX	200	EA	\$125.00	\$25,000.00	\$145.00	\$29,000.00	(\$20.00)	-13.8%
513.1A	DECORATIVE MAILBOX	50	EA	\$350.00	\$17,500.00	\$340.00	\$17,000.00	\$10.00	2.9%
515.1	TOPSOIL	1,500	CY	\$23.00	\$34,500.00	\$25.00	\$37,500.00	(\$2.00)	-8.0%
516.1	BERMUDA SODDING	6,500	SY	\$7.50	\$48,750.00	\$6.00	\$39,000.00	\$1.50	25.0%
516.2	ST. AUGUSTINE SODDING	6,500	SY	\$7.50	\$48,750.00	\$6.00	\$39,000.00	\$1.50	25.0%
520.1	HYDROMULCHING	500	SY	\$8.00	\$4,000.00	\$6.00	\$3,000.00	\$2.00	33.3%
522.1	SIDEWALK PIPE RAILING	100	LF	\$80.00	\$8,000.00	\$90.00	\$9,000.00	(\$10.00)	-11.1%
523.1	ADJUSTING CHAIN LINK VEHICULAR GATE	20	OPENING	\$300.00	\$6,000.00	\$230.00	\$4,600.00	\$70.00	30.4%
523.3	ADJUSTING CHAIN LINK PEDESTRIAN GATE	20	EA	\$125.00	\$2,500.00	\$190.00	\$3,800.00	(\$65.00)	-34.2%
523.4	ADJUSTING WROUGHT IRON VEHICULAR GATE	5	EA	\$1,500.00	\$7,500.00	\$500.00	\$2,500.00	\$1,000.00	200.0%
523.5	ADJUSTING WROUGHT IRON VEHICULAR GATE (MOTORIZED)	3	EA	\$3,500.00	\$10,500.00	\$1,300.00	\$3,900.00	\$2,200.00	169.2%
523.6	ADJUSTING WROUGHT IRON PEDESTRIAN GATE	5	EA	\$500.00	\$2,500.00	\$300.00	\$1,500.00	\$200.00	66.7%
524.1	CONCRETE STEPS	30	CY	\$180.00	\$5,400.00	\$350.00	\$10,500.00	(\$170.00)	-48.6%
530.A	LEVEL II TRAFFIC CONTROL (FLASHING ARROW BOARD)	75	DAY	\$70.00	\$5,250.00	\$60.00	\$4,500.00	\$10.00	16.7%
530.B	LEVEL III TRAFFIC CONTROL (TRUCK MOUNTED ATTENUATOR)	30	DAY	\$900.00	\$27,000.00	\$600.00	\$18,000.00	\$300.00	50.0%
535.1	4 INCH WIDE YELLOW LINE (SOLID)	150	LF	\$3.00	\$450.00	\$3.00	\$450.00	\$0.00	0.0%
535.2	4 INCH WIDE WHITE LINE (SKIP)	150	LF	\$3.00	\$450.00	\$3.00	\$450.00	\$0.00	0.0%
535.2	4 INCH WIDE WHITE LINE (SOLID)	150	LF	\$3.00	\$450.00	\$3.00	\$450.00	\$0.00	0.0%
535.4	8 INCH WIDE WHITE LINE (SOLID)	150	LF	\$8.00	\$1,200.00	\$4.00	\$600.00	\$4.00	100.0%
535.5	12 INCH WIDE WHITE LINE (SOLID)	150	LF	\$10.00	\$1,500.00	\$6.00	\$900.00	\$4.00	66.7%
535.7	24 INCH WIDE WHITE LINE (SOLID)	150	LF	\$18.00	\$2,700.00	\$10.00	\$1,500.00	\$8.00	80.0%
540.1	ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 2)	50	LF	\$22.00	\$1,100.00	\$50.00	\$2,500.00	(\$28.00)	-56.0%
540.9	TEMPORARY SEDIMENT CONTROL FENCE (INSTALL/REMOVE)	250	LF	\$3.00	\$750.00	\$6.00	\$1,500.00	(\$3.00)	-50.0%
540.1	CURB INLET GRAVEL FILTERS	250	LF	\$10.00	\$2,500.00	\$8.00	\$2,000.00	\$2.00	25.0%

BID TABULATION Project: 2017-2018 Task Order Contract for Flatwork & Street Improvements Package 20 Bid Opening: Tuesday, September 20, 2016 Owner: City of San Antonio Department of Transportation & Capital Improvements <small>Engineer: Lockwood, Andrews & Newnam, Inc. 10101 Reunion Place, Suite 200, San Antonio, Texas 78216-4165 (210) 499-5082 LAN Project No.: 120-11729-020</small>				F. D. Concrete LLC 1319 March Rd., Suite 101 San Antonio, TX 78214 210-927-9796		Engineer's Estimate		Unit Price Comparison	
				LOWEST RESPONSIVE BIDDER					
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	DELTA	% DELTA
552.1	REMOVING AND RELOCATING IRRIGATION SYSTEMS	5,000	LF	\$12.00	\$60,000.00	\$22.00	\$110,000.00	(\$10.00)	-45.5%
554.1	EROSION CONTROL MATTING	250	SY	\$9.00	\$2,250.00	\$9.00	\$2,250.00	\$0.00	0.0%
556.1	CAST IN PLACE DETECTABLE WARNING SURFACE TILE	100	EA	\$250.00	\$25,000.00	\$155.00	\$15,500.00	\$95.00	61.3%
801.2	LEVEL IIA PROTECTIVE FENCING	500	LF	\$5.00	\$2,500.00	\$12.50	\$6,250.00	(\$7.50)	-60.0%
801.3	LEVEL IIB PROTECTIVE FENCING	100	LF	\$10.00	\$1,000.00	\$18.00	\$1,800.00	(\$8.00)	-44.4%
802.1	LEVEL II PRUNING	25	EA	\$120.00	\$3,000.00	\$300.00	\$7,500.00	(\$180.00)	-60.0%
804	NEW TREE & SHRUB PLANTING & MAINTENANCE (3" CALIPER)	20	EA	\$2,200.00	\$44,000.00	\$650.00	\$13,000.00	\$1,550.00	238.5%
9506	REMOVAL AND REPLACEMENT OF WROUGHT IRON FENCE	60	LF	\$100.00	\$6,000.00	\$95.00	\$5,700.00	\$5.00	5.3%
SUP 1	REMOVING AND RELOCATING SIGN	100	EA	\$80.00	\$8,000.00	\$110.00	\$11,000.00	(\$30.00)	-27.3%
SUP 2	ELEVATED SIDEWALK	100	LF	\$300.00	\$30,000.00	\$200.00	\$20,000.00	\$100.00	50.0%
SUP 3	SIDEWALK DRAIN BOX (1/2 INCH THICK)	10	EA	\$2,200.00	\$22,000.00	\$1,000.00	\$10,000.00	\$1,200.00	120.0%
SUP 4	REMOVAL AND HAUL OFF OF EXISTING ROCK/MASONRY MAILBOX	50	EA	\$400.00	\$20,000.00	\$265.00	\$13,250.00	\$135.00	50.9%
SUP 5	TREE REMOVAL (8" - 36" DIAMETER)	15	EA	\$2,000.00	\$30,000.00	\$850.00	\$12,750.00	\$1,150.00	135.3%
SUP 6	TCI "AT WORK" PROJECT SIGN	6	EA	\$300.00	\$1,800.00	\$265.00	\$1,590.00	\$35.00	13.2%
SUP 7	ADJUSTING TRAFFIC SIGNAL BOX	6	EA	\$400.00	\$2,400.00	\$355.00	\$2,130.00	\$45.00	12.7%
SUP 8	POLICE OFFICER	40	HR	\$50.00	\$2,000.00	\$50.00	\$2,000.00	\$0.00	0.0%
SUP 9	ADDITIONAL MOBILIZATION*	8	EA	\$3,000.00	\$24,000.00	\$2,600.00	\$20,800.00	\$400.00	15.4%
SUP 10	REMOVE AND RELOCATE CUSTOMER SHUTOFF VALVE	15	EA	\$400.00	\$6,000.00	\$800.00	\$12,000.00	(\$400.00)	-50.0%
SUP 11	REMOVE AND RELOCATE BACKFLOW PREVENTER	15	EA	\$1,800.00	\$27,000.00	\$800.00	\$12,000.00	\$1,000.00	125.0%
SUP 12	REMOVE AND RELOCATE PRESSURE REDUCING VALVE (PRV)	10	EA	\$2,200.00	\$22,000.00	\$800.00	\$8,000.00	\$1,400.00	175.0%
SUP 13	TREE/SHRUB PRUNING	600	LF	\$4.00	\$2,400.00	\$15.00	\$9,000.00	(\$11.00)	-73.3%
SUP 14	PREMIUM LANDSCAPING	500	SY	\$30.00	\$15,000.00	\$60.00	\$30,000.00	(\$30.00)	-50.0%
TOTAL COSA BID ITEMS:					\$3,234,600.00		\$4,000,005.00		
826	SAWS VALVE BOX ADJUSTMENT	50	EA	\$71.00	\$3,550.00	\$240.00	\$12,000.00	(\$169.00)	-70.4%
833	SAWS EXISTING METER AND METER BOX RELOCATION	25	EA	\$800.00	\$20,000.00	\$550.00	\$13,750.00	\$250.00	45.5%
833A	SAWS ADJUSTING EXISTING METER BOX	200	EA	\$177.00	\$35,400.00	\$155.00	\$31,000.00	\$22.00	14.2%
834.3	RELOCATE FIRE HYDRANT	10	EA	\$3,000.00	\$30,000.00	\$3,000.00	\$30,000.00	\$0.00	0.0%
834.3B	RELOCATE FIRE HYDRANT WITH NEW FIRE HYDRANT	5	EA	\$6,000.00	\$30,000.00	\$6,500.00	\$32,500.00	(\$500.00)	-7.7%
TOTAL SAWS WATER BID ITEMS:					\$118,950.00		\$119,250.00		
851	ADJUSTING EXISTING MANHOLES (SAWS)	10	EA	\$850.00	\$8,500.00	\$600.00	\$6,000.00	\$250.00	41.7%
851A	ADJUSTING EXISTING SEWER CLEANOUT	10	EA	\$272.75	\$2,727.50	\$500.00	\$5,000.00	(\$227.25)	-45.5%
TOTAL SAWS SEWER BID ITEMS:					\$11,227.50		\$11,000.00		
TOTAL SAWS BID ITEMS:					\$130,177.50		\$130,250.00		
TOTAL BASE BID:					\$3,364,777.50		\$4,130,255.00		



**PRONTO SANDBLASTING & COATING
OIL-FIELD SERVICE CO., INC.**



9456 South Presa □ San Antonio, Texas 78223 □ (210) 633-2039 □ Fax (210) 633-0135

September 23, 2016

City of San Antonio,
Transportation & Capital
Improvements
Attn: David T Rios, Contract Officer

RE: 2017-2018 Task Order Contract for Flatwork and Street Improvements
Package 20 #23-01472

Dear Mr. Rios:

Pronto Sandblasting & Coating & Oil field Services Inc. (Contractor) regretfully requests that our bid submitted on 9-20-16 for the above mentioned contract be withdrawn.

Sincerely,


George Garcia

Email: www.prontotx.com