

<b>Construction Manager at Risk Services for Renovation and Expansion of the Commercial Federal Inspection Station Facility at SAIA - Summary</b>	<b>MAXIMUM POINTS</b>	<b>FIRM NAMES</b>	
		<b>Turner Construction</b>	<b>Spawglass</b>
<b>A. Background of the Firm, Key Personnel, and Key Sub-Contractors</b>	<b>15</b>	<b>12.67</b>	<b>13.00</b>
<b>B. Proposed Approach to Meeting Project Schedule</b>	<b>20</b>	<b>16.50</b>	<b>16.00</b>
<b>C. Project Understanding</b>	<b>20</b>	<b>17.17</b>	<b>16.17</b>
<b>D. Team's Experience with San Antonio Region Issues and Past Experience with City of San Antonio Contracts</b>	<b>10</b>	<b>8.67</b>	<b>7.67</b>
<b>Proposed Costing Methodology</b>	<b>20</b>	<b>20.00</b>	<b>11.59</b>
<b>Subtotal</b>	<b>85</b>	<b>75.00</b>	<b>64.42</b>
<b>SBEDA</b>	<b>15</b>	<b>0.00</b>	<b>0.00</b>
<b>TOTAL SCORE</b>	<b>100</b>	<b>75.00</b>	<b>64.42</b>
<b>RANK</b>		<b>1</b>	<b>2</b>