



October 3, 2016

Mr. Faustino Benavidez, PE
Special Projects Manager
City of San Antonio – TCI Department
114 W. Commerce, 7th Floor
San Antonio, TX 78205

**Re: 2017-2018 Task Order Contract for Flatwork and Street Improvements Package 19
– Award Recommendation Letter**

Dear Mr. Benavidez:

On September 13, 2016, contractor bid proposals for the referenced project were opened and read aloud. Four bid proposals were submitted with no bids containing errors.

The low bidder for this contract is San Antonio Concepts Construction, LLC with a total base bid of \$3,324,550.00. San Antonio Concepts is headquartered in San Antonio, TX and has done a significant amount of flatwork related projects for the City of San Antonio and others in the surrounding area. LAN has reviewed the bid documents submitted by San Antonio Concepts and found them to be acceptable with no errors. With these findings, LAN recommends the award of this contract to San Antonio Concepts Construction, LLC. Below is a listing of the contractors who bid on the contract and their total base bids:

| | |
|---|----------------|
| 1. San Antonio Concepts Construction, LLC | \$3,324,550.00 |
| 2. Pronto Sandblasting | \$3,381,575.00 |
| 3. J&P Paving Co., Inc. | \$3,727,222.25 |
| 4. Austin Constructors, LLC | \$4,103,251.30 |

Attached herewith are the following:

- 1) One (1) pdf copy of the bid tabulations
- 2) One (1) pdf copy of the summary of the low bidder's prices, which is 8.5% below the responsive contractor's bid proposal average and 19.5% below the Engineers Estimate.

If you have any questions, please do not hesitate to contact me at 210-499-5082, or by email at sjaniol@lan-inc.com.

Respectfully,

Stephen Aniol, P.E.
Project Manager

| BID TABULATION | | | | San Antonio Concepts Construcion, LLC 5739 Greyrock Dr. San Antonio, TX 78228 210-265-5763 | | Pronto Sandblasting 9456 S. Presa San Antonio, TX 78223 210-633-2035 | | J&P Paving Co., Inc. 5002 Sinclair Rd. San Antonio, TX 78222 210-648-4708 | | Austin Constructors, LLC 7907 S. FM 973 Austin, TX 78719 512-386-8690 | | Engineer's Estimate | | Contractor Average | |
|--|---|----------|------|--|----------------|---|----------------|--|----------------|--|----------------|---------------------|----------------|--------------------|----------------|
| Project: 2017-2018 Task Order Contract for Flatwork and Street Improvements | | | | | | | | | | | | | | | |
| Bid Opening: Tuesday, September 13, 2016 | | | | | | | | | | | | | | | |
| Owner: City of San Antonio Department of Transportation & Capital Improvements | | | | | | | | | | | | | | | |
| Engineer: Lockwood, Andrews & Newnam, Inc. 10101 Reunion Place, Suite 200, San Antonio, Texas 78216-4165 (210) 499-5082 LAN Project No.: 120-11729-020 | | | | | | | | | | | | | | | |
| | | | | LOWEST RESPONSIVE BIDDER | | | | | | | | | | | |
| ITEM | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | AVG UNIT PRICE | TOTAL |
| 552.1 | REMOVING AND RELOCATING IRRIGATION SYSTEMS | 5,000 | LF | \$5.00 | \$25,000.00 | \$1.00 | \$5,000.00 | \$25.00 | \$125,000.00 | \$15.00 | \$75,000.00 | \$22.00 | \$110,000.00 | \$11.50 | \$57,500.00 |
| 554.1 | EROSION CONTROL MATTING | 250 | SY | \$11.00 | \$2,750.00 | \$12.00 | \$3,000.00 | \$3.00 | \$750.00 | \$8.00 | \$2,000.00 | \$9.00 | \$2,250.00 | \$8.50 | \$2,125.00 |
| 556.1 | CAST IN PLACE DETECTABLE WARNING SURFACE TILE | 100 | EA | \$100.00 | \$10,000.00 | \$210.00 | \$21,000.00 | \$150.00 | \$15,000.00 | \$100.00 | \$10,000.00 | \$155.00 | \$15,500.00 | \$140.00 | \$14,000.00 |
| 801.2 | LEVEL IIA PROTECTIVE FENCING | 500 | LF | \$10.00 | \$5,000.00 | \$3.00 | \$1,500.00 | \$10.00 | \$5,000.00 | \$10.23 | \$5,115.00 | \$12.50 | \$6,250.00 | \$8.31 | \$4,153.75 |
| 801.3 | LEVEL IIB PROTECTIVE FENCING | 100 | LF | \$10.00 | \$1,000.00 | \$24.00 | \$2,400.00 | \$20.00 | \$2,000.00 | \$20.00 | \$2,000.00 | \$18.00 | \$1,800.00 | \$18.50 | \$1,850.00 |
| 802.1 | LEVEL II PRUNING | 25 | EA | \$75.00 | \$1,875.00 | \$200.00 | \$5,000.00 | \$600.00 | \$15,000.00 | \$300.00 | \$7,500.00 | \$300.00 | \$7,500.00 | \$293.75 | \$7,343.75 |
| 804 | NEW TREE & SHRUB PLANTING & MAINTENANCE (3" CALIPER) | 20 | EA | \$350.00 | \$7,000.00 | \$700.00 | \$14,000.00 | \$900.00 | \$18,000.00 | \$500.00 | \$10,000.00 | \$650.00 | \$13,000.00 | \$612.50 | \$12,250.00 |
| 9506 | REMOVAL AND REPLACEMENT OF WROUGHT IRON FENCE | 60 | LF | \$20.00 | \$1,200.00 | \$95.00 | \$5,700.00 | \$175.00 | \$10,500.00 | \$65.00 | \$3,900.00 | \$95.00 | \$5,700.00 | \$88.75 | \$5,325.00 |
| SUP 1 | REMOVING AND RELOCATING SIGN | 100 | EA | \$60.00 | \$6,000.00 | \$40.00 | \$4,000.00 | \$150.00 | \$15,000.00 | \$150.00 | \$15,000.00 | \$110.00 | \$11,000.00 | \$100.00 | \$10,000.00 |
| SUP 2 | ELEVATED SIDEWALK | 100 | LF | \$250.00 | \$25,000.00 | \$180.00 | \$18,000.00 | \$180.00 | \$18,000.00 | \$125.00 | \$12,500.00 | \$200.00 | \$20,000.00 | \$183.75 | \$18,375.00 |
| SUP 3 | SIDEWALK DRAIN BOX (1/2 INCH THICK) | 10 | EA | \$1,200.00 | \$12,000.00 | \$1,200.00 | \$12,000.00 | \$2,000.00 | \$20,000.00 | \$1,200.00 | \$12,000.00 | \$1,000.00 | \$10,000.00 | \$1,400.00 | \$14,000.00 |
| SUP 4 | REMOVAL AND HAUL OFF OF EXISTING ROCK/MASONRY MAILBOX | 50 | EA | \$100.00 | \$5,000.00 | \$100.00 | \$5,000.00 | \$300.00 | \$15,000.00 | \$175.00 | \$8,750.00 | \$265.00 | \$13,250.00 | \$168.75 | \$8,437.50 |
| SUP 5 | TREE REMOVAL (8" - 36" DIAMETER) | 15 | EA | \$400.00 | \$6,000.00 | \$700.00 | \$10,500.00 | \$900.00 | \$13,500.00 | \$1,000.00 | \$15,000.00 | \$850.00 | \$12,750.00 | \$750.00 | \$11,250.00 |
| SUP 6 | TCI "AT WORK" PROJECT SIGN | 6 | EA | \$120.00 | \$720.00 | \$400.00 | \$2,400.00 | \$133.00 | \$798.00 | \$125.00 | \$750.00 | \$265.00 | \$1,590.00 | \$194.50 | \$1,167.00 |
| SUP 7 | ADJUSTING TRAFFIC SIGNAL BOX | 6 | EA | \$200.00 | \$1,200.00 | \$700.00 | \$4,200.00 | \$300.00 | \$1,800.00 | \$300.00 | \$1,800.00 | \$355.00 | \$2,130.00 | \$375.00 | \$2,250.00 |
| SUP 8 | POLICE OFFICER | 40 | HR | \$35.00 | \$1,400.00 | \$40.00 | \$1,600.00 | \$47.00 | \$1,880.00 | \$50.00 | \$2,000.00 | \$50.00 | \$2,000.00 | \$43.00 | \$1,720.00 |
| SUP 9 | ADDITIONAL MOBILIZATION* | 8 | EA | \$500.00 | \$4,000.00 | \$5,000.00 | \$40,000.00 | \$2,500.00 | \$20,000.00 | \$1,500.00 | \$12,000.00 | \$2,600.00 | \$20,800.00 | \$2,375.00 | \$19,000.00 |
| SUP 10 | REMOVE AND RELOCATE CUSTOMER SHUTOFF VALVE | 15 | EA | \$500.00 | \$7,500.00 | \$250.00 | \$3,750.00 | \$550.00 | \$8,250.00 | \$500.00 | \$7,500.00 | \$800.00 | \$12,000.00 | \$450.00 | \$6,750.00 |
| SUP 11 | REMOVE AND RELOCATE BACKFLOW PREVENTER | 15 | EA | \$800.00 | \$12,000.00 | \$700.00 | \$10,500.00 | \$770.00 | \$11,550.00 | \$600.00 | \$9,000.00 | \$800.00 | \$12,000.00 | \$717.50 | \$10,762.50 |
| SUP 12 | REMOVE AND RELOCATE PRESSURE REDUCING VALVE (PRV) | 10 | EA | \$500.00 | \$5,000.00 | \$600.00 | \$6,000.00 | \$550.00 | \$5,500.00 | \$500.00 | \$5,000.00 | \$800.00 | \$8,000.00 | \$537.50 | \$5,375.00 |
| SUP 13 | TREE/SHRUB PRUNING | 600 | LF | \$10.00 | \$6,000.00 | \$15.00 | \$9,000.00 | \$15.00 | \$9,000.00 | \$50.00 | \$30,000.00 | \$15.00 | \$9,000.00 | \$22.50 | \$13,500.00 |
| SUP 14 | PREMIUM LANDSCAPING | 500 | SY | \$50.00 | \$25,000.00 | \$20.00 | \$10,000.00 | \$8.00 | \$4,000.00 | \$100.00 | \$50,000.00 | \$60.00 | \$30,000.00 | \$44.50 | \$22,250.00 |
| TOTAL COSA BID ITEMS: | | | | | \$3,238,800.00 | | \$3,312,075.00 | | \$3,590,722.25 | | \$4,012,751.30 | | \$4,000,005.00 | | \$3,538,587.14 |
| 826 | SAWS VALVE BOX ADJUSTMENT | 50 | EA | \$50.00 | \$2,500.00 | \$25.00 | \$1,250.00 | \$250.00 | \$12,500.00 | \$100.00 | \$5,000.00 | \$240.00 | \$12,000.00 | \$106.25 | \$5,312.50 |
| 833 | SAWS EXISTING METER AND METER BOX RELOCATION | 25 | EA | \$700.00 | \$17,500.00 | \$150.00 | \$3,750.00 | \$500.00 | \$12,500.00 | \$500.00 | \$12,500.00 | \$550.00 | \$13,750.00 | \$462.50 | \$11,562.50 |
| 833A | SAWS ADJUSTING EXISTING METER BOX | 200 | EA | \$50.00 | \$10,000.00 | \$25.00 | \$5,000.00 | \$200.00 | \$40,000.00 | \$100.00 | \$20,000.00 | \$155.00 | \$31,000.00 | \$93.75 | \$18,750.00 |
| 834.3 | RELOCATE FIRE HYDRANT | 10 | EA | \$2,500.00 | \$25,000.00 | \$2,800.00 | \$28,000.00 | \$3,300.00 | \$33,000.00 | \$2,300.00 | \$23,000.00 | \$3,000.00 | \$30,000.00 | \$2,725.00 | \$27,250.00 |
| 834.3B | RELOCATE FIRE HYDRANT WITH NEW FIRE HYDRANT | 5 | EA | \$5,250.00 | \$26,250.00 | \$5,000.00 | \$25,000.00 | \$6,600.00 | \$33,000.00 | \$3,000.00 | \$15,000.00 | \$6,500.00 | \$32,500.00 | \$4,962.50 | \$24,812.50 |
| TOTAL SAWS WATER BID ITEMS: | | | | | \$81,250.00 | | \$63,000.00 | | \$131,000.00 | | \$75,500.00 | | \$119,250.00 | | \$87,687.50 |
| 851 | ADJUSTING EXISTING MANHOLES (SAWS) | 10 | EA | \$400.00 | \$4,000.00 | \$350.00 | \$3,500.00 | \$300.00 | \$3,000.00 | \$750.00 | \$7,500.00 | \$600.00 | \$6,000.00 | \$450.00 | \$4,500.00 |
| 854A | ADJUSTING EXISTING SEWER CLEANOUT | 10 | EA | \$50.00 | \$500.00 | \$300.00 | \$3,000.00 | \$250.00 | \$2,500.00 | \$750.00 | \$7,500.00 | \$500.00 | \$5,000.00 | \$337.50 | \$3,375.00 |
| TOTAL SAWS SEWER BID ITEMS: | | | | | \$4,500.00 | | \$6,500.00 | | \$5,500.00 | | \$15,000.00 | | \$11,000.00 | | \$7,875.00 |
| TOTAL SAWS BID ITEMS: | | | | | \$85,750.00 | | \$69,500.00 | | \$136,500.00 | | \$90,500.00 | | \$130,250.00 | | \$95,562.50 |
| TOTAL BASE BID | | | | | \$3,324,550.00 | | \$3,381,575.00 | | \$3,727,222.25 | | \$4,103,251.30 | | \$4,130,255.00 | | \$3,634,149.64 |

| BID TABULATION Project: 2017-2018 Task Order Contract for Flatwork and Street Improvements Bid Opening: Tuesday, September 13, 2016 Owner: City of San Antonio Department of Transportation & Capital Improvements Engineer: Lockwood, Andrews & Newnam, Inc. 10101 Reunion Place, Suite 200, San Antonio, Texas 78216-4165 (210) 499-5082 LAN Project No.: 120-11729-020 | | | | San Antonio Concepts Construction, LLC 5739 Greyrock Drive San Antonio, TX 78228 210-265-5763 | | Engineer's Estimate | | Unit Price Comparison | |
|---|---|----------|---------|---|--------------|----------------------------|--------------|------------------------------|---------|
| | | | | LOWEST RESPONSIVE BIDDER | | | | | |
| ITEM | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | DELTA | % DELTA |
| BASE BID | | | | | | | | | |
| 103.1 | REMOVE CONCRETE CURB | 71,500 | LF | \$1.25 | \$89,375.00 | \$3.00 | \$214,500.00 | (\$1.75) | -58.3% |
| 103.3 | REMOVE SIDEWALKS & DRIVEWAYS | 230,000 | SF | \$1.40 | \$322,000.00 | \$2.50 | \$575,000.00 | (\$1.10) | -44.0% |
| 103.4 | REMOVE MISCELLANEOUS CONCRETE | 1,500 | SF | \$1.40 | \$2,100.00 | \$3.50 | \$5,250.00 | (\$2.10) | -60.0% |
| 104.1 | STREET EXCAVATION | 150 | CY | \$15.00 | \$2,250.00 | \$24.00 | \$3,600.00 | (\$9.00) | -37.5% |
| 107.1 | EMBANKMENT (FINAL) (DENS CONT) (TY B) | 150 | CY | \$14.00 | \$2,100.00 | \$16.50 | \$2,475.00 | (\$2.50) | -15.2% |
| 200.1 | FLEXIBLE BASE (6" COMPACTED DEPTH) | 600 | SY | \$7.00 | \$4,200.00 | \$10.00 | \$6,000.00 | (\$3.00) | -30.0% |
| 202.1 | PRIME COAT | 500 | GAL | \$3.00 | \$1,500.00 | \$7.00 | \$3,500.00 | (\$4.00) | -57.1% |
| 203.1 | TACK COAT | 1,000 | GAL | \$3.00 | \$3,000.00 | \$7.00 | \$7,000.00 | (\$4.00) | -57.1% |
| 205.2 | HOT MIX ASPHALTIC PAVEMENT TYPE B (6" THICK) | 1,500 | SY | \$30.00 | \$45,000.00 | \$35.00 | \$52,500.00 | (\$5.00) | -14.3% |
| 205.4 | HOT MIX ASPHALTIC PAVEMENT TYPE D (2" THICK) | 4,000 | SY | \$15.00 | \$60,000.00 | \$16.50 | \$66,000.00 | (\$1.50) | -9.1% |
| 208.1 | SALVAGING, HAULING AND STOCKPILING RECLAIMABLE ASPHALTIC PAVEMENT (2" - 3" DEPTH) | 1,000 | SY | \$7.00 | \$7,000.00 | \$15.00 | \$15,000.00 | (\$8.00) | -53.3% |
| 209.1 | CONCRETE PAVEMENT (10" THICK) | 350 | SY | \$65.00 | \$22,750.00 | \$92.00 | \$32,200.00 | (\$27.00) | -29.3% |
| 500.1 | CONCRETE CURB | 68,880 | LF | \$13.50 | \$929,880.00 | \$14.00 | \$964,320.00 | (\$0.50) | -3.6% |
| 500.4 | CONCRETE CURB AND GUTTER | 1,000 | LF | \$18.00 | \$18,000.00 | \$16.00 | \$16,000.00 | \$2.00 | 12.5% |
| 500.5 | MOUNTABLE CURB | 1,000 | LF | \$17.00 | \$17,000.00 | \$18.00 | \$18,000.00 | (\$1.00) | -5.6% |
| 502.1 | CONCRETE SIDEWALKS | 20,400 | SY | \$42.00 | \$856,800.00 | \$45.10 | \$920,040.00 | (\$3.10) | -6.9% |
| 502.1B | CONCRETE SIDEWALKS (COMMERCIAL STRENGTH) | 1,000 | SY | \$44.00 | \$44,000.00 | \$60.00 | \$60,000.00 | (\$16.00) | -26.7% |
| 503.1 | PORTLAND CEMENT CONCRETE DRIVEWAY | 5,000 | SY | \$44.00 | \$220,000.00 | \$50.00 | \$250,000.00 | (\$6.00) | -12.0% |
| 503.2 | PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL | 2,000 | SY | \$46.00 | \$92,000.00 | \$55.00 | \$110,000.00 | (\$9.00) | -16.4% |
| 505.1 | CONCRETE RIPRAP (5" THICK) | 300 | SY | \$40.00 | \$12,000.00 | \$71.00 | \$21,300.00 | (\$31.00) | -43.7% |
| 506.2 | CONCRETE RETAINING WALLS - COMBINATION TYPE | 100 | CY | \$395.00 | \$39,500.00 | \$600.00 | \$60,000.00 | (\$205.00) | -34.2% |
| 507.1 | CHAIN LINK WIRE FENCE - 4 FT. HIGH | 100 | LF | \$13.00 | \$1,300.00 | \$13.00 | \$1,300.00 | \$0.00 | 0.0% |
| 507.2 | CHAIN LINK WIRE FENCE - 6 FT. HIGH | 100 | LF | \$19.00 | \$1,900.00 | \$20.00 | \$2,000.00 | (\$1.00) | -5.0% |
| 507.4 | GATES - PEDESTRIAN | 10 | EA | \$275.00 | \$2,750.00 | \$275.00 | \$2,750.00 | \$0.00 | 0.0% |
| 507.5 | GATES - VEHICULAR | 10 | OPENING | \$400.00 | \$4,000.00 | \$540.00 | \$5,400.00 | (\$140.00) | -25.9% |
| 508.1 | RELOCATING WIRE FENCE | 100 | LF | \$12.00 | \$1,200.00 | \$11.00 | \$1,100.00 | \$1.00 | 9.1% |
| 508.2A | RELOCATING WROUGHT IRON FENCE | 100 | LF | \$22.00 | \$2,200.00 | \$26.00 | \$2,600.00 | (\$4.00) | -15.4% |
| 509.1 | METAL BEAM GUARD RAIL | 50 | LF | \$100.00 | \$5,000.00 | \$58.00 | \$2,900.00 | \$42.00 | 72.4% |
| 509.1B | REMOVE AND RELOCATE EXISTING METAL BEAM GUARD RAIL | 50 | LF | \$25.00 | \$1,250.00 | \$35.00 | \$1,750.00 | (\$10.00) | -28.6% |
| 509.1C | REMOVAL AND HAUL OFF OF METAL BEAM GUARD RAIL | 50 | LF | \$50.00 | \$2,500.00 | \$15.00 | \$750.00 | \$35.00 | 233.3% |
| 510 | TIMBER GUARD POSTS | 30 | EA | \$110.00 | \$3,300.00 | \$125.00 | \$3,750.00 | (\$15.00) | -12.0% |
| 512.1 | ADJUSTING EXISTING MANHOLES (NON-SAWS) | 6 | EA | \$400.00 | \$2,400.00 | \$475.00 | \$2,850.00 | (\$75.00) | -15.8% |
| 512.3 | VALVE BOX ADJUSTMENTS (NON-SAWS) | 50 | EA | \$150.00 | \$7,500.00 | \$210.00 | \$10,500.00 | (\$60.00) | -28.6% |
| 513.1 | REMOVING AND RELOCATING MAILBOX | 200 | EA | \$100.00 | \$20,000.00 | \$145.00 | \$29,000.00 | (\$45.00) | -31.0% |
| 513.1A | DECORATIVE MAILBOX | 50 | EA | \$275.00 | \$13,750.00 | \$340.00 | \$17,000.00 | (\$65.00) | -19.1% |
| 515.1 | TOPSOIL | 1,500 | CY | \$30.00 | \$45,000.00 | \$25.00 | \$37,500.00 | \$5.00 | 20.0% |
| 516.1 | BERMUDA SODDING | 6,500 | SY | \$8.50 | \$55,250.00 | \$6.00 | \$39,000.00 | \$2.50 | 41.7% |
| 516.2 | ST. AUGUSTINE SODDING | 6,500 | SY | \$9.00 | \$58,500.00 | \$6.00 | \$39,000.00 | \$3.00 | 50.0% |
| 520.1 | HYDROMULCHING | 500 | SY | \$5.00 | \$2,500.00 | \$6.00 | \$3,000.00 | (\$1.00) | -16.7% |
| 522.1 | SIDEWALK PIPE RAILING | 100 | LF | \$100.00 | \$10,000.00 | \$90.00 | \$9,000.00 | \$10.00 | 11.1% |
| 523.1 | ADJUSTING CHAIN LINK VEHICULAR GATE | 20 | OPENING | \$150.00 | \$3,000.00 | \$230.00 | \$4,600.00 | (\$80.00) | -34.8% |
| 523.3 | ADJUSTING CHAIN LINK PEDESTRIAN GATE | 20 | EA | \$100.00 | \$2,000.00 | \$190.00 | \$3,800.00 | (\$90.00) | -47.4% |
| 523.4 | ADJUSTING WROUGHT IRON VEHICULAR GATE | 5 | EA | \$600.00 | \$3,000.00 | \$500.00 | \$2,500.00 | \$100.00 | 20.0% |
| 523.5 | ADJUSTING WROUGHT IRON VEHICULAR GATE (MOTORIZED) | 3 | EA | \$1,200.00 | \$3,600.00 | \$1,300.00 | \$3,900.00 | (\$100.00) | -7.7% |
| 523.6 | ADJUSTING WROUGHT IRON PEDESTRIAN GATE | 5 | EA | \$300.00 | \$1,500.00 | \$300.00 | \$1,500.00 | \$0.00 | 0.0% |
| 524.1 | CONCRETE STEPS | 30 | CY | \$200.00 | \$6,000.00 | \$350.00 | \$10,500.00 | (\$150.00) | -42.9% |
| 530.A | LEVEL II TRAFFIC CONTROL (FLASHING ARROW BOARD) | 75 | DAY | \$25.00 | \$1,875.00 | \$60.00 | \$4,500.00 | (\$35.00) | -58.3% |
| 530.B | LEVEL III TRAFFIC CONTROL (TRUCK MOUNTED ATTENUATOR) | 30 | DAY | \$300.00 | \$9,000.00 | \$600.00 | \$18,000.00 | (\$300.00) | -50.0% |
| 535.1 | 4 INCH WIDE YELLOW LINE (SOLID) | 150 | LF | \$2.00 | \$300.00 | \$3.00 | \$450.00 | (\$1.00) | -33.3% |
| 535.2 | 4 INCH WIDE WHITE LINE (SKIP) | 150 | LF | \$2.00 | \$300.00 | \$3.00 | \$450.00 | (\$1.00) | -33.3% |
| 535.2 | 4 INCH WIDE WHITE LINE (SOLID) | 150 | LF | \$2.00 | \$300.00 | \$3.00 | \$450.00 | (\$1.00) | -33.3% |
| 535.4 | 8 INCH WIDE WHITE LINE (SOLID) | 150 | LF | \$3.00 | \$450.00 | \$4.00 | \$600.00 | (\$1.00) | -25.0% |
| 535.5 | 12 INCH WIDE WHITE LINE (SOLID) | 150 | LF | \$4.00 | \$600.00 | \$6.00 | \$900.00 | (\$2.00) | -33.3% |
| 535.7 | 24 INCH WIDE WHITE LINE (SOLID) | 150 | LF | \$6.50 | \$975.00 | \$10.00 | \$1,500.00 | (\$3.50) | -35.0% |
| 540.1 | ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 2) | 50 | LF | \$35.00 | \$1,750.00 | \$50.00 | \$2,500.00 | (\$15.00) | -30.0% |
| 540.9 | TEMPORARY SEDIMENT CONTROL FENCE (INSTALL/REMOVE) | 250 | LF | \$7.00 | \$1,750.00 | \$6.00 | \$1,500.00 | \$1.00 | 16.7% |
| 540.1 | CURB INLET GRAVEL FILTERS | 250 | LF | \$4.00 | \$1,000.00 | \$8.00 | \$2,000.00 | (\$4.00) | -50.0% |

| BID TABULATION Project: 2017-2018 Task Order Contract for Flatwork and Street Improvements Bid Opening: Tuesday, September 13, 2016 Owner: City of San Antonio Department of Transportation & Capital Improvements <small>Engineer: Lockwood, Andrews & Newnam, Inc. 10101 Reunion Place, Suite 200, San Antonio, Texas 78216-4165 (210) 499-5082 LAN Project No.: 120-11729-020</small> | | | | San Antonio Concepts Construction, LLC 5739 Greyrock Drive San Antonio, TX 78228 210-265-5763 | | Engineer's Estimate | | Unit Price Comparison | |
|--|---|----------|------|---|----------------|----------------------------|----------------|------------------------------|---------|
| | | | | LOWEST RESPONSIVE BIDDER | | | | | |
| ITEM | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | DELTA | % DELTA |
| 552.1 | REMOVING AND RELOCATING IRRIGATION SYSTEMS | 5,000 | LF | \$5.00 | \$25,000.00 | \$22.00 | \$110,000.00 | (\$17.00) | -77.3% |
| 554.1 | EROSION CONTROL MATTING | 250 | SY | \$11.00 | \$2,750.00 | \$9.00 | \$2,250.00 | \$2.00 | 22.2% |
| 556.1 | CAST IN PLACE DETECTABLE WARNING SURFACE TILE | 100 | EA | \$100.00 | \$10,000.00 | \$155.00 | \$15,500.00 | (\$55.00) | -35.5% |
| 801.2 | LEVEL IIA PROTECTIVE FENCING | 500 | LF | \$10.00 | \$5,000.00 | \$12.50 | \$6,250.00 | (\$2.50) | -20.0% |
| 801.3 | LEVEL IIB PROTECTIVE FENCING | 100 | LF | \$10.00 | \$1,000.00 | \$18.00 | \$1,800.00 | (\$8.00) | -44.4% |
| 802.1 | LEVEL II PRUNING | 25 | EA | \$75.00 | \$1,875.00 | \$300.00 | \$7,500.00 | (\$225.00) | -75.0% |
| 804 | NEW TREE & SHRUB PLANTING & MAINTENANCE (3" CALIPER) | 20 | EA | \$350.00 | \$7,000.00 | \$650.00 | \$13,000.00 | (\$300.00) | -46.2% |
| 9506 | REMOVAL AND REPLACEMENT OF WROUGHT IRON FENCE | 60 | LF | \$20.00 | \$1,200.00 | \$95.00 | \$5,700.00 | (\$75.00) | -78.9% |
| SUP 1 | REMOVING AND RELOCATING SIGN | 100 | EA | \$60.00 | \$6,000.00 | \$110.00 | \$11,000.00 | (\$50.00) | -45.5% |
| SUP 2 | ELEVATED SIDEWALK | 100 | LF | \$250.00 | \$25,000.00 | \$200.00 | \$20,000.00 | \$50.00 | 25.0% |
| SUP 3 | SIDEWALK DRAIN BOX (1/2 INCH THICK) | 10 | EA | \$1,200.00 | \$12,000.00 | \$1,000.00 | \$10,000.00 | \$200.00 | 20.0% |
| SUP 4 | REMOVAL AND HAUL OFF OF EXISTING ROCK/MASONRY MAILBOX | 50 | EA | \$100.00 | \$5,000.00 | \$265.00 | \$13,250.00 | (\$165.00) | -62.3% |
| SUP 5 | TREE REMOVAL (8" - 36" DIAMETER) | 15 | EA | \$400.00 | \$6,000.00 | \$850.00 | \$12,750.00 | (\$450.00) | -52.9% |
| SUP 6 | TCI "AT WORK" PROJECT SIGN | 6 | EA | \$120.00 | \$720.00 | \$265.00 | \$1,590.00 | (\$145.00) | -54.7% |
| SUP 7 | ADJUSTING TRAFFIC SIGNAL BOX | 6 | EA | \$200.00 | \$1,200.00 | \$355.00 | \$2,130.00 | (\$155.00) | -43.7% |
| SUP 8 | POLICE OFFICER | 40 | HR | \$35.00 | \$1,400.00 | \$50.00 | \$2,000.00 | (\$15.00) | -30.0% |
| SUP 9 | ADDITIONAL MOBILIZATION* | 8 | EA | \$500.00 | \$4,000.00 | \$2,600.00 | \$20,800.00 | (\$2,100.00) | -80.8% |
| SUP 10 | REMOVE AND RELOCATE CUSTOMER SHUTOFF VALVE | 15 | EA | \$500.00 | \$7,500.00 | \$800.00 | \$12,000.00 | (\$300.00) | -37.5% |
| SUP 11 | REMOVE AND RELOCATE BACKFLOW PREVENTER | 15 | EA | \$800.00 | \$12,000.00 | \$800.00 | \$12,000.00 | \$0.00 | 0.0% |
| SUP 12 | REMOVE AND RELOCATE PRESSURE REDUCING VALVE (PRV) | 10 | EA | \$500.00 | \$5,000.00 | \$800.00 | \$8,000.00 | (\$300.00) | -37.5% |
| SUP 13 | TREE/SHRUB PRUNING | 600 | LF | \$10.00 | \$6,000.00 | \$15.00 | \$9,000.00 | (\$5.00) | -33.3% |
| SUP 14 | PREMIUM LANDSCAPING | 500 | SY | \$50.00 | \$25,000.00 | \$60.00 | \$30,000.00 | (\$10.00) | -16.7% |
| TOTAL COSA BID ITEMS: | | | | | \$3,238,800.00 | | \$4,000,005.00 | | |
| 826 | SAWS VALVE BOX ADJUSTMENT | 50 | EA | \$50.00 | \$2,500.00 | \$240.00 | \$12,000.00 | (\$190.00) | -79.2% |
| 833 | SAWS EXISTING METER AND METER BOX RELOCATION | 25 | EA | \$700.00 | \$17,500.00 | \$550.00 | \$13,750.00 | \$150.00 | 27.3% |
| 833A | SAWS ADJUSTING EXISTING METER BOX | 200 | EA | \$50.00 | \$10,000.00 | \$155.00 | \$31,000.00 | (\$105.00) | -67.7% |
| 834.3 | RELOCATE FIRE HYDRANT | 10 | EA | \$2,500.00 | \$25,000.00 | \$3,000.00 | \$30,000.00 | (\$500.00) | -16.7% |
| 834.3B | RELOCATE FIRE HYDRANT WITH NEW FIRE HYDRANT | 5 | EA | \$5,250.00 | \$26,250.00 | \$6,500.00 | \$32,500.00 | (\$1,250.00) | -19.2% |
| TOTAL SAWS WATER BID ITEMS: | | | | | \$81,250.00 | | \$119,250.00 | | |
| 851 | ADJUSTING EXISTING MANHOLES (SAWS) | 10 | EA | \$400.00 | \$4,000.00 | \$600.00 | \$6,000.00 | (\$200.00) | -33.3% |
| 854A | ADJUSTING EXISTING SEWER CLEANOUT | 10 | EA | \$50.00 | \$500.00 | \$500.00 | \$5,000.00 | (\$450.00) | -90.0% |
| TOTAL SAWS SEWER BID ITEMS: | | | | | \$4,500.00 | | \$11,000.00 | | |
| TOTAL SAWS BID ITEMS: | | | | | \$85,750.00 | | \$130,250.00 | | |
| TOTAL BASE BID: | | | | | \$3,324,550.00 | | \$4,130,255.00 | | |