



Airfield Improvements Package 6

Item #12

January 30, 2020




CITY OF SAN ANTONIO AVIATION DEPARTMENT

Airfield Improvement Packages

LEGEND:

PACKAGE 1 LIMITS	PACKAGE 3 LIMITS	PACKAGE 5 LIMITS	PACKAGE 7 LIMITS
PACKAGE 2 LIMITS	PACKAGE 4 LIMITS	PACKAGE 6 LIMITS	




Package 6




Taxiway RC Bypass

FAA Cable Install

Taxiway E



Solicitation Process



Initial Evaluation



Package 6 Score Summary JULY 12, 2019	Max. Points	Austin Bridge & Road, LP	Flatiron Constructors, Inc.	J3 Company, LLC	SpawGlass Civil Construction, Inc.
A - Experience, Background, Qualifications	20	16.40	18.00	10.40	15.20
B - Project & Construction Management Plan	20	13.20	16.80	8.80	15.40
C - Firm/Team	25	9.20	23.20	3.40	19.40
D - Price Schedule	15	12.61	12.70	13.53	15.00
E - DBE	20	10.00	10.00	10.00	7.00
TOTAL SCORE	100	61.41	80.70	46.13	72.00

Final Evaluation



Package 6 Score Summary JULY 24, 2019	Max. Points	Flatiron Constructors, Inc.	SpawGlass Civil Construction, Inc.
A - Experience, Background, Qualifications	20	15.80	17.60
B - Project & Construction Management Plan	20	15.00	19.00
C - Firm/Team	25	21.20	24.00
D - Price Schedule	15	12.70	15.00
E - DBE	20	10.00	7.00
TOTAL SCORE	100	74.70	82.60

Today's City Council Action



- Awards SpawGlass: \$7,691,662.96
- Amends Kimley-Horn: \$1,185,802.15

Total Impact: \$8,877,465.11

FAA

\$6,438,435.00

City

\$2,439,030.11



Airfield Improvements Package 6

Item #12

January 30, 2020



CITY OF SAN ANTONIO AVIATION DEPARTMENT