
SAN ANTONIO INTERNATIONAL AIRPORT
Remove Bridge, Remove MSW and
Reconstruct Taxiway R (Parallel) (Package 5) Date Prepared: June 29, 2017

Engineer's 
Estimate

Curran Contracting 
Company J3 Company LLC

Jay-Reese 
Contractor's, Inc.

Jordan Foster 
Construction

SpawGlass Civil 
Construction, Inc.

BASE BID (TAXIWAY R) 5,721,010.00$ 4,815,856.00$         4,927,610.82$     7,470,532.50$     4,578,962.00$ 3,723,103.06$         
ALTERNATE 1 (GATE 228) 118,900.00$    128,080.00$            95,753.19$           130,910.00$        136,950.00$    118,181.59$            
ALTERNATE 2 (ADDITIONAL MSW REMOVAL) 719,495.00$    556,258.45$            448,918.50$         859,600.00$        489,866.00$    527,394.50$            

TOTAL CONSTRUCTION COSTS 6,559,405.00$ 5,500,194.45$         5,472,282.51$     8,461,042.50$     5,205,778.00$ 4,368,679.15$         

Low Bid 4,368,679.15$ 
High Bid 8,461,042.50$ 4,092,363.35$         Difference

Difference 1 & 2 Bids  -19.16% 837,098.85$            
Difference Low to EE  -50.15% 2,190,725.85$         

Engineer's 
Estimate

Curran Contracting 
Company J3 Company LLC

Jay-Reese 
Contractor's, Inc.

Jordan Foster 
Construction

SpawGlass Civil 
Construction, Inc.

BASE BID (TAXIWAY R) 7.87% 12.79% 8.12% 13.72% 9.83% 15.20%
ALTERNATE 1 (GATE 228) 10.51% 11.87% 4.18% 7.26% 12.41% 5.78%
ALTERNATE 2 (ADDITIONAL MSW REMOVAL) 9.03% 5.30% 4.23% 8.43% 8.68% 12.17%

TOTAL MOBILIZATION & RIGHT OF WAY 8.04% 12.01% 7.73% 13.08% 9.79% 14.58%

CONSTRUCTION COST ESTIMATE (BASE BID & ALTERNATES)

Mobilization & Preparing of Right of Way (15% Max Per Specs)
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