# Audit and Accountability Committee February 20, 2018

Parking Space Indicators Long-Term Parking Garage San Antonio International Airport Pre Solicitation Briefing

Presented by
Christie Chapman, Assistant Director
Transportation & Capital Improvements

### Solicitation Overview



#### Originating Department

Transportation and Capital Improvements for Aviation



#### Solicitation Type

Request for Competitive Sealed Proposal



#### High Profile Designation

Contract value over \$1 million



#### **Estimated Value**

\$4 million



#### **Current Contract Status**

**New Contract** 




#### Proposed Term

Estimated Construction Completion: February 2019

# **Project Overview**





- Install parking indicators and motion sensors in long-term parking garage for guidance to open parking spots, including available ADA parking spaces
- Integrate with existing system in short-term parking garage and current parking revenue control system
- Provide real time accurate parking count

# Solicitation Requirements

- SBEDA Subcontracting:
  - M/WBE 12%
  - AABE 1%
- Goal Setting Members
  - ✓ Razi Hosseini (TCI)
  - ✓ Loyce Clark (Aviation)
  - ✓ Nikki Ramos (Parks)
  - ✓ Michael Sindon (EDD)

Evaluation Criteria	Weight
A. Experience and qualifications of prime	
firm, key subcontractors and key	35 points
personnel with similar projects	
B. Team's understanding of the project and	20 points
proposed management plan	
C. Experience with San Antonio and past	5 points
experience with San Antonio contractors	
D. Price Proposal	20 points
E. SBEDA (SBE 10 pts, M/WBE 10 pts)	20 points
Total	100

## **Outreach Efforts**

# NIGP Codes Identified

- 55038 Parking Meters
- 90924 Building Construction
- 91240 Demolition Services
- 91438 Construction Electrical New
- 96218 Cable Construction

# Number of Vendors to be Notified

- Central Vendor Registry: 351
- Targeted Vendor Outreach: 1750 Weekly Vendor Notification

Advertising

- TVSA Channel 21
- COSA Bidding Opportunities website
- Hart Beat
- Electronic State Business Daily





# Project Evaluation Committee

### **Voting Members**

Carlos Contreras – City Manager's Office, Assistant City Manager

Russell J. Handy – Aviation, Director

Loyce Clark – Aviation, Chief Asset & Planning Officer

Brett Van Hazel – TCI, Capital Program Manager

Tamera Marberry – Aviation, Airport Parking Manager

Gaddiel Romero – ITSD, System Administrator Engineer



# **Project Timeline**

#### Pre-Solicitation

#### **Solicitation**

# Post – Solicitation

**Finalization** 

### **Goal Setting Committee:**

■ January 26, 2018

#### Audit Committee Pre Solicitation Briefing:

• February 20, 2018

#### **Release RFCSP:**

■ March 2, 2018

### Pre-Submittal Conference:

■ March 20, 2018

### Deadline for **Questions**:

■ March 23, 2018

#### **RFCSP Due:**

■ April 3, 2018

### **Evaluation Complete:**

■ May 2018

## Contract Negotiated:

■ May 2018

# Audit Committee Post Solicitation Briefing:

■ June 2018

### City Council Consideration:

■ June 2018

### Contract Start Date:

■ June 2018

# Audit and Accountability Committee



Parking Space Indicators Long-Term Parking Garage San Antonio International Airport Pre Solicitation Briefing

Presented by
Christie Chapman, Assistant Director
Transportation & Capital Improvements