

## City of San Antonio

## ADDENDUM II

SUBJECT:

Request for Offer, Re-Texturing of Airport Runway, (RFO 6100009922), dated February 8,

2018, due March 2, 2018.

FROM:

Paul J. Calapa

**Procurement Administrator** 

DATE:

April 4, 2018

## THIS NOTICE SHALL SERVE AS ADDENDUM NO. II – TO THE ABOVE REFERENCED REQUEST FOR OFFER

## THE ABOVE MENTIONED REQUEST FOR OFFER IS HEREBY AMENDED AS FOLLOWS:

1. In Section 004 – Specifications/Scope of Services, Contractor Requirements, First Paragraph is modified to read:

All runway surface re-texture work shall be completed within 15 consecutive calendar days, in the absence of weather or Air Traffic Control delays.

- 2. In Section 004 Specifications/Scope of Services, Contractor Requirements, Third Bullet Point is modified to read:
- Contractor will be notified of the start date as soon as possible and shall arrive on this date. City may terminate this contract without any liability for damages of any kind to Contractor if Contractor does not start the work within 21 days' of City's notice of the start date.

Paul J. Calapa

Procurement/Administrator

Finance Department – Purchasing Division

NOIE:	bluders must complete and sign below and s	udmit tills Addendum 11 with their did
Date	4/5/2018	_
Compan	y Name Humble Equipment Co. Inc.	_
Address	240 Haddox Road	_
	te/Zip Code Ruston, LA. 71270	_
Signatur	e Dan Swain	_