MOBILE FOOD TRUCK PARK PROJECT
DEVELOPMENT AGREEMENT

This Development Agreement (“Agreement”), pursuant to City Ordinance No. 2018-

is entered into by and between the City of San Antonio, a Texas Municipal Corporation in Bexar County,
Texas (“City”), the Board of Directors (*“Board”) for Tax Increment Reinvestment Zone Number Eleven,
City of San Antonio, Texas, and the StrEat Parks, LLC (“Developer”), a for-profit organization
registered in the State of Texas, whom together may be referred as the “Parties”.

RECITALS

WHEREAS, in accordance with the Tax Increment Financing Act, Texas Tax Code, Chapter 311 (the
“Act”), the City through Ordinance No. 93101 established Tax Increment Reinvestment Zone Number
Eleven, San Antonio, Texas, known as the Inner City TIRZ (“TIRZ”), to promote development and
redevelopment which would not otherwise occur solely through private investment in the reasonably
foreseeable future and created the Board and authorized the Board to exercise all the rights, powers, and
duties as provided to such boards under the Act; and

WHEREAS, the City and the Board recognize the importance of their continued role in development
activities and actively participate in funding of projects that enhance the value of all the taxable real
property in TIRZ and benefit the City; and

WHEREAS, on March 13, 2018, the StrEat Parks, LLC submitted a proposal request for tax increment
reimbursement for the Mobile Food Truck Park Project, to be located 201 Burnet Street, City Council
District 2, and within the boundary of the Inner City TIRZ; and,

WHEREAS, the Mobile Food Truck Park Project includes a 3-story structure that will feature a 1,673 SF
roof-top dining, live entertainment, community garden, and expanded sidewalk for enhanced mobility and
pedestrians; and

WHEREAS, a total of at least six pad spaces for mobile food trucks will be provided for monthly rent
and the overall project will include mixed use and commercial development; and

WHEREAS, the total development cost of the Mobile Food Truck Park Project is approximately
$2,700,000.00, which includes public infrastructure such as additional open space, streets and sidewalks;
and

WHEREAS, the total $350,000.00 in Inner City TIRZ funds will be utilized to address public
infrastructure improvements to include streets, sidewalks and landscaping covered by the TIRZ up to
funding allocated to this project; and

WHEREAS, the City and the Board desire to provide financial incentives for development and
revitalization projects that benefit the City and the Inner City TIRZ;

WHEREAS, in accordance with Section 311.010 (b) of the Act, the Board is authorized to enter into
agreements to dedicate revenue from the tax increment fund to pay for project costs relating to the
construction of public infrastructure and project costs that benefit the TIRZ; and

WHEREAS, on May 8, 2018, the Board adopted Resolution T11 2018-05-08-01R, attached and
incorporated in this Agreement as Exhibit A, authorizing approval of the negotiation of this Agreement



to provide reimbursement for eligible expenses in an amount not to exceed THREE HUNDRED AND
FIFTY THOUSAND DOLLARS AND NO CENTS ($350,000.00); and

WHEREAS, on August 14, 2018, the Board adopted Resolution T11 2018-08-14-02R, attached and
incorporated into this Agreement as Exhibit B, authorizing approval of the execution of this Agreement
to provide reimbursement for eligible expenses in an amount not to exceed THREE HUNDRED AND
FIFTY THOUSAND DOLLARS AND NO CENTS ($350,000.00); and

WHEREAS, pursuant to said authority above, the Parties hereby enter into a binding agreement to
develop the Project; NOW, THEREFORE,

In consideration of the mutual promises, covenants, obligations, and benefits contained in this Agreement,
the Parties severally and collectively agree, and by the execution hereof are bound, to the performance
and accomplishment of tasks hereinafter described.

ARTICLE I. AGREEMENT PURPOSE

1.1 Developer shall undertake the Project which is anticipated to benefit the City, enhance the value
of all the taxable real property in the TIRZ, and promote economic development through
additional open space and improved streets and sidewalks for the Mobile Food Truck Park Project
located at 201 Burnet Street which would not otherwise occur solely through private investment
in the reasonably foreseeable future.

ARTICLE Il. TERM

2.1 TERM. The term of this Agreement shall commence on the Effective Date and end on whichever
of the following dates should occur the earliest: (i) the date Developer receives the final
reimbursement for completing the Project; (ii) the date this Agreement is terminated as provided
in Article XI; or, (iii) termination of the TIRZ, provided that all existing warranties and warranty
bonds on the Project shall survive termination of this Agreement.

ARTICLE I1l. DEFINITIONS

3.1 Agreement, City, Board, and Developer — Shall have the meaning specified in the preamble of
this document.

3.2 Act - The Tax Increment Financing Act, Texas Tax Code Chapter 311, as may be amended from
time to time.

3.3 Administrative Costs — The reasonable costs incurred directly and/or indirectly by the City for
the administration of the TIF Program.

3.4 Adversarial Proceedings - For purposes of this Agreement shall include any cause of action
regarding this Agreement filed by Developer against the City in any state or federal court, as well
as any state or federal administrative hearing, but does not include Alternate Dispute Resolution
proceedings, including arbitration.

35 Available Tax Increment - Tax increment as defined in the Texas Tax Code, Section 311.012
(a), contributed by each participating taxing entity to the TIRZ Fund, accessible to the TIRZ, and
distributed in accordance with the order of priority of payment of the TIRZ.
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Construction Schedule —The specific timetable for constructing the Project, which Developer
shall commence construction at the Project Site on or before October 31, 2018 and shall use
commercially reasonable efforts to complete construction no later than August 31, 2019, subject
to Force Majeure and any provision pursuant of this Agreement.

Contract Progress Payment Request (“CPPR”) — Request form prepared and submitted by
Developer pursuant to the requirements of this Agreements and the CPPR Form, attached hereto
as Exhibit C. The CPPR shall also include and reflect all waivers granted through any City
program or incentives.

Effective Date - The date that is listed on the signature page of this Agreement.

Finance Plan — The Inner City TIRZ Finance Plan, as defined in the Act, and approved and
amended from time to time by the Board and the City, which is incorporated by reference into
this document as if set out in its entirety, for all purposes.

Person - For purposes of this Agreement, shall have the meaning including an individual,
corporation, organization, government or governmental subdivision or agency, business trust,
estate, trust, partnership, association, and any other legal entity.

Project — Shall have the meaning specified in Section 5.1 of this Agreement.

Project Costs - Shall have the meaning provided under Section 311.002, Tax Code, limited to
expenses approved by the Board for public improvements within the TIRZ boundary, which are
incurred after execution of this Agreement.

Project Plan — The Project Plan as defined in the Act, for the Inner City TIRZ as approved and
amended from time to time by the Board and the City, and incorporated by reference into this
document as if set out in its entirety, for all purposes.

Project Site — The real property located at 201 Burnet Street, San Antonio, Texas, City Council
District 2 and within the TIRZ, as described in attached Exhibit D.

Project Status Report — Document prepared and submitted by Developer in accordance with the
requirements of this Agreement and Exhibit E, attached and incorporated herein, for all purposes
which include quarterly updates.

Public Improvements - Improvements that provide a public benefit, including but not limited to
utilities, streets, street lights, water and sewer facilities, pedestrian malls and walkways, parks,
flood and drainage facilities, or parking facilities. When an improvement has both private and
public benefits, only that portion dedicated to the public may be reimbursed by the City, such as,
but not limited to capital costs, including the actual costs of public improvements, alteration,
remodeling, repair, or reconstruction of existing buildings and structures.

Tax Increment — Shall have the meaning provided by Section 311.012, Tax Code and applies
only to taxable real property within the TIRZ.

TIF — Tax Increment Financing.
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TIRZ Fund - The fund created by the City for the deposit of Tax Increments for the Zone,
entitled “Reinvestment Zone Number Eleven, City of San Antonio, Texas.”

TIF Unit — The division of the City’s Neighborhood & Housing Services (or successor)
Department responsible for the management of the City's Tax Increment Financing Program.

TIRZ - For purposes of this agreement shall mean Tax Increment Reinvestment Zone Number
Eleven, City of San Antonio, Texas, known as the Inner City TIRZ.

Singular and Plural: Words used in the singular, where the content so permits, also include the plural
and vice versa, unless otherwise specified.
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ARTICLE IV. REPRESENTATIONS

CiTY’s AUTHORITY. The City represents that as of the date of the execution of this Agreement,
the City is a home rule municipality located in Bexar County, Texas, and has authority to carry
out the obligations contemplated by this Agreement.

BOARD’S AUTHORITY. The Board represents that as of that date of the Board’s signature to this
Agreement, the TIRZ as established pursuant to City Ordinance No. 93101 has the authority to
carry out the functions and operations contemplated by this Agreement.

DEVELOPER’S AUTHORITY. Developer represents to the City and the Board that Developer has
the authority to enter into this Agreement and perform the requirements set forth herein.
Developer’s performance shall not violate any applicable judgment, order, law or regulation nor
result in the creation of any claim against the City for money or performance, any lien, charge,
encumbrance or security interest upon any asset of the City or the Board, except that this
Agreement shall constitute a claim against the TIRZ Fund only from Available Tax Increment to
the extent provided herein. Developer shall have sufficient capital to perform all of its
obligations under this Agreement when it needs to have said capital.

NO INCREMENT REVENUE BONDS. The Parties represent that they understand and agree that
neither the City nor the Board shall issue any tax increment revenue bonds to cover any costs
directly or indirectly related to Developer’s improvement of the TIRZ under this Agreement.

REASONABLE EFFORTS. The Parties represent that they shall each cooperate and make reasonable
efforts to expedite the subject matter hereof and acknowledge that successful performance of this
Agreement requires their continued cooperation.

CONSENTS. The Parties represent that the execution, delivery, and performance of this
Agreement does not require consent or approval of any person that has not been obtained.

DuTty TO COMPLETE IMPROVEMENTS. The Parties represent, understand and agree that even after
the TIRZ terminates, Developer shall ensure the successful completion of all required
improvements at no additional cost to the City and/or the TIRZ in accordance with the terms of
this Agreement.

NO INTER-LOCAL AGREEMENTS. The Parties represent to each other that they understand and
agree that the City is the only participating taxing entity contributing 100% of the tax increment
to the TIRZ Fund, and therefore, no other agreements are necessary with any other public entity
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6.1

to make this Agreement effective.

DEVELOPER BEARS THE RIsK. Developer understands and agrees that any expenditure made by
Developer in anticipation of reimbursement of TIRZ Funds shall not be, nor shall be construed to
be, the financial obligations of the City and/or the TIRZ. Developer shall bear all risks associated
with reimbursement, including, but not limited to incorrect estimates of tax increment, changes in
tax rates or tax collections, changes in law or interpretations thereof, changes in market or
economic conditions impacting the Project, changes in interest rates or capital markets, changes
in building and development code requirements, changes in City policy, and unanticipated effects
covered under legal doctrine of force majeure. Any contribution made by Developer in
anticipation of reimbursement from the TIRZ Fund shall never be an obligation of the City’s
General Fund, but are only obligations of the TIRZ Fund, and are subject to limitations herein.

RIGHT TO ASSIGN PAYMENT. Developer may rely upon the payments to be made to them out of
the TIRZ Fund as specified in this Agreement and Developer may assign its rights to such
payments, either in full or in trust, for the purposes of financing its obligations related to this
Agreement, but the Developer’s right to such payments is subject to the other limitations of this
Agreement. Notwithstanding the forgoing, the City shall issue a check or other form of payment
made payable to Developer.

ARTICLE V. THE PROJECT

PROJECT. The Project shall constitute the design, construction, installation and implementation of
public infrastructure and public improvements, to include street, sidewalk improvements, and
landscaping improvements located at 201 Burnet, San Antonio, Texas. Developer shall construct
or cause to be constructed all public infrastructure and public improvements associated to the
Project. The Project is anticipated to commence in October 31, 2018 and shall be completed no
later than August 31, 20109.

PRIVATE FINANCING. The cost of Public Improvements and all other improvement expenses
associated with the Project shall be funded by Developer’s own capital or through commercial or
private construction loans/lines of credit secured solely by Developer. Developer may use all,
any or part of the TIRZ Property as collateral for the construction loan or loans as required for the
financing of the Project, however, no property with a lien still attached may be offered to the City
for dedication.

REIMBURSEMENT. Reimbursement of TIRZ Funds are subject to availability and are not intended
to reimburse all costs incurred in connection with the Project or expenses incurred by Developer
for performance of the obligations under this Agreement. Neither the City nor the Board can
guarantee that Available Tax Increment shall completely reimburse Developer. Available Tax
Increment shall constitute a source of reimbursement to Developer for construction of the Public
Improvements. Total payment to Developer from the TIRZ Fund will not exceed THREE
HUNDRED FIFTY THOUSAND DOLLARS AND NO CENTS ($350,000.00). Developer may
seek reimbursement of eligible project costs as of the effective date of this Agreement.

ARTICLE VI. DUTIES AND OBLIGATIONS OF DEVELOPER

DISCRETIONARY PROGRAM. Developer agrees that the TIF program is a discretionary program
and that the City and the Board have no obligation to extend TIF to Developer. Developer agrees
that it has no vested rights under any regulations, ordinances or laws, and waives any claim to
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be exempt from applicable provisions of the current and future City Charter, City Code, City
Ordinances, and City Unified Development Code, state or federal laws and regulations.

ComPLIANCE. Developer agrees to exercise supervision over the construction of the public
infrastructure and public improvements associated with the Project; Developer shall comply and
cause its contractors and subcontractors to comply with all applicable provisions of the TIF
Guidelines, the City Charter, the City Code (including the Unified Development Code such as
Universal Design and Construction requirements), and all applicable federal, state and local laws.
Developer shall cooperate with the City and the Board in providing all necessary information
in order to assist the City in determining Developer's compliance with this Agreement.

DuTy TO COMPLETE. Developer agrees to complete, or cause to be completed, the improvements
described in Section 5.1 above. Developer agrees to provide, or cause to be provided, all
materials, labor and services for completing the Project. Developer also agrees to obtain or cause
to be obtained, all necessary permits and approvals from the City and/or all other governmental
agencies having jurisdiction over the construction of improvements.

COMMENCEMENT OF CONSTRUCTION. From the Effective Date of this Agreement forward,
Developer shall not commence any construction on the Project until the plans and specifications
have been approved in writing by the appropriate City department and the requirements of all
applicable federal, state, and local laws have been met. For purposes of this Section 6.4, letters of
certification or acceptance issued by the City shall constitute written approval of the City and
shall not be unreasonably withheld.

PAYMENT AND PERFORMANCE BONDS. In accordance with Chapter 2253 of the Texas
Government Code, Developer shall cause its general contractor or general contractors to obtain
payment and performance bonds naming the City as beneficiary or obligee of the bonds for all
phases of the construction of the Project. Payment and performance bonds for each phase shall
be in an amount sufficient to cover the entire contract cost of the construction and completion of
the eligible public improvements. Developer shall submit copies of the payment and performance
bonds to the City and its contractors; however, Developer must obtain for approval of the bonds
by the City’s Risk Management Department prior to construction, in order for the Public
Improvements to be eligible for reimbursement.

SUPERVISION OF CONSTRUCTION. Notwithstanding any other provision of this Agreement,
Developer agrees to retain and exercise supervision over the construction of all improvements of
the Project, and cause the construction of all public infrastructure and public improvements to be
performed, at a minimum, in accordance with all federal, state, and local laws, including, but not
limited to the Unified Development Code, Universal Design, Prevailing Wage, Chapter 2258 of
the Texas Government Code, the City Code, and the plans and specifications approved by the
appropriate City department.

DeLAYs. Developer shall construct or cause the construction of the Project. The Project shall be
completed no later than August 31, 2019. If the commencement or completion of the
Project is delayed by reason beyond the Developer's control, then at the reasonable discretion
of the Director of the City’s Neighborhood & Housing Services (or successor) Department, the
commencement or completion deadlines set forth in this Agreement may be extended by no more
than six months. In the event that Developer does not complete the Project substantially in
accordance with the Construction Schedule (or extended schedule), then, in accordance with
Article XXIIl. Changes and Amendments of this Agreement, the Parties may extend the
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deadlines in the Construction Schedule, but not past the expiration of the TIRZ. If the parties
cannot reach an agreement on the extension of the Construction Schedule, or if Developer fails to
complete the Project in compliance with the revised Construction Schedule, then the City and/or
the Board may exercise its authority to terminate this Agreement

TREE ORDINANCE. Inaccordance with section 6.2 and 6.6 above, Developer shall comply and shall
cause its contractors and subcontractors to comply with the City Code provisions for tree
preservation, located in Chapter 35, Article IV of the City's Unified Development Code.

PAYMENT OF APPLICABLE FEES. Developer shall be responsible for paying, or causing to be
paid, to the City and all governmental agencies the cost of all applicable permit fees and
licenses which have not been waived and are required for construction of the Project.

INFRASTRUCTURE MAINTENANCE. Developer shall, at its own expense, maintain or cause to be
maintained all Public Improvements, not dedicated to the City until acceptance by the City as
evidenced by written acceptance required by Section 3.6 above and for one (1) year after
Completion. Upon acceptance of a street or drainage improvement for maintenance by the City,
Developer shall deliver to the City a one-year extended warranty bond, naming the City as the
obligee, in conformity with Chapter 35, the City’s Unified Development Code. The cost of repair,
replacement, reconstruction and maintenance for defects discovered during the first year after
Completion shall be paid by Developer or the bond company and shall not be paid out of the TIRZ
Fund. After the expiration of the one-year extended warranty bond, the cost of the repair,
replacement, reconstruction and maintenance of Public Improvements dedicated to the City shall
be the responsibility of the City.

a. Developer, its agents, employees, and contractors will not interfere with reasonable use of all
the Public Improvements by the general public, except for drainage retention
improvements. In accordance with the Construction Schedule, Developer shall use its best
efforts to dedicate (or grant a public easement) Public Improvements where applicable to
the appropriate taxing entity (as determined by the City), at no additional expense to the
City or TIRZ.

b. The requirements of this Agreement cannot be waived or modified in any way by an
engineer, employee, or City official or its subordinate agency with responsibility for
inspecting or certifying public infrastructure. The actions of a city employee or agent do
not work an estoppel against the City under this contract or the Unified Development Code.

QUARTERLY STATUS AND COMPLIANCE REPORTS. Upon the commencement and throughout
the duration of the construction of this Project, Developer shall submit to the City’s TIF Unit
Project Status Reports (See Section 3.16 above), on a quarterly basis, no later than on the 15th
day of January, April, July and October or, as requested by the City, in accordance with the
requirements of this Agreement and of the Status Report Form, attached hereto as Exhibit E.

PROJECT SITE INSPECTION. Developer shall allow the City and the Board reasonable access to the
Property Site owned or controlled by Developer for inspections during and upon completion of
construction of the Project, and access to documents and records considered necessary to assess
the Project and Developer’s compliance with this Agreement. The Board and TIF Unit Staff shall
be provided a right of entry onto the Project Site to conduct random walk-through inspections of
the Project’s Development subject to all security and Site safety requirements.
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REQUESTS FOR REIMBURSEMENT. Developer shall initiate reimbursement requests of eligible
Project Costs by submitting to the City’s TIF Unit applicable invoices and a Contract Progress
Payment Request Form, as detailed in attached Exhibit C.

ARTICLE VII. DUTIES AND OBLIGATIONS OF CITY AND BOARD

NoO BoONDS. Neither the City nor the Board shall sell or issue any bonds to pay or reimburse
Developer or any third party for any improvements to the TIRZ property performed under the
Project Plan, Finance Plan or this Agreement.

PLEDGE OF FUNDS. The City and the Board pledge to use Available Tax Increment, as
reimbursement to Developer for approved Project Costs, up to the maximum total amount
specified herein, excluding tax revenue collected after September 30, 2025, subject to the terms
and conditions herein, priority of payment schedule, and termination of the TIRZ.

CERTIFICATE OF COMPLETION. The City shall use reasonable efforts to issue, or cause to be
issued a Certificate of Completion for items satisfactorily brought to Completion by the
Developer in constructing this Project.

COORDINATION OF BOARD MEETINGS. The City and the Board hereby agree that all meetings
of the Board shall be coordinated and facilitated by the TIF Unit and all notices for meetings
of the Board shall be drafted and posted by City staff, in accordance with the City Code.

ELIGIBLE PROJECT CosTS. Upon review of the TIF Unit staff, the Board shall consider for
approval Developer’s request(s) for reimbursement of eligible Project Costs. Costs shall be
considered eligible only if approved by the Board, incurred directly and specifically in the
performance of, and in compliance with this Agreement and with all applicable laws.

ARTICLE VIII. COMPENSATION TO DEVELOPER

CPPR APPROVAL. Upon completion of public infrastructure and public improvements related to
the Project, Developer may submit to the TIF Unit a completed CPPR. See Exhibit C. Should
there be discrepancies in the CPPR or if more information is required, Developer will have thirty
(30) calendar days upon notice by the City and/the Board to correct any discrepancy or submit
additional information requested. Failure to timely submit the additional information requested
by the City may result in delay of Developer’s requested expense reimbursement.

MAXIMUM REIMBURSEMENT OF DEVELOPER. Following the Board's authorization, the
Developer may receive, in accordance with the Project Plan, total reimbursements for Public
Improvements of a maximum of THREE HUNDRED FIFTY THOUSAND DOLLARS AND
NO CENTS ($350,000.00) on eligible Project Costs.

PROCESSING OF PAYMENT REQUESTS. Board-authorized reimbursements of Available Tax
Increment Funds shall be made to Developer and shall not be unreasonably denied provided that
the City has no active claim for reimbursement under this section.

PRIORITY OF PAYMENT. The Parties agree that the TIRZ Fund will reimburse Developer for
Projects Costs in the order of priority of payment for the TIRZ.

SOURCE OF FUNDS. The sole source of the funds to reimburse Developer shall be the Available
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Tax Increment levied and collected on the real property located in the TIRZ and contributed by
the Participating Taxing Entity to the TIRZ Fund.

PARTIAL PAYMENTS. If Available Tax Increment does not exist in an amount sufficient to
make payments in full when the payments are due under this Agreement, partial payment shall
be made in the order of priority required by Section 8.4 above, and the remainder shall be paid
as tax increment becomes available. No fees, costs, expenses, interest or penalties shall be paid to
any party on any late or partial payment.

INVALID PAYMENTS. If any payment to Developer is held invalid, ineligible, illegal or
unenforceable under applicable federal, state or local laws, then and in that event it is the
intention of the Parties that such invalid, ineligible, illegal or unenforceable payment shall be
repaid in full by Developer to the City for deposit into the TIRZ Fund and that the remainder of
this Agreement shall be construed as if such invalid, illegal or unenforceable payment was never
contained herein.

ARTICLE IX. INSURANCE

Developer shall require that the insurance requirements contained in this Article be included in all
of its contracts or agreements for construction of Public Improvements where Developer seeks
payment under this Agreement, unless specifically exempted in writing by the City and/or the
Board.

PROOF OF INSURANCE. Prior to commencement of any work under this Agreement, Developer
shall furnish copies of all required endorsements and Certificate(s) of Insurance to the City’s TIF
Unit, which shall be clearly labeled “Inner City TIRZ, Mobile Food Truck Park Project” in
the Description of Operations block of the Certificate. The Certificate(s) shall be completed by an
agent authorized to bind coverage on its behalf. The City shall not accept Memorandum of
Insurance or Binders as proof of insurance. The certificate(s) or form must have the agent’s
signature, including the signer’s company affiliation, title and phone number, and be mailed with
copies of all applicable endorsements, directly from the insurer’s authorized representative to the
City at the same addresses listed in Section 17.1 of this Agreement. The City shall have no duty
to pay/perform under the Agreement until such certificate(s) and their endorsements has been
received and approved by the City. No officer or employee, other than the City’s Risk Manager,
shall have authority to waive this requirement for the City.

REQUIRED TYPES AND AMOUNTS. Developer’s financial integrity is of the interest to the City
and the Board, therefore, subject to the Developer’s right to maintain reasonable deductibles in
such amounts as approved by the City, Developer and/or Developer’s contractor, shall maintain
in full force and effect during the construction of all Public Improvements required and any
extension hereof, at the Developer’s or the Developer’s contractor’s sole expense, insurance
coverage written on an occurrence basis by companies authorized and admitted to do business in
the State of Texas and with an A.M. Best’s rating of no less than A— or better by the A.M. Best
Company and/or otherwise acceptable to the City, in the following types and for an amount not
less than the amounted listed:

TYPE AMOUNTS
1. Workers” Compensation Statutory
2. Employee Liability $1,000,000 / $1,000,000 / $1,000,000
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3. Commercial General Liability Insurance

to include coverage for the following: For Bodily Injury and Property Damage
a. Premises/Operations of $1,000,000 per occurrence;
b.Independent Contractors
C. Products/Completed Operations $2,000,000 General Aggregate,
d.Personal/Advertising Injury or its equivalent in Umbrella or
e. Contractual Liability Excess Liability Coverage

f. Explosion, Collapse, Underground

g.Environmental Impairment/Impact sufficiently
broad to cover disposable liability

h.Damage to property rented

4. Business Automobile Liability

a. Owned/lease vehicles Combined Single Limit for Bodily Injury
b. Non-owned vehicles and Property Damage of $1,000,000 per
c. Hired vehicles occurrence
5. *Professional Liability (Claims-made basis) $1,000,000.00 per claim, to pay on behalf of
To be maintained and in effect for no less than two | the insured all sums which the insured shall
years subsequent to the completion of the become legally obligated to pay as damages
professional service. by reason of any act, malpractice, error, or

omission in professional services.

6. Builder’s Risk All Risk Policy written on an occurrence
basis for 100% replacement cost during
construction phase of any new or existing
structure.

*If Applicable

RIGHT TO REVIEW. The City reserves the right to review the insurance requirements during the
effective period of this Agreement and to modify insurance coverages and their limits when
deemed necessary and prudent by the City’s Risk Manager based upon changes in statutory law,
court decisions, or circumstances surrounding this Agreement. In no instance shall the City allow
modification whereupon the City may incur increased risk.

REQUESTS FOR CHANGES. The City shall be entitled, upon request and without expense to
receive copies of the policies, declaration page and all endorsements as they apply to the limits
required by the City, and may require the deletion, revision, or modification of particular policy
term, condition, limitation, or exclusion (except where policy provisions are established by law or
regulation binding upon either of the Parties, or the underwrite of any such policies). Developer
and/or Developer’s contractor shall comply with any such request and shall submit a copy of the
replacement certificate of insurance to City within ten (10) days of the requested change.
Developer and/or Developer’s contractor shall pay any costs incurred resulting from said
changes. All notices under this Article shall be given to the City and the Board at the addresses
listed under Section 17.1 of this Agreement.

10
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REQUIRED PROVISIONS AND ENDORSEMENTS. Developer agrees that with respect to the above
required insurance, all insurance contract policies, and Certificate(s) of Insurance will contain the
following provisions:

a. Name the City and its officers, officials, employees, volunteers, and elected representative
as additional insureds as respects operations and activities of, or on behalf of, the named
insured subject to this Agreement, with the exception of the workers’ compensation and
professional liability policies;

b.  Provide for an endorsement that the “other insurance” clause shall not apply to the City of
San Antonio if the City is an additional insured shown on the policy;

c.  Workers” compensation and employers’ liability policies will provide a waiver of
subrogation in favor of the City; and,

d.  Provide thirty (30) calendar days advance written notice directly to City at the same
addresses listed in this Article of any suspension, cancellation, non-renewal or material
change in coverage, and not less than ten (10) calendar days advance written notice for
non-payment of premium.

CANCELLATIONS AND NON-RENEWAL. Within five (5) calendar days of a suspension,
cancellation, non-renewal, or material change in coverage, Developer and or Developer’s
contractor shall provide a replacement Certificate of Insurance and applicable endorsements to
City at the same address listed in Section 17.1 of this Article. City shall have the option to
suspend Developer or Developer’s contractor’(s) performance should there be a lapse in coverage
at any time during this Agreement. Failure to provide and to maintain the required insurance shall
constitute a breach of this Agreement and the City may exercise any and all available legal
remedies.

CiTY’s REMEDIES. In addition to any other remedies the City may have upon Developer and/or
Developer’s contractor for the failure to provide and maintain insurance or policy endorsements
to the extent and within the time required, the City shall have the right to order Developer to stop
work, and/or withhold any payment(s), which become due until Developer and/or Developer’s
contractor demonstrates compliance with the requirements.

RESPONSIBILITY FOR DAMAGES. Nothing in the Agreement shall be construed as limiting in any
way the extent to which Developer and/or Developer’s contactor may be held responsible for
payments of damages to persons or property resulting from Developer’s or its subcontractors’
performance of the work covered under this Agreement.

PRIMARY INSURANCE. Developer’s insurance shall be deemed primary with respect to any
insurance or self-insurance carried by the City for liability arising under this Agreement.

DEVELOPER’S OBLIGATION. Developer agrees to obtain all insurance coverage with minimum
limits of not less than the limits delineated under Section 9.3 of this Article from each
subcontractor to Developer and Certificate of Insurance and Endorsements that names the
Developer and the City as an additional insured. It is understood and agreed that the insurance
required is in addition to and separate from any other obligation in the Agreement. Developer and
any subcontractors are responsible for all damages to their own equipment and/or property.
Developer must provide City current proof of insurance for all projects and applicable contracts
and agreements executed pursuant to Agreement.
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“ALL RISK”. At all times during the performance of construction, Developer and it’s contractor
shall maintain in full force and effect builder’s “All Risk” insurance policies covering such
construction. The Builder’s Risk Policies shall be written on an occurrence basis and on a
replacement cost basis, insuring 100% of the insurable value of construction improvements.

ARTICLE X. WORKERS COMPENSATION INSURANCE COVERAGE

This Article is applicable only to construction of Public Improvements, the costs for which the
Developer is seeking reimbursement from the City and the Board, and is not intended to apply to
the private improvements made by the Developer.

DEFINITIONS.

a. Certificate of coverage (“certificate’) - A copy of a certificate of insurance, a certificate
of authority to self-insure issued by the commission, or a coverage agreement (TWCC- 81,
TWCC-82, TWCC-83, or TWCC-84), showing statutory workers' compensation insurance
coverage for the person's or entity's employees providing services on a Phase of the Project
for the duration of the project.

b. Duration of the project - includes the time from the beginning of the work on the Phase of
the Project until the Developer's/person's work on the project has been completed and
accepted by the City.

C. Persons providing services on the Project (*“‘subcontractor”” in §406.096 of the Texas
Labor Code) - includes all persons or entities performing all or part of the services the
Developer has undertaken to perform on the Project, regardless of whether that person
contracted directly with the Developer and regardless of whether that person has
employees. This includes, without limitation, independent contractors, subcontractors,
leasing companies, motor carriers, owner-operators, employees of any such entity, or
employees of any entity which furnishes persons to provide services on the Project.
“Services” include, without limitation, providing, hauling, or delivering equipment or
materials, or providing labor, transportation, or other service related to a Project. “Services”
does not include activities unrelated to the Project, such as food/beverage vendors, office
supply deliveries, and delivery of portable toilets.

Developer shall provide coverage, based on proper reporting of classification codes and payroll
amounts and filing of any coverage agreements that meets the statutory requirements of
Texas Labor Code, Section 401.011(44) for all employees of the Developer providing services
on the Project, for the duration of the Project.

Developer must provide a certificate of coverage to the City prior to being awarded the
contract.

If the coverage period shown on the Developer's current certificate of coverage ends during
the duration of the Phase of the Project, Developer must, prior to the end of the coverage period,
file a new certificate of coverage with the City showing that coverage has been extended.

Developer shall obtain from each person providing services on a project, and shall provide
to the City:
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10.8

10.9

10.10

a. acertificate of coverage, prior to that person beginning work on the Phase of the Project,
so the City will have on file certificates of coverage showing coverage for all persons
providing services on the Project; and

b.  no later than seven (7)days after receipt by Developer, a new certificate of coverage
showing extension of coverage, if the coverage period shown on the current certificate of
coverage ends during the duration of the Phase of the Project.

Developer shall retain all required certificates of coverage for the duration of the Project and for
one year thereafter.

Developer shall notify the City in writing by certified mail or personal delivery, within ten
(10) days after the Developer knew or should have known, of any change that materially
affects the provision of coverage of any person providing services on the Project.

Developer shall post on the TIRZ property a notice, in the text, form and manner prescribed by
the Texas Workers' Compensation Commission, informing all persons providing services on the
Project that they are required to be covered, and stating how a person may verify coverage and
report lack of coverage.

Developer shall contractually require each person with whom it contracts to provide services
on a Project, to:

a. provide coverage, based on proper reporting of classification codes and payroll amounts and
filing of any coverage agreements that meets the statutory requirements of Texas Labor
Code, Section 401.011(44) for all of its employees providing services on the Project, for
the duration ofthe applicable Phase ofthe Project;

b.  provide to the Developer, prior to that person beginning work on the Project, a certificate of
coverage showing that coverage is being provided for all employees of the person
providing servicesonthe Project, for the duration ofthe applicable Phase of the Project;

C. provide the Developer, prior to the end of the coverage period, a new certificate of
coverage showing extension of coverage, if the coverage period shown on the current
certificate of coverage ends duringthe duration of the applicable Phase of the Project;

d.  obtainfromeach otherperson withwhom itcontracts, and providetothe Developer:
(i) acertificate of coverage, prior to the other person beginning work on the Project; and
(i) anew certificate of coverage showing extension of coverage, prior to the end of the
coverage period, if the coverage period shown on the current certificate of coverage
endsduringthe duration ofthe applicable Phase ofthe Project;

e. retain all required certificates of coverage on file for the duration of the applicable Phase ofthe
Projectand for oneyear thereafter;

f. notify the City in writing by certified mail or personal delivery, within ten (10) days after
the person knew or should have known, of any change that materially affects the
provision of coverage of any person providing services onthe Project; and,

g. perform as required by paragraphs a-f above with the certificates of coverage to be
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provided to the person for whom they are providing services.

By signing this Agreement or providing or causing to be provided a certificate of coverage,
Developer is representing to the City that all employees of Developer who will provide services
on the Project will be covered by workers' compensation coverage for the duration of the
applicable Phase of the Project, that the coverage will be based on proper reporting of
classification codes and payroll amounts, and that all coverage agreements will be filed with the
appropriate insurance carrier or, in the case of a self-insured, with the commission's Division of
Self Insurance Regulation. Providing false or misleading information may subject Developer to
administrative penalties, criminal penalties, civil penalties, or other civil actions.

Developer's failure to comply with any of these provisions is a breach of this Agreement by the
Developer which entitles the City and/or Board to declare the Agreement void and exercise all
legal remedies if the Developer does not remedy the breach within ten (10) days after receipt of
notice of breach from the City without necessity of the sixty (60) day cure period as set forth in
Section 11.3.2 of this Agreement.

ARTICLE XI. TERMINATION AND RECAPTURE

TERMINATION. For purposes of this Agreement, termination shall mean the expiration of the
term as provided by Article 1l. Section 2.1 Term, herein. The City and/or the Board may also
terminate this Agreement, (1) Termination without Cause, (2) Termination for Cause, and (3)
Termination by law.

TERMINATION WITHOUT CAUSE. This Agreement may also be terminated by mutual consent and
a written agreement of the Parties. In such case, the Parties shall agree upon the reason(s) of such
termination, the termination conditions, any proposed pay-back plan of disbursed funds, and the
proposed effective date of such termination.

TERMINATION FOR CAUSE/DEFAULT. Upon written Notice, which shall be provided in
accordance with Article XVII. Notice of this Agreement, the City and/or the Board shall have the
right to terminate this Agreement for cause in whole or in part for cause if Developer fails to: (1)
comply with any material term or and condition of this Agreement, which shall be deemed a
default; and, (2) cure such default.

1131 NOTICE OF DEFAULT. After sending a written Notice of Default, the City shall not
distribute TIRZ funds to Developer until the default is cured.

11.3.2 CURE. Upon written Notice of Default resulting from a breach of this Agreement,
such default shall be cured within sixty (60) calendar days from the date of the Notice
of Default. In the case of default, which cannot with due diligence be cured within
such Cure Period, at the reasonable discretion of the Director of the City’s
Neighborhood & Housing Services (or successor) Department, the Cure Period may
be extended provided that Developer shall immediately upon receipt of Notice of
Default advises the City and the Board of Developer’s intent to cure such default
within the extended period granted.

11.3.3 FAILURE TO CURE. In the event Developer fails to cure any default of this
Agreement within the Cure Period (or extended period), the City and the Board may,
upon issuance to Developer of a written Notice of Termination, terminate this
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Agreement in whole or in part. Such notification shall include the reasons for such
termination, the effective date of such termination; and, in the case of partial
termination, the portion of the Agreement to be terminated.

11.3.4 REMEDIES UPON DEFAULT. The Parties shall have the right to seek any remedy in
law to which they may be entitled, in addition to termination and repayment of funds,
if a Party defaults under the material terms of this Agreement. The City and Board
shall have the right to recapture all the disbursed funds pursuant to this Agreement
and the Developer shall repay all disbursed funds to the TIRZ Fund.

TERMINATION BY LAwW. If any state or federal law or regulation is enacted or promulgated which
prohibits the performance of any of the duties herein, or, if any law is interpreted to prohibit such
performance, this Agreement shall automatically terminate as of the effective date of such
prohibition.

RECAPTURE. Upon Notice of Termination in accordance with Article XVII. Notice, of this
Agreement, the City and/or the Board, shall have the right to recapture all disbursed funds made
under this Agreement and Developer shall repay disbursed funds as requested by the City and/or
the Board in the said Notice of Termination within sixty (60) days from the effective date of the
Notice of Termination. All recaptured funds made under this Agreement shall be deposited into
the Inner City TIRZ fund.

CLOSE-OUT. Regardless of how this Agreement is terminated, Developer shall effect an orderly
transfer to City or to such person or entity as the City may designate, at no additional cost to the
City, all completed or partially completed documents, records, or reports, produced as a result of
or pertaining to this Agreement, regardless of storage medium, if so requested by the City, or
shall otherwise be retained by Developer in accordance with Article XIV. Records, of this
Agreement. Reimbursements due to Developer will be conditioned upon delivery of all such
documents, records, or reports, if requested by the City. Within ninety (90) calendar days of the
effective date of completion, or termination or expiration of this Agreement, Developer shall
submit to City and/or the Board all requests for reimbursements in accordance with Section 6.13
above through the effective date of termination. Failure by Developer to submit requests for
reimbursements within said ninety (90) calendar days shall constitute a Waiver by Developer of
any right or claim to collect Available Tax Increment that Developer may be otherwise eligible
for pursuant to this Agreement.

ARTICLE XII. INDEMNIFICATION

DEVELOPER covenants and agrees TO FULLY INDEMNIFY AND HOLD HARMLESS,
the CITY (and the elected officials, employees, officers, directors, and representatives of the
CITY), and the BOARD (and the officials, employees, officers, directors, and
representatives of the BOARD), individually or collectively, from and against any and all
costs, claims, liens, damages, losses, expenses, fees, fines, penalties, proceedings, actions,
demands, causes of action, liability and suits of any kind and nature, including but not
limited to, personal injury or death and property damage, made upon the CITY, and/or
upon the BOARD, directly or indirectly arising out of, resulting from or related to
DEVELOPER, any agent, officer, director, representative, employee, consultant or
subcontractor of DEVELOPER, and their respective officers, agents, employees, directors
and representatives while in the exercise of the rights or performance of the duties under
this AGREEMENT, all without however, waiving any governmental immunity available to
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the CITY and/or the BOARD, under Texas Law and without waiving any defenses of the
parties under Texas Law. IT IS FURTHER COVENANTED AND AGREED THAT SUCH
INDEMNITY SHALL APPLY EVEN WHERE SUCH COSTS, CLAIMS, LIENS,
DAMAGES, LOSSES, EXPENSES, FEES, FINES, PENALTIES, ACTIONS, DEMANDS,
CAUSES OF ACTION, LIABILITY AND/OR SUITS ARISE IN ANY PART FROM THE
NEGLIGENCE OF CITY, THE ELECTED OFFICIALS, EMPLOYEES, OFFICERS,
DIRECTORS AND REPRESENTATIVES OF CITY, UNDER THIS AGREEMENT.

It is the EXPRESS INTENT of the parties to this AGREEMENT, that the INDEMNITY
provided for in this section, is an INDEMNITY extended by DEVELOPER to
INDEMNIFY, PROTECT and HOLD HARMLESS, the CITY, and the BOARD, from the
consequences of the CITY'S and/or the Board’s OWN NEGLIGENCE, provided however,
that the INDEMNITY provided for in this section SHALL APPLY only when the
NEGLIGENT ACT of the City and/or Board is a CONTRIBUTORY CAUSE of the
resultant injury, death, or damage, and shall have no application when the negligent act of
the City and/or the Board is the sole cause of the resultant injury, death, or damage.
DEVELOPER further AGREES TO DEFEND, AT ITS OWN EXPENSE and ON
BEHALF OF THE CITY AND/OR THE BOARD AND IN THE NAME OF THE CITY
AND IN THE NAME OF THE BOARD, any claim or litigation brought against the CITY
and its elected officials, employees, officers, directors, volunteers and representatives, in
connection with any such injury, death, or damage for which this INDEMNITY shall apply,
as set forth above.

ARTICLE XIII. LIABILITY

DEVELOPER. As between the City, the Board, any Participating Taxing Entity, and
Developer, Developer shall be solely responsible for compensation payable to any employee,
contractor, or subcontractor of the Developer, and none of Developer's employees, contractors,
or subcontractors will be deemed to be employees, contractors, or subcontractors of the City,
the Board, or any Participating Taxing Entity as a result of the Agreement.

CiTY AND BOARD. To the extent permitted by Texas law, no director, officer, employee or
agent of the City, the Board, or any other Participating Taxing Entity shall be personally
responsible for any liability arising under or growing out of this Agreement.

ARTICLE XIV. RECORDS

RIGHT TO REVIEW. Following notice to the Developer, the City reserves the right to conduct, at
its own expense, examinations, during regular business hours, the books and records related to
this Agreement including such items as contracts, paper, correspondence, copy, books,
accounts, billings and other information related to the performance of the Developer's services
hereunder. The City also reserves the right to perform any additional audits relating to
Developer's services, provided that such audits are related to those services performed by
Developer under this Agreement. These examinations shall be conducted at the offices
maintained by Developer.

PRESERVATION OF RECORDS. All applicable records and accounts of the Developer relating to
this Agreement, together with all supporting documentation, shall be preserved and made
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available in Bexar County, Texas by the Developer throughout the term of this Agreement and for
twelve (12) months after the termination of this Agreement, and then transferred for retention to
the City at no cost to the City upon request. During this time, at Developer’s own expense, may
require that any or all of such records and accounts be submitted for audit to the City or to a
Certified Public Accountant selected by the City within thirty (30) days following written request.

DiscRePANCIES. Should the City discover errors in the internal controls or in the record keeping
associated with the Project, Developer shall be notified of such errors and the Parties shall consult
on what steps may be necessary to correct such discrepancies within a reasonable period of time,
not to exceed sixty (60) days after discovery. The Board shall be informed of the action taken to
correct such discrepancies.

OVERCHARGES. If it is determined as a result of such audit that Developer has overcharged
for the cost of the Public Improvements, then such overcharges shall be immediately returned
to the TIRZ Fund and become due and payable with interest at the maximum legal rate under
applicable law from the date the City paid such overcharges. In addition, if the audit determined
that there were overcharges of more than 2% of the greater of the budget or payments to
Developer for the year in which the discrepancy occurred, and the TIRZ Fund is entitled to
a refund as a result of such overcharges, then Developer shall pay the cost of such audit.

ARTICLE XV. NON-WAIVER

ACTIONS OR INACTIONS. No course of dealing on the part of the City, the Board, or the
Developer nor any failure or delay by the City, the Board, or the Developer in exercising any
right, power, or privilege under this Agreement shall operate as a waiver of any right, power or
privilege owing under this Agreement.

RECEIPT OF SERVICES. The receipt by the City of services from an assignee of the Developer
shall not be deemed a waiver of the covenant(s) in this Agreement against assignment or an
acceptance of the assignee or a release of the Developer from further performance by Developer
of the covenant(s) contained in this Agreement. No provision of this Agreement shall be deemed
waived by the City unless such waiver is in writing, and approved by the City through an
ordinance passed and approved by its City Council.

ARTICLE XVI. ASSIGNMENT

ASSIGNMENT BY CITY. The City and/or Board may assign their rights and obligations under this
Agreement to any governmental entity the City creates without prior consent of Developer. If the
City and/or Board assign their rights and obligations under this Agreement then the City and/or
the Board shall provide Developer written notice of assignment within thirty (30) days of such
assignment.

ASSIGNMENT BY DEVELOPER. Developer may sell or transfer its rights and obligations under this
Agreement only upon approval and written consent by the Board, as evidenced by Board
Resolution, when a qualified purchaser or assignee specifically agrees to assume all of the
obligations of the Developer under this Agreement.

WORK SUBJECT TO AGREEMENT. Any work or services referenced herein shall be by written
contract or agreement and, unless the City grants specific waiver in writing, such written contract
or agreement shall be subject by its terms, insofar as any obligation of the City is concerned, to
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each and every provision of this Agreement. Compliance by Developer’s contractor and/or
subcontractors with this Agreement shall be the responsibility of Developer.

NO THIRD PARTY OBLIGATION. The City and/or the Board shall in no event be obligated to any
third party, including any contractor, subcontractor, or consultant of the Developer, for
performance of work or services under this Agreement.

LENDING INSTITUTIONS. Any restrictions in this Agreement on the transfer or assignment of the
Developer's interest in this Agreement shall not apply to and shall not prevent the assignment of
this Agreement to a lending institution or other provider of capital in order to obtain financing for
the Project. Developer shall notify the City of all such assignments to a lending or other provider
of capital. In no event, shall the City and/or the Board be obligated in any way to the
aforementioned financial institution or other provider of capital. The City shall only issue a check
or other form of payment to Developer.

WRITTEN INSTRUMENT. Each transfer or assignment to which there has been consent,
pursuant to paragraph 16.2 above, shall be by instrument in writing, in form reasonably
satisfactory to the Board, and shall be executed by the transferee or assignee who shall agree in
writing, for the benefit of the City and the Board, to be bound by and to perform the terms,
covenants and conditions of this Agreement. Three executed copies of such written instrument
shall be delivered to the TIF Unit. Failure to obtain, the Board's consent by resolution, or failure
to comply with the provisions herein first, shall prevent any such transfer or assignment from
becoming effective. In the event the Board approves the assignment or transfer of this Agreement,
Developer shall be released from such duties and obligations.

No WAIVER. Except as set forth in Section 16.3 of this Agreement, the receipt by the City
of services from an assignee of the Developer shall not be deemed a waiver of the covenants in
this Agreement against assignment or an acceptance of the assignee or a release of further
observance or performance by Developer of the covenants contained in this Agreement. No
provision of this Agreement shall be deemed waived by the City unless such waiver is in
writing, and approved by City Council in the form of a duly passed ordinance.

ARTICLE XVII. NOTICE
ADDRESSES. Any notice sent under this Agreement shall be written and mailed with sufficient
postage, sent by certified mail, return receipt requested, documented facsimile or delivered
personally to an officer of the receiving Party at the following addresses:

THE CITY THE BOARD DEVELOPER

City of San Antonio Inner City TIRZ StrEat Parks, LLC
City Clerk Attn: TIF Unit Michael Guerrero

Attn: Risk Management Dept. 1400 S Flores 1431 North Comal Street

P.O. Box 839966 San Antonio, TX 78204 San Antonio, TX 78207

San Antonio, TX 78283-3966

17.2

CHANGE OF ADDRESS. Notice of change of address by any Party must be made in writing and
mailed to the other Parties within fifteen (15) business days of such change. All notices, requests
or consents under this Agreement shall be (a) in writing, (b) delivered to a principal officer or
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managing entity of the recipient in person, by courier or mail or by facsimile, telegram, telex,
cablegram or similar transmission, and (c) effective only upon actual receipt by such person's
business office during normal business hours. If received after normal business hours, the
notice shall be considered received on the next business day after such delivery. Whenever any
notice is required to be given by applicable law or this Agreement, a written waiver thereof,
signed by the Person entitled to notice, whether before or after the time stated therein, shall be
deemed equivalent to the giving of such notice.

ARTICLE XVIII. CONFLICT OF INTEREST

CHARTER AND ETHICS CODE PROHIBITIONS. The Charter of the City of San Antonio and the City
of San Antonio Code of Ethics prohibit a City officer or employee, as those terms are defined in
Section 2-52 of the Code of Ethics, from having a direct or indirect financial interest in any
contract with the City. An officer or employee has a “prohibited financial interest” in a contract
with the City or in the sale to the City of land, materials, supplies or service, if any of the
following individual(s) or entities is a party to the contract or sale:

a. a City officer or employee; his or her spouse, sibling, parent, child or other family
member within the first degree of consanguinity or affinity;

b. an entity in which the officer or employee, or his or her parent, child or spouse directly or
indirectly owns (i) 10 percent or more of the voting stock or shares of the entity, or (ii) 10
percent or more of the fair market value of the entity; or

C. an entity in which any individual or entity listed above is (i) a subcontractor on a City
contract, (ii) a partner or (iii) a parent or subsidiary entity.

CERTIFICATION. Pursuant to the subsection above, Developer warrants and certifies, and this
Agreement is made in reliance thereon, that by contracting with the City, Consultant does not
cause a City employee or officer to have a prohibited financial interest in the
Contract. Developer further warrants and certifies that it has tendered to the City a Contracts
Disclosure Statement in compliance with the City’s Ethics Code.

ARTICLE XIX. INDEPENDENT CONTRACTORS

NO AGENcY. All Parties expressly agree that in in performing their services, the Board and
Developer at no time shall be acting as agents of the City and that all consultants or contractors
engaged by the Board and/or Developer respectively shall be independent contractors of the
Board and/or the Developer. The Parties hereto understand and agree that the City and the Board
shall not be liable for any claim that may be asserted by any third party occurring in connection
with services performed by Developer, under this Agreement unless any such claim is due to the
fault of the City.

NoO AUTHORITY. The Parties further understand and agree that no party has authority to bind the
others or to hold out to third parties that it has the authority to bind the others.

ARTICLE XX. TAXES

DuTy TO PAY. Developer shall pay, on or before the respective due dates, to the appropriate
collecting authority all applicable Federal, State, and local taxes and fees which are now or may
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be levied upon the TIRZ Property, the Developer or upon the Developer’s business conducted on
the TIRZ Property or upon any of the Developer's property used in connection therewith,
including employment taxes. Developer shall maintain in current status all Federal, State, and
local licenses and permits required for the operation of the business conducted by the Developer.

ARTICLE XXI. PREVAILING WAGES

The TIF Program is a discretionary program, and it is the policy of the City that the requirements
of Chapter 2258 of the Texas Government Code, entitled “Prevailing Wage Rates,” shall apply to
TIF Development Agreements. Developer agrees that the Developer will comply with City
Ordinance No. 71312 and its successors such as Ordinance No. 2008-11-20-1045 and will require
subcontractors to comply with City Ordinance 71312 and its successors such as Ordinance No.
2008-11-20-1045.

In accordance with Chapter 2258, Texas Government Code, and Ordinance No. 2008-11-20-
1045, a schedule of the general prevailing rate of per diem wages in this locality for each craft or
type of workman needed to perform this Agreement is included as Exhibit F, and made a part of
this Agreement. Developer is required, and shall require its subcontractors to comply with each
updated schedule of the general prevailing rates in effect at the time the Developer calls for bids
for construction of a given phase.

Developer is further required to cause the latest prevailing wage determination decision to be
included in bids and contracts with the Developer’s general contractor and all subcontractors for
construction of each Phase. The Developer shall forfeit as a penalty to the City $60.00 for each
laborer, workman, or mechanic employed, for each calendar day, or portion thereof, that such
laborer, workman or mechanic is paid less than the said stipulated rates for any work done under
said contract, by Developer or any subcontractor under the Developer. The establishment of
prevailing wage rates in accordance with Chapter 2258, Texas Government Code shall not be
construed to relieve the Developer from his obligation under any Federal or State Law regarding
the wages to be paid to or hours worked by laborers, workmen or mechanics insofar as applicable
to the work to be performed under this Agreement.

ARTICLE XXIl. CHANGES AND AMENDMENTS

ORDINANCE AND ORDER REQUIRED. Except when the terms of this Agreement expressly
provide otherwise, any alterations, additions, or deletions to the terms hereof shall be by
amendment in writing executed by the City, the Board and the Developer and evidenced by
passage of a subsequent City ordinance.

CONSTRUCTION SCHEDULE. Notwithstanding the above, the Construction Schedule may be
amended, as evidenced by approval of the Director of the City’s Neighborhood & Housing
Services (or successor) Department. In the event an amendment to the Construction Schedule
will result in a material change to this Agreement, then such amendment shall comply with the
requirements of Section 22.1, above. No change under this section may result in an increase
in the maximum contribution of the City or any other Participating Taxing Entity.
Developer may rely on the determination of the Director of the City’s Neighborhood &
Housing Services (or successor) Department, whether a change in the Construction Schedule
would result in a material change to the overall Project requirements.
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AUTOMATIC INCORPORATION OF LAWS. Changes in local, state and federal rules, regulations or
laws applicable to the Board's and the Developer's services under this Agreement may occur
during the term of this Agreement and any such changes shall be automatically incorporated into
this Agreement without written amendment to this Agreement, and shall become a part as of the
effective date of the rule, regulation or law.

ARTICLE XXIIl. SEVERABILITY

If any clause or provision of this Agreement is held invalid, illegal or unenforceable under present
or future federal, state or local laws, then said clause or provision shall not affect any other clause
or provision, and the remainder of this Agreement shall be construed as if such clause or
provision was never contained herein. It is also the intent of the Parties that in lieu of each
invalid, illegal, or unenforceable provision, there be added as a part of this Agreement a clause
or provision as similar in terms to such invalid, illegal or unenforceable clause or provision as
may be possible, legal, valid and enforceable.

ARTICLE XXIV. LITIGATION EXPENSES

City policy on litigation is that, except to the extent prohibited by law, persons who are engaged
in litigation or adversarial proceedings related to TIF against the City are ineligible to obtain or
continue the use of TIF as principals or participants for the duration of the litigation. A principal
or participant includes the TIF applicants and the TIF applicant's developers, partners, affiliates,
sponsors, payroll employees, or relatives of the first degree of consanguinity. Accordingly,
the City shall not consider a project proposing the use of TIF, designate a TIRZ, enter into any
TIF contracts or agreements with, or authorize or make any TIRZ payment to persons
engaged in litigation or adversarial proceedings related to TIF with the City. Ineligible persons
shall be excluded from participating as either participants or principals in all TIRZ projects
during the term of their litigation.

During the term of this Agreement, if Developer files or pursues an adversarial proceeding
regarding this Agreement against the City and /or the Board, without first engaging in good faith
mediation of the dispute, then all access to funding provided hereunder shall withheld and
Developer will be ineligible for consideration to receive any future tax increment funding while
any adversarial proceedings remains unresolved.

Under no circumstances will the Available Tax Increment received under this Agreement be used,
either directly or indirectly, to pay costs or attorney fees incurred in any adversarial proceeding
against the City, the Board or any other public entity. Nothing contained in this Article shall
effect or otherwise affect the indemnity provisions contained in Article XII. above.
ARTICLE XXV. LEGAL AUTHORITY
Each person executing this Agreement on behalf of each Party, represents, warrants, assures, and
guarantees that s/he has full legal authority to execute this Agreement on behalf of the City, the
Board, and/or Developer, respectively and to bind the City, the Board, and/or Developer, to all
the terms, conditions, provisions, and obligations of this Agreement.
ARTICLE XXVI. VENUE AND GOVERNING LAW

THIS AGREEMENT SHALL BE CONSTRUED UNDER AND IN ACCORDANCE WITH
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THE LAWS OF THE STATE OF TEXAS.

Venue and jurisdiction arising under or in connection with this Agreement shall lie exclusively in
Bexar, County, Texas. Any legal action or proceeding brought or maintained, directly or
indirectly, as a result of this Agreement shall be heard and determined in Bexar County, Texas.

ARTICLE XXVII. PARTIES’ REPRESENTATIONS

This Agreement has been jointly negotiated by the City, the Board and Developer and shall not be
construed against a Party because that Party may have primarily assumed responsibility for the
drafting of this Agreement.

ARTICLE XXVIII. CAPTIONS

All captions used in this Agreement are only for the convenience of reference and shall not be
construed to have any effect or meaning as to the agreement between the Parties to this
Agreement.

ARTICLE XXIX. LICENSES/CERTIFICATIONS

Developer warrants and certifies that to its knowledge, any person providing services hereunder
has the requisite training, license, and/or certification to provide said services and meets the
competence standards promulgated by all other authoritative bodies, as applicable to the services
provided herein.

ARTICLE XXX. NONDISCRIMINATION AND SECTARIAN ACTIVITY

Developer understands and agrees to comply with the Non-Discrimination Policy of the City of
San Antonio contained in Chapter 2, Article X of the City Code, and further shall use reasonable
efforts to ensure that no person shall, on the ground of race, color, national origin, religion, sex,
age, gender (to include transgender), sexual orientation, veteran status or disability, be excluded
from participation in, be denied the benefits of, be subjected to discrimination under, or be denied
access to any program or activity funded in whole or in part under Agreement.

ARTICLE XXXI. ENTIRE AGREEMENT

NO CONTRADICTIONS. This written Agreement embodies the final and entire Agreement between
the Parties hereto and may not be contradicted by evidence of prior, contemporaneous, or
subsequent oral agreements of the Parties.

INCORPORATION OF EXHIBITS. Each exhibit referenced below shall be incorporated herein for all
purposes as an essential part of this Agreement, which governs the rights and duties of the parties,
except that if there is a conflict between an Exhibit and a provision of this Agreement, the
provision of this Agreement shall prevail over the Exhibit.

EXHIBIT A: Resolution T11 2018-05-08-01R, funding authorization
EXHIBIT B: Resolution T11 2018-8-14-02R, contract execution authorization
EXHIBIT C: Contract Progress Payment Request (CPPR) Form

EXHIBIT D: Project Site

EXHIBIT E: Project Status Report Form

EXHIBIT F: Prevailing Wages
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IN WITNESS THEREOF, the Parties have caused this instrument to be signed on the date of each
signature below. This agreement shall be effective on the date of the last signature below.

CITY OF SAN ANTONIO,
a Texas Municipal Corporation

Sheryl Sculley, City Manager
Date:

StrEat Parks, LLC.

Michael Guerrero

Date:

APPROVED AS TO FORM:

Andrew Segovia, City Attorney

BOARD OF DIRECTORS
Inner City TIRZ #11

Councilman Cruz Shaw, Presiding Officer
Date:

ATTEST/SEAL:

Leticia Vacek, City Clerk

Date:

23



EXHIBIT A:
Resolution T11 2018-05-08-01R, funding authorization



TM/ag
5/8/18
Item No. 1

T11 2018-05-08-01R

RESOLUTION BY THE BOARD OF DIRECTORS (“BOARD”) OF TAX
INCREMENT REINVESTMENT ZONE NUMBER ELEVEN, CITY OF SAN
ANTONIO, TEXAS, KNOWN AS THE INNER CITY TAX INCREMENT
ZONE (“INNER CITY TIRZ”), AUTHORIZING THE NEGOTIATION OF AN
AGREEMENT WITH STREAT PARKS, LLC TO PROVIDE FUNDING IN AN
AMOUNT NOT TO EXCEED $350,000.00 IN AVAILABLE TAX INCREMENT
FROM THE TIRZ FUND FOR THE MOBILE FOOD TRUCK PARK
PROJECT LOCATED IN CITY COUNCIL DISTRICT 2 AND WITHIN THE
INNER CITY TIRZ.

* * * * *

WHEREAS, on March 13, 2018, the StrEat Parks, LLC submitted a proposal request for TIF
funding for the Mobile Food Truck Park Project, to be located 201 Burnet Street in City Council
District 2, and within the boundary of the Inner City TIRZ; and,

WHEREAS, the Mobile Food Truck Park Project includes a 3-story structure that will feature a
1,673 SF roof-top dining, live entertainment, community garden, and expanded sidewalk for
bicyclists and pedestrians; and

WHEREAS, a total of six Pad spaces for six mobile food trucks will be provided for monthly
rent and the overall project will include mixed use and commercial development; and

WHEREAS, the total development cost of the Mobile Food Truck Park Project is approximately

$2,700,000.00, which includes public infrastructure such as additional open space, streets and
sidewalks; and

WHEREAS, the total $350,000.00 in Inner City TIRZ funds will be utilized to address public
infrastructure requirements covered by the TIRZ up to funding allocated to this project; and

WHEREAS, the City and the Board desire to provide financial incentives for development and
revitalization projects that benefit the City and the Inner City TIRZ; NOW THEREFORE,

BE IT RESOLVED BY THE BOARD:

SECTION 1: The recitals set out above are adopted in their entirety.

SECTION 2: The Board hereby authorizes the negotiation of an appropriate agreement with
StrEat Parks, LLC to provide funding in an amount not to exceed THREE HUNDRED FIFTY
THOUSAND DOLLARS AND NO CENTS ($350,000.00) in tax increment, subject to
availability, for the Mobile Food Truck Park Project.

SECTION 3: The Board acknowledges that subsequent approval by City Council is required.



TM/ag
5/8/18
Item No. 1

PASSED AND APPROVED this 8th day of May, 2018.

APPROVED AS TO FORM
M % P
City Councilman William Shaw Tedtplitee
Presiding Officer Assistant City Attorney



EXHIBIT B:
Resolution T11 2018-8-14-02R, contract execution authorization



TM/ag
8/14/18
[tem No. 2

T112018-8-14-02R

RESOLUTION BY THE BOARD OF DIRECTORS (“BOARD”) OF TAX
INCREMENT REINVESTMENT ZONE NUMBER ELEVEN, CITY OF SAN
ANTONIO, TEXAS, KNOWN AS THE INNER CITY TAX INCREMENT
ZONE (“INNER CITY TIRZ”), AUTHORIZING THE EXECUTION OF AN
AGREEMENT WITH STREAT PARKS, LLC TO PROVIDE FUNDING IN AN
AMOUNT NOT TO EXCEED $350,000.00 IN AVAILABLE TAX INCREMENT
FROM THE TIRZ FUND FOR THE MOBILE FOOD TRUCK PARK

PROJECT LOCATED IN CITY COUNCIL DISTRICT 2 AND WITHIN THE
INNER CITY TIRZ.

* # % # *

WHEREAS, on March 13, 2018, StrEat Parks. LLC ("Developer™) submitted a proposal request
for tax increment funding for costs associated with the Mobile Food Truck Park Project, a 3-
story structure that includes roof-top dining, live entertainment, community garden, and

expanded sidewalk for bicyclists and pedestrians located at 201 Burnet Street in Council District
2; and

WHEREAS, on May 8, 2018 Inner City TIRZ Board approved a resolution authorizing staff to
negotiate an agreement with Developer not to exceed $350,000.00; and

WHEREAS, the overall project cost for the project is approximately $2,700,000.00 which will
include public infrastructure such as additional open space, streets and sidewalks; and

WHEREAS, in accordance with Board Resolution T] | 2018-05-08-01R, City staff recommends
approval of the proposed development agreement with Developer; NOW THEREFORE;

BE IT RESOLVED BY THE BOARD:

SECTION 1: The recitals set out above are adopted in their entirety.

SECTION 2: The Board hereby approves the agreement with StrEat Parks, LLC as presented
in substantial form, to provide funding in an amount not to exceed $350,000.00 in tax increment,
subject to availability, for the Mobile Food Truck Park Project.

SECTION 3: The Board acknow ledges that subsequent approval by City Council is required.

PASSED AND APPROVED this 14th dav of August. 2018

APPROVED AS TO FORM



ity Councilman William Shaw Ted Murphree
Presiding Officer Assistant City Attorney



EXHIBIT C:
Contract Progress Payment Request (CPPR) Form



CITY OF SAN ANTONIO
Contract Progress Payment Request (CPPR)
Form and Requirements

Prior to submitting an invoice to request reimbursement, the developer must submit to the TIF Unit:

e All approved Master Development Plans (MDPs), recorded plats, City approved
construction plans and Inspections

e Copies of the payment and performance bond in accordance with executed Development
Agreement

e Proof of compliance of the Bidding Policies must accompany the invoices submitted to
include, but is not limited to: Publication of request for proposals, list of bidders, rating of
bidders, and reason for choosing bidder (Please refer to City’s policy on Bidding
Requirements.)

o Letters of acceptance from City departments or other agencies certifying the public
infrastructure was constructed and accepted in accordance with all applicable rules,
regulations and codes.

When submitting an invoice for reimbursement, a summary page (refer to Sample Packet, page 2) must
accompany all invoices to include related project name, invoice number, period covered by invoices and
phase covered by invoices. Invoices must be submitted in the categories listed in the approved Final
Finance Plan Sources and Uses page. The Sources and Uses page is broken down into phases and
categories on a forecasted maximum allowable cost.

Each category should have their own separate summary page (refer to Sample Packet, page 2) itemizing
invoices submitted in each appropriate category. The summary page will need to include maximum
allowable cost, actual invoice amount, Plat or MDP number (if applicable) and method of payment. This
maximum allowable cost is the forecasted amount that was projected for each category in the phase.

A receipt and/or a cancelled check must accompany each invoice to qualify for reimbursement. The
invoice must refer to the related project. The dates and amount on invoices must coincide with receipt or
cancelled checks. The invoice total must calculate correctly and tie to the summary page.

Each column is defined below: (refer to Sample Packet, page 2)
e Column A is the category from the Sources and Uses page for projected expenses
Column B is the forecasted maximum allowable cost per the Final Finance Plan
Column C is the actual developer’s expense
Column D is the amount of prior requests
Column E is the balance column. The balance is the difference between the projected expenses
and the actual developer’s expenses. (The balance column will be used for internal tracking
purposes only.)

* All invoice Payments must be accompanied by:
e Receipt or Cancelled Check
e Must Reference the Project

* Only those categories outlined in the approved Final Finance Plan are eligible
expenses for reimbursement.

K:ATIF UNIT\Procedural Manual\CPPR-Form_and_Requirements.doc



Reimbursement for TIRZ Expenses

Project Name: Period covered by this invoice:
Invoice#: Phase(s) covered by this invoice:
A B C D E
Section Activity Maximum Invoices Prior **Balance
Allowable Amount Requests
from Final
Finance
Plan

N8 3| 3|33 R ([R5 0| o] ~|o|a|s e[|~

N
N

TOTAL

Financing Cost does not accrue interest
**The Balance Column is used for Tracking purposes only
All Invoice Payments must be accompanied by:

Receipt or Cancelled Check

Must Reference the Project

The City of San Antonio recommends having a CPA and the Project Engineer certify invoices submitted by

developers.

Signature of Certifying Financial Official
CERTIFICATION:

Signature of Certifying Engineer

I certify, that to the best of my knowledge and belief, the Typed or printed Name and Title:
data above and supporting documentation attached are
correct and that all outlays were made in accordance

Typed or printed Name & Title:

with the terms of the Development Agreement, plats, &

Signature:

construction plans; and that payment is due and has not Signature:

been previously reimbursed.
DATE:

DATE:

KATIF UNIT\Procedural Manual\CPPR-Form_and Requirements.doc




EXHIBIT D:
Project Site



9/18/2018

Account
Property ID: 105343

Geographic ID: 00534-024-0112

Type: Real

Property Use Code: 099

Property Use Description: VACANT LAND

Protest

Protest Status:

Informal Date:

Formal Date:

Location

Address: 201 BURNET ST
SAN ANTONIO, TX 78202

Neighborhood: NBHD code11810

Neighborhood CD: 11810

Owner

Name: STREAT PARKS LLC

Mailing Address: 315 RIVAS ST

SAN ANTONIO, TX 78207-1714

(+) Improvement Homesite Value:

(+) Improvement Non-Homesite Value:
(+) Land Homesite Value:

(+) Land Non-Homesite Value:

(+) Agricultural Market Valuation:

(+) Timber Market Valuation:

(=) Market Value:
(=) Ag or Timber Use Value Reduction:

(=) Appraised Value:
(—) HS Cap:

(=) Assessed Value:

http://www.bcad.org/clientdb/Property.aspx?prop_id=105343

I + + + 4+ o+ o+

Bexar CAD - Property Details

2018

Legal Description: NCB 534 BLK 24 LOT S IRR 140.28 FTOF 11, S
60 FT OF 12 & S21.32 FTOF 13

Zoning: IDZ
Agent Code:

Mapsco: 617A4

Map ID:

Owner ID: 3040236
% Ownership: 100.0000000000%

Exemptions:

S0
$9,320
SO
$160,260 Ag/Timber Use Value
$0 S0
S0 $0

$169,580
S0

$169,580
S0

$169,580

1/3


javascript:__doPostBack('propertyHeading$searchResults','')




EXHIBIT E:
Project Status Report Form



CITY OF SAN ANTONIO
TAX INCREMENT REINVESTMENT ZONE
Project Status Report

Pursuant to the Development Agreement, the DEVELOPER has agreed to provide periodic
reports of construction to the CITY upon reasonable request. The City requests that the
Developer submit a TIRZ project status report every quarter every year until the project is
complete, due by:

January 15" for the first quarter,
April 15", for the second quarter,
July 15™ for the third quarter and
October 15", for the fourth quarter

At the completion of the project, the DEVELOPER shall submit a comprehensive final report.

Each quarterly report must include the following information:

>

VV VYV 'V

>

The number of Private Improvements completed (single-family and/or multi-family and
commercial when applicable) and year in which they were completed

The Public Improvements completed and costs incurred to date by year in which
improvements were completed

Indicate whether the construction is on track with the approved Final Project and Finance
Plan

If the project timeline has slipped, the Developer is to submit an updated project timeline
The sale prices of the single-family homes completed (Please obtain and provide sales
data for original sales price of every home sold.)

Photos of: housing and commercial developments; before, during and after construction

In addition, for the City to monitor compliance with insurance requirements of the Development
Agreement, the Developer must submit annually the Certificate of Insurance reflecting proof

that:

» the City and its officers, employees and elected representatives are additional insureds as

respects the operations and activities of, or on behalf of, the named insured contracting
with the City, with the exception of the workers’ compensation policy;

the endorsement that the “other insurance” clause shall not apply to the City of San
Antonio where the City of San Antonio is an additional insured shown on the policy;

the Workers” Compensation and employers’ liability policy provides a waiver of
subrogation in favor of the City of San Antonio; and

Notification to the City of any cancellation, non-renewal or material change in coverage
was given not less than thirty (30) days prior to the change or ten (10) days prior to the
cancellation due to non-payment of premiums, accompanied by a replacement Certificate
of Insurance.

Attached is a form you may use to fulfill this reporting requirement.

KATIF UNIT\Procedural Manual\Project Status Report - final 051305.doc



TIRZ Project Progress Report (Construction)

Name of Project: TIRZ #:
Progress Report #: TIRZ Term:
From: To:

Period Covered by this Report:
From: To:

The number of Private Improvements (single-family and/or multi-family and commercial if applicable) completed and year in which they were done

Private Improvements
Phases Single-Family Multi-family Commercial
(year) Units Units Acres and Square Feet Other Improvements (example: day care centers)
start date |end date| Proposed | Completed | Proposed | Completed Proposed Completed Proposed Completed
1
2
3
4
5
6
7
8
9
10

KATIF UNIT\Procedural Manual\Project Status Report - final 051305.doc




The Public Improvements completed and costs incurred to date by year (phase) in which improvements occurred

Public Improvements

Sidewalks
Phases and Electrical (Line Traffic Signal
(year) Approaches Streets Drainage Water | Sewer Extension) Gas | Street Lights Light Landscaping Other
Number/Locati
start date | end date | Linear Feet Li.Ft. Li.Ft. Li.Ft. Li.Ft. Li.Ft. Li.Ft. Number on Li.Ft.
1
2
3
4
5
6
7
8
9
10
TOTALS

> Is Construction on track with the approved Final Project and Finance Plan? If not, please submit an updated timeline with the actual construction and the projected buildout.

KATIF UNIT\Procedural Manual\Project Status Report - final 051305.doc




Original Project Plan

Actual/Projected

Year| Single-Family Multi -Family Other Single -Family Multi -Family Other
Certification: Signature of Certifying Individual: Date:
I certify that to the best of my knowledge and belief,
the da'_[a above is correct and that all outlays were Type or printed Name and Title Telephone #
made in accordance with the terms of the
Development Agreement.

KATIF UNIT\Procedural Manual\Project Status Report - final 051305.doc




EXHIBIT F:
Prevailing Wages



FLM:GG [11/20/08]
Item No. 33.

aNorpINANCE 2 008-11-20-1045

AMENDING ORDINANCE 71312 CONCERNING WAGE AND HOUR
LABOR STANDARD PROVISIONS FOR CITY OF SAN ANTONIO
CONSTRUCTION PROJECTS.

* * * * *

WHEREAS, federal and state laws require that all companies working on publicly funded
construction projects must pay prevailing wage rates to its contractor and subcontractor employees,
as determined by the U.S. Department of Labor; and

WHEREAS, governing procedures were established to ensure the City’s compliance with various
state laws through Ordinance No. 71312 approved on March 29, 1990 which provided for the Wage
and Labor Standard Provision for locally funded City construction projects; and

WHEREAS, there have been changes in state law, as well as, organizational and process changes
within the City that necessitate an amendment to Ordinance No. 71312; and

WHEREAS, this Ordinance amends Ordinance No. 71312 to a) reflect the changes in the Texas
Government Code, Section 2258, Prevailing Wages, (superseding Article 5159a, Revised Civil
Statutes), b) incorporate changes in the City’s organizational structure renaming the Wage and Hour
Office of the Public Works Department to the Labor Compliance Office, Capital Improvements
Management Services Department, c) reflect changes in the City processes and the implementation
of an electronic compliance program, and d) clarify language and eliminate ambiguities in the
Ordinance, including the processes used by contractors for the restitution of underpayment of wages
to workers whose contact information or current address is unknown; and

WHEREAS, approval of this Amendment will accurately reflect current laws, City organizational
structure and current processes; NOW THEREFORE,

BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF SAN ANTONIO:

SECTION 1. Ordinance No. 71312 concerning Wage and Hour Labor Standard Provisions for City
of San Antonio construction projects are hereby amended and the amended Wage and Labor
Standard Provisions are attached hereto and incorporated by reference herein as Attachment I.

SECTION 2. This Ordinance shall take effect ten days after passage.

PASSED AND APPROVED this 20th day of November, 2008.

PHIL HARDBE
ATTEST:
Clty Cler

A -~
APPROVED AS TO FORM: \ A W&\K \M

4’? n City Attorney Eome
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WAGE AND LABOR STANDARD PROVISIONS

CITY OF SAN ANTONIO FUNDED CONSTRUCTION

Contents
1. GENERAL STATEMENT

2. LABOR COMPLIANCE COFFICE, CAPITAL IMPROVEMENTS MANAGEMENT
SERVICES DEPARTMENT RESPCONSIBILITIES

3. CLAIMS & DISPUTES PERTAINING TO WAGE RATES
4. BREACH OF WAGE & LABOR STANDARDS PROVISIONS

5. EMPLOYMENT OF LABORERS/MECHANICS NOT LISTED IN WAGE
DETERMINATION DECISION

6. MINIMUM WAGE

7. OVERTIME COMPENSATION

8. PAYMENT OF CASH EQUIVALENT FRINGE BENEFITS
9. WORK CONDUCTED ON HOLIDAYS

10. UNDERPAYMENT OF PREVAILING WAGES OR SALARIES

11. POSTING WAGE DETERMINATION DECISION/STATEMENT AND “NOTICE TO
EMPLOYEES"”

12. PAYROLLS & BASIC PAYROLL RECORDS

13. LABOR DISPUTES

14. COMPLAINTS, PROCEEDINGS, OR TESTIMONY BY EMPLOYEES

15, EMPLOYEE INTERVIEWS TO ASSURE WAGE & LABOR STANDARD COMPLIANCE
l6. “ANTI—kICKBACK” PROVISION

17. “FALSE OR DECEPTIVE INFORMATIONY PROVISION

18. EMPLOYMENT OF APPRENTICES/TRATINEES

19. JOBSITE CONDITION

20. EMPLOYMENT CF CERTAIN PERSONS PROHIBITED

21. PROVISIONS TO BE INCLUDED IN SUBCONTRACTS

22, CONTRACTOR'S RESPONSIBILITY

Attachment I



GENERAL STATEMENT

For all City of San Antonio funded public works construction
contracts, the City of 8San Antonio, in accordance with Texas
Government Code Section 2258, requires that not less than the
general prevalling wage rates (minimum hourly base pay and
minimum hourly fringe benefit contribution}) for work of similar
character be paid to contractor and subcontractor employees.
These wage rates are derived from the most current applicable
federal prevailing wage rates as published by the United States
Department of Labor, Dallas, Texas and authority of Ordinance
Nos. 60110 and 71312 as amended and passged by the City Council
cof the City of San Antonio.

Any deviation from Wage and Labor Standard Provisions
compliance shall be cause for City's withholding either
periodic interim or £inal paymment to the contractor until such
deviations are properly corrected.

LABOR COMPLIANCE OFFICE, CAPITAL IMPROVEMENTS MANAGEMENT
SERVICES DEPARTMENT RESPONSIBILITIES

Labor Compliance ©Office, Capital Improvements Management
Services Department, City of San Antonio, is primarily
responsible for all Wage and ILabor Standard Provisions
investigation and enforcement and will monitor

contractor/subcontractor practices to assure the Director of
Capitdal Improvements Management Services Department that:

a. Appropriate weekly compliance statements and payroll records
are submitted to the City by the contractor/subcontractors
and that such are reviewed for compliance with the Wage and
Labor Standard Provisions.

b. Apprentices/trainees working on the project are properly
identified by the contractor/subc¢ontractor on payroll
records and documented as Dbeing dincluded in programs
currently sancticned by appropriate federal or state
regulatory agencies.

<. Applicable Wage Determination Decisions, including any
applicable wmodifications and related statements must be
posted at the work-site by the contractor and that proper
job classification and commensurate minimum hourly base and
fringe wage rates are paid.

d. Employees are periodically interviewed (at random) to assure
proper work classification and wage rates.

e. The Labor Compliance Office will investigate all allegations
that no person employed by contractor/subcontracter is
induced against his will, by any means, to give up any part
of the compensation to which he is otherwise entitled.

f. That any and all pericdic administrative directives to the
Labor Compliance Office from the Director of Capital



Improvements are being implemented. For purpose of these
Wage and Iabor Standard Provisions, the Director of Capital
Improvements Management Services means the Director, his
successor, or his designee.

CLATMS & DISPUTES PERTAINING TO WAGE RATES

Claims and disputes not promptly and routinely settled by the
contractor/subcontractor and employee pertaining to wage rates,
or to Jjob classifications of labor employed regarding the work
covered by this contract, shall be reported by the employee in
writing, within sixty (60) calendar days of employee’'s receipt
of any allegedly incorrect c¢lassification, wage or benefit
report, to the Labor Compliance Office, City of San Antonio for
further investigation. Claims and disputes not reported by the
employee to the City’'s Wage & Hour Office in writing within the
sixty (60) calendar day period shall be deemed waived by the
employee for the purposegz of the CCity administering and
enforcing the City’s contract rights against the contractor on
behalf of the employee. Waiver by the employee of this City
intervention shall not constitute waiver by the City to
independently pursue contractual rights it has against the
contractor/subcontractor for breach of contract and other
sanctions available to enforce the Wage and Labor Standard
Provisions.

BREACH CF WAGE & LABOR STANDARD PROVISTIONS

The ity of San Antonio reserves the right to terminate a
contract for cause 1if the contractor/subcontractors shall
knowingly and continuocusly breach, without timely restitution
or cure, any of these governing Wage and Labor Standard
Provigions. A knowing and unremedied proven violation of these
Wage and Labor Standard Provisions may also be grounds for
debarment of the contractor/subcontractor from future City of
San Antonio contxacts for lack of responsibility, as determined
by the City of San Antonio. Recurrent violations, whether
remedied or not, will be considered by the Director of Capital
Improvements Management Services Department when assessing the
responsibility history of a potential contractor/subcontractor
prior to competitive award of future Project Managéement Office
projects. The general remedies stated in this paragraph 4.
above, are not exhaustive and not cumulative for the City
regerves legal and contractual rights to other specific
remedies outlined herein below and in other parts of this
contract and as arée allowed by applicable City of San Antonio
ordinances, state and federal statutes.

EMPLOYMENT OF LABORERS /MECHANICS NOT LISTED IN WAGE
DETERMINATION DECISION

In the event that a contractor/subcontractor discovers that
construction of a particular work element reguires a certain
employee classification and skill that is not listed in the
wage determinationg decision contained in the original contract
documents, contractor/subcontractors will make prompt inquiry
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{before bidding, if possible) to the Labor Compliance Office
identifying that class of laborer/mechanics not listed in the
wage determination decision who are intended to be employed, or
who are being employed, under the contract. Using his best
judgment and information resources available tco him at the
time, and any siwmilar prior decisgions, the Director of Capital

Improvements Management Services Department, City of San
Antonic sghall classify said laborers/mechanics by issuing a
special local wage determination decision to the

contractor/subkcontractor, which shall be enforced by the Labor
Compliance Office.

6. MINIMUM WAGE

All iaborers/mechanics employed to construct the work governed
by this contract shall be paid not less than weekly the full
amount of wages due (minimum hourly base pay and minimum hourly
fringe bpenefit contribution for all hours worked, including
overtime) for the immediately preceding pay period computed at
wage and fringe rates not less than thosge contained in the wage
determination decision included in this contract. Only payroll
deductions as are mandated by state or federal law and those
legal deductions previously approved in writing by the
employee, or ag are otherwise permitted by state or federal
law, may be withheld by the contractor/subcontractor.

Should the contractor/ subcontractor subsceribe to fringe
benefit programs for employees, such programs shall be fully
approved by the City in adopting a previous U.S. Department of
Labkor (DOL}) dé&cisicn on such £ringe benefit preograms or by
applying DOL criteria in rendering a Iocdal decision on the
adequacy of the fringe henefit programs. The approved programs
shall be in place at the time of City contract execution and
provisions thereof disclosed to the Labor Compliance Qffice,
City of 8San BAntonio, for legal review prior to project
commencement .

Regular ¢ontractor/subcontractor contributions made to, or
costs incurred for, approved fringe benefit plans, funds ox
other benefit programs that cover periods of time greater than
the one week payroll periods of time perieod {e.g. monthly or
quarterly, etc.) shall be prorated by the
contractor/subcontractor on weekly payroll records to reflect
the equivalent value of the hourly and weekly summary of fringe
benefits per employee.

7. OVERTIME COMPENSATION

No contractor/subcontractor contracting for any part of the
City of San Antonio funded contract work {except for worksite
related security guard services) which may require or involve
the employment of laborers/mechanics shall require or permit
any laborer/mechanic in amy seven (7} calendar day work period
in which he or she is emploved on such work to work in excess
of 40 hours in such work pericd unless said laborer/mechanic
receives compensation at a rate not less than one and one-half
times the basic¢ hourly rate of pay for all hours worked in
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16.

excess of 40 hours in a seven (7) calendar day work period.
Fringe benefits must be paid for straight time and overtime;
however, fringe bhenefits are not included when computing the
overtime rate.

PAYMENT OF CASH EQUIVALENT FRINGE BENEFITS

The contractor/subcontractor is allowed to pay a minimum hourly
cash equivalent of minimum hourly fringe benefits listed in the
wage determination decisiorn in lieu of the contribution of
benefits to a permissible fringe benefit plan for all hours
worked including overtime as described in paragraph 6 above. An
employee is not allowed to receive less than the minimum hourly
basic rate of pay specified in the wage determination decision.

WORK CONDUCTED ON HOLIDAYS

If a Jlaborer/mechanic is employed in the normal course and
scope of his or her work on the jobsite on the following
holidays: New Year’s Day, Memorial Day, Fourth of July, Labor
Day, Thanksgiving Day, Christmas Day, and Martin Luther King,
Jr. Day, or the calendar days observed as such in any given
vear, work performed shall be paid for at no lesg than one and
one half (1 1/2)} times the regular minimum hourly base pay
regardless of the total number of the lahorer/mechanic has
accumulated during the pay period.

UNDERPAYMENT OF PREVAILING WAGES OR SALARTIES

a. When a “full investigation® {as called for in and as
construed under Texas Government Code Section 2258)
establishes underpayment of wages by contractor/
silbcontractor to laborers/mechanics employed upon the work
covered by a contract with the City of San Antonio, the City
shall withhold an amount from the contrxactor, out of any
payments (Interim progress and/or final) due the contractor,
the City of San Antonio may also consider it necessary to
secure ultimate payment by the appropriate party to such
laborers/mechanics, of full wages plus possible penalty (see
b. below). The amount withheld, excluding any possible
penalty to be retained by City, may be disbursed at an
appropriate time after “full investigation” by the City of
San Antonio, for and OrIL behalf of the
contractor/subcontractor (as may be appropriate), to the
respective laborers/mechanics to whom the same is due or on
their behalf to fringe benefit plans, funds or programs for
any type of minimum fringe benefits prescribed in the
applicable wage determination decision.

bh. Texas Government Code Section 2258, states that the
contractor shall forfeit as a penalty to the City of San
Antonio the sum of sixty dollars ($60.00) for each calendar
day, or portion therecf, for each laborer, wocrkman, or
mechanic, who is paid less than the said stipulated rate for
any work done under this contract, whether by the contractor
himself or by any subcontractor working under him. Pursuant
to and supplemental to this statutory authority, the City of
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13,

San Antonio and the contractor/subcontractor contractually
acknowledge and agree that said sixty dollar (3$60.00)
statutory penalty shall be construed by and between the City
of San Antonico and the contractor/subcontractor as
liquidated damages and will apply to any violations of
paragraphs 6, 7, cr 9 herein, resulting from
contractor/subcontractor underpayment violations.

c. If unpaid or underpaid workers cannot be located by the
Contractor or the City after diligent efforts to accomplish
same, the contractor shall report the wages as “unclaimed
property” in accordance to Texas State law.

The City of San Antonio requires that the prime contractor
send to the Labor Compliance Office a copy of the supporting
documentation for the unclaimed property submitted to the
State.

POSTING WAGE DETERMINATION DECISIONS/AND NOTICE TO
LABORERS /MECHANICS STATEMENT

The applicable wage determination decigion as described in the
“General Statement” (and as specifically dincluded in each
project contract), outlining the various worker classifications
and mandatory minimum wages and minimum hourly fringe benefit
deductions, if any, of laborersd/mechanics emploved and to be
employed upon the work covered by this contract, shall be
displayed by the contractor/subcontractor at the site of work
in a conspicuous and prominent public place readily and
routinely accessible to workmen for the duration of the
project. In addition, the contractor/subcontractor agrees with
the contents of the following statement, and shall display
same, in English and Spanish, near the display of the wage
determination decision:

NOTICE TO LABORERS/MECHANICS

Both the City of San Antonic and the contractor/subcontractor
agree that vyou must be compensated with not less than the
minimum hourly base pay and minimum hourly fringe benefit
contribution in accordance with the wage rates publicly posted
at this jobsite and as are applicable to the classification of
work you perform.

Additienally, you must be paid not lesgs than one and one-half
times your basic hourly rate of pay for any hours worked over
40 in any seven (7} calendar day work period, and for any work
conducted on the following holidays: New Year's Day, Memorial
Day, Fourth of July, Labor Day, Thanksgiving Day, and Christmas
Day, and Martin Luther King Day or the calendarxr days observed
as such in any given year.

Apprentice and trainee hourly wage rates and ratios apply only
to apprentices and trainees recognized under approved Federal,
or State, apprenticeship training program registered with the
Bureau of ZApprenticeship and Training, U.S. Dept. of Labor.
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If yvou believe that vour employer is not paying the posted
minimum wage for the type of work you do, you must make direct
inquiry to the employer and inguire in writing within sixty
(60} calendar days of vyour receipt of any allegedly incorrect
wage or benefit c¢heck or report, to the City of San Antonio
Labor Compliance Office, Capital Improvements Management
Services Department, P.0. Box 839966, San Antonic, Texas 78283-
3966. It 1is mandatory that the worker promptly file written
ingquiry of any allegedly incorrect wage or benefit checks or
reports with the City of San Antonio, Labor Compliance Office
within the sixty (60} calendar day period so that they do not
waive your potential right of recovery under the provisions of
the City of San Antonio Project Management Office contract that
governs this project.

Both the City of San Antonio and the ¢ontractor/subcontractox
agree that no laborer/mechanic who files a complaint or inquiry
concerning alleged underpayment of wages or benefits shall be
discharged by the employer or in any other manner be
discriminated against by the employer for filing such complaint
or ingquiry.

PAYROLLS & BASIC PAYROLL RECORDS

a. The contractor and each subcontractor shall prepare payroll
reports in accordance with the nGeneral Guidelinen™
instructions furnished by the Labor Compliance Office of the
City of San Antonio. 8Such payroll submittals shall contain
the name and address of each such employee, his correct
labor c¢lasggification, rate of pay, daily and weekly number
of hours worked, any deductions made, and actual basic
hourly and fringe benefits paid. The contractor shall submit
payroll records each week, and no later than seven (7}
working days following completion of the workweek being
processed, to the Labor Compliafice 0Office, City of San
Antonio. These payroll records ghall include certified
copies of all payrolls of the contracter and of his
subcontractors, it being understood that the contractor
shall be respongible for the submission and general
mathematical accuracy of payrolls from all his
subcontractors. Each such payroll submittal shall be on
forms deemed satisfactory to the City's Labor Compliance
Office and shall contain a "Weekly Statement of Compliance”,
as called for by the contract documents. Such payrolls will
be forwarded to Capital Improvements Management Services,
Labor Compliance Office, City of 8San Antonic, P.0O. Box
839966, San Antonio, Texas 78283-3966.

b. All City of San Antonic construction contracts are subject
to contract c<ompliance tracking, and the prime contractor
and any subcontractors are required to provide any stated

and/or requested contract compliance-related data
electronically in the Labor Compliance Electronic Certified
Payrolls System. The prime contractor and all

subcontractors are required to respond not later than the
stated response date or due date to any instructions or
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request for information from the Labor Compliance Office.
All prime contractors and subcontractors shall periodically
review the City of San Antonio labor Compliance Electronic
Certified Payrolls System to manage contact information and
the contract records. The prime contractor shall ensure that
all subcontractors have completed all reguested forms and
that all contact information is accurate and up-to-date.
The City of San Antonio Labor Compliance Office may reguire
additiocnal information related to the contract to be
provided through the San Antonio Laboxr Compliance Electronic
Certified Payrolls System at any time before, during, or
after contract award.

c. A designated point of contact for contractor access to the
Sanr Antonio Labor Compliance Electronic Certified Payrolls
System shall be provided for each prime contractor upon
award of the contract.

d. Copies of payroll submittals and basic supporting payroll
records of the contractor/subcontractors accounting for all
laborers/mechanics employed under the work covered by this
contract shall be maintained during the course of the work
and preserved for a period of three (3) vyears after
completion of the project. The contractors/subcontractors
shall maintain records which demonstrate: any contractor
commitment to provide fringe benefits to employees as may be
mandated by the applicable wage determination decision, that
the plan or program is adjudged financially respornsible by
the appropriate approving authority, (i.e. U. S. Deéepartment
of Labei, U.S. Department of Treasury, ete,), and that the
provisions, policies, certificates, and description of
benefits c¢f the plan or program as may be pericdically
amended, have been clearly communicated in a timely manner
and in writing, to the laborers/mechanics affected prior to
their performing work on the project.

e. The contractor/subcontractor shall make the above records
available for inspection, copying, or transcribing by
authorized representatives of the City of San Antonio at
reasonable times and locations for purpcses of monitoring
compliance with this contract.

f. All certified payrolls submitted to the Labor Compliance
Qffice are deemed true and accurate. If upon review of the
certified payrolls, wage underpayment viclations are
identified and noted, restitution will be calculated and
penalties will be issued to the prime contractor of the

project. In order to refute a wage +wviolaticon, the
contractor/subcontractor must provide supporting
documentation to the Labor Compliancde Office for review and
consideration.

LABOR DISPUTES

The contractor/subcontractor shall dimmediately notify the
Project Management Office or designated representative of any
actual or impending contractor/subcontractor labor dispute
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which may affect, or is affecting, the schedule of the

contractor, or any other contractor/subcontractor work. In
addition, the contractor/subcontractor shall consider all
appropriate measures to eliminate or minimize the effect of
such labor disputes on the schedule, including but not limited
to such measures as: promptly seeking injunctive relief if
appropriate; seeking appropriate legal or eguitable actions or
remedies; taking such mesdsures as establishing a reserved rate,
as appropriate; if reasonably feasible, seeking other souzces
of supply or service; and any other measures that may be
appropriately utilized to mitigate or eliminate the jobsite and
scheduling effects of the labor dispute.

COMPLAINTS, PROCEEDINGS, OR TESTIMONY BY EMPLOYEES

No laborers/mechanics to whom the wage, salary, or other laboxr
standard provisions of this contract are applicable shall be
digcharged in any other manner discriminated against by the
contractor/subcontractors because such employee has filed any
formal inguiry or complaint or instituted, or caused to be
instituted, any legal or equitable proceeding or has testified,
or is about to testify, in any such preceding under or relating
to the wage and labor standards applicable under this contract.

EMPLOYEE - INIERVIEWS TO ASSURE WAGE AND LABOR STANDARD
COMPLIANCE ' '

Contractor/subcontractors shall allow expeditious jobsite entry
of City of 8an Antonio - Labor Compliance representatives
displaying and presenting proper identification credentials to
the jobsite superintendent or his representative. While on the
jobsite, the Labor Compliance representatives shall observe all
jobsite rules and regulations concerning safety, internal
security and fire prevention., Contractor/subcentractors shall
allow project employees to be separately and confidentially
interviewed at random for a reascmnable duraticon by the Labor
Compliance representatives to facilitate compliance
determinations regarding adherence by the
contractor/subcontractor to these Wage and Iabor Standard
Provisions.

"ANTI-KICKBACK" PROVISION

No person employed in the construction or repair of any City of
San Antonio public work shall be induced, by any means, to give
up to any contractor/subcontractor or public official or
employee any part of the hourly and/or fringe benefit
compensation to which he is otherwise entitled.

"FATLSE OR DECEPTIVE INFORMATION PROVISION™

Any person employed by the contractor/subcontracteor in the
construction or repair of any City of San Antcnio public work,
who 1is proven to have knowingly and. willfully falsified,
concealed or covered up by any deceptive trick, scheme, or
device a material fact, or made any false, fictitious or
fraudulent statement or representation, or made or used any
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false writing or document knowing the same to contain any
falge, fictitious or fraudulent statement or entry, shall be
permanently removed from the jobsite by
contractor/subcontractor. The City of 8an Antonic reserves the
right to terminate this contract for cause as a result of
serious and uncured violations of this provision.

EMPLOYMENT OF APPRENTICES/TRAINEES

a.

Apprentices will be permitted to work at less than the
predetermined rate for the work they perform when they are
employed and individually registered in a bona fide
apprenticeship program registered with the U.S. Department
of Labor, Employment and Training Administration, Bureau of
Apprenticeship & Training, or with a State Apprenticeship
Agency recognized by the Bureau, or if a person is employed
in his first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship & Training or a
State Apprenticeship Agency (where appropriate) to be
ellgible for probdtionary employment as an apprentice. The
allowable ratio of apprentices to journmeymen in any craft
classification shall not be greater than the ratio permitted
to the contractor/subcontractor as to his entire work force
under the registered program. Any employee listed on a
payroll at an apprentice wage rate, who is not a trainee as
defined in (b) below or is not registered or otherwise
emploved as stated above, shall be paid the wage rate for
the classification of work he actually performs. The
contractor/subcontractor is required to furnish to the Labor
Compliance Office of the City of San Antonio, a copy of the
certification, along with the payroll zrecord that the
employee is first listed on. The wage rate paid apprentices
shall be not lesg than the specified rate in the registered
program for the apprentice's level of progress expressed as
the appropriate percentage of the Journeyman's rate
contained in the applicable wage determination decision.

Trainees will be permitted to work at 1less than the
predetermined rate for the work performed when they are
employed pursuant to an individually registered program
which has received prior approval, evidenced by formal
certification by the U. 8. Department of Labor, Employment
and Training Administration. The ratio of trainees to
journeymen shall not be greater than that permitted under
the plan approved by  the Employment and Training
Administration. Every trainee must be paid at not less than
the rate specified in the approved program for his/her level
of progress. BAny employee listed on the payroll at a trainee
wage rate that is not registered and participating in a
training plan approved by the Employment and Training
Administration shall be paid not less than the wage rate
determined by the c¢lassgification of work he actually
performs. The contractor/subcontractor is required to
furnish a copy of the trainee program certificationm,
registration of employee-trainees, ratiocs and wage rates

10
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prescribed in the program, along with the pavroll record
that the employee ig first listed on, to the Labor
Compliance Office of the City of San Antonio. In the event
the Employment and Training Administration withdraws
approval of a training program, the contractor/subcontractor
will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed
until an acceptable program is approved by the Employment
and Training Administration.

¢. Paragraphs above shall not operate to exclude training
programs approved by the OFCCP, United States Department of
Labor and as adopted by the Associated General Contractors
(AGC) of Texas, Highway, Heavy, Utilities and Industrial
Branch. Guidelines for these training programs shall be the
same as those established for federally funded projects.
This sub-paragraph shall not apply to those portions of &
project deemed to be building construction.

d. The Ratio to Apprentice to Journeyman for this project shall
be the same as the ratio permitted under the plan approved
by the Employment and Training, Administration, Bureau of
Apprenticeship and Training, U.S. Department of Labor, by
Craft. A copy of the allowable Ratiosg is included with the
applicable Wage Determination De¢ision in the specifications
for this project.

When a "full investigation" (as called for in, and as
construed under, Texas Government Code Section 2258)
evidences a vioclation of the Bpprentice or Trainee to
Journeyman ratios effective for contractor/subcontractor
employees working on this contract, the City of San Antonio,
in addition to such other rights as may be afforded it under
state and/or federal 1law and/or other secticons of this
contract., shall withhold from the contractor, out of any
payments (interim progress and/or final) due the contractor,
the ligquidated damages sum of seventy-fiveée dellars (3$75.00)
for each calendar day, or portion thereof, for each
certified Apprentice or Trainee employee assigned to a
Journeyman that exceeds the maximum allowable Apprentice/
Trainee to Journeyman ratio stipulated for any work done
under this contract, whether by the contractor himself or by
any subcontractor working under him.

JOBSITE CONDITIONS

Contractors/subcontractors shall not allow any person employed
for the project to work in surrocundings or under construction
conditions which are unsanitary, unhealthy, hazardous, or
dangerous as governed by industry standards and appropriate
local, state and federal statutes, ordinances, and regqulatory
guidelines.

EMPLOYMENT OF CERTAIN PERSONS PROHIEITED

a. The contractor/subcontractor shall knowingly only employ
persons of appropriate ages commensurate with the degree of

11
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reguired skill, strength, maturity and judgment associated
with the activity to be engaged in, but not less than the
age of fourteen (14) years, as governed by the Texas Child
Labor Law, Chapter 51 of the Texas Labor Code "Child Labor?
and Texas Department of Labor and Standards rulings and
interpretations asscociated with that statute. It is hereby
noted that in some circumstances generally governed by this
section, a federal statute (see: Fair Labor Standards Act,
29 USCS Section 212; Volume 6A of the Bureau of National
Affairs Wage Hour Manual at Paragraph 96:1; "Child ZLabor
Requirements in Nonagricultural Occupations" WH Publication
1330, July 1978 as may be amended), could pre-empt the Texas
Statute and therefore be the contrelling law on this
subject. The contractor/subcontractor should seek
clarification from state and federal agencies and legal
counsel when hiring adolescent employees for particular job
clasgifications.

b. Prohibited perscns not to be employed are also those persons

who, at the time of employment for this contract, are
sexrving sentence in a penal or correctiomal institution
except that prior approval by the Director of Capital
Improvements Management Services is reguired to employ any
person participating in a supervised work rélease or
furlough program that is sanctioned by appropriate state or
federal correctional agencies.

c. FThe Contractor/subcontractors shall be respongible feor
compliance with the provisicns of the "Immigration Reform
and Control Act of 1986" Public Law 99-603, and any related
State enabling or implementing statutes, especially as they
in combination apply to the unlawful employment of aliens
and unfair immigration-related employment practices
affecting this contract.

PROVISIONS TO BE INCLUDED IN SUBCONTRACTS

The contractor shall cause these Wage and Labkor Standard
Provisions, or reasonably aimilar contextual adaptations
hereof, and any other appropriate state and federal labor
provisions, to be inserted in all subcentracts relative to the
work to bind subcontractors to the same Wage and Labor
Standards as contained in these terms of the General Conditions
and other contract documents inscfar as applicable to the work
of subcontractors or sub-gubcontractors and to give the
contractor gimilar, if not greater, general contractual
authority over the subcontractor or subcontractors as the City
of San Antonic may exercise over the contractor.

CONTRACTOR'S RESFONSIBILITY
The prime contractor shall be responsible for ensuring that its

subcontractors comply with the Wage and Labor Standards
Provisions.
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