#### **Audit and Accountability Committee**



### **Pre Solicitation Briefing for Southeast Service Center Project**


Date: March 19, 2019

Presented by: Verónica R. Soto, AICP, NHSD Director

## **Project & Solicitation Overview**

#### **Project Scope/Overview**

Seeking a developer to develop and construct a rental housing development at the former Southeast Service Center in accordance with the Counciladopted Urban Renewal Plan. The solicitation scoring will incentivize or request that the development provide at least half of the units to families at or below 60% AMI. The City's bond contribution of land and site readiness serves as a gap financing tool to provide affordable/Workforce Housing.



### **Solicitation Overview**

#### Outreach

NIGP Codes Identified	91356: Construction, Utility and Underground Project 90976: Site Work 98852: Landscaping, Including Design, Fertilizing, Planting, etc Not Grounds Maintenance or Tree Trimming Services 96239: Hauling Services 91347: Construction, Sidewalk and Driveway 92652: Impact Studies, Environmental
Number of Vendors to be Notified	Central Vendor Registry: 634
Advertising	TVSA Channel 21 COSA Bidding Opportunities website Hart Beat Express News

#### **Evaluation Voting Members**

Peter Zanoni, Deputy City Manager

Verónica R. Soto, AICP, Neighborhood & Housing Services, Director

Imelda Davis, District 3 Representative

David Rodriguez, Office of Urban Redevelopment San Antonio

Alice Salinas, Local Initiatives Support Corporation

#### **Solicitation Requirements**

<b>Evaluation Criteria</b>	15 Points – Development Experience			
	10 Points – Financial Capacity and Capacity 10 Points – Project Site Plan and Timeline			
	45 Points – Affordable Housing			
	10 Points – SBEDA Program			
	(5 Points – SBE Prime Contract   5 Points – MWBE Prime Contract)			
	10 Points – Other Public Benefit			
Additional	SBEDA Subcontracting Requirements: 25% MWBE, 5% AABE			
Requirements	Required Audited Financial Statements			
Goal Setting Committee Members	Verónica R. Soto, Director, Neighborhood & Housing Services			
	Razi Hosseini, Assistant Director, Transportation & Capital Improvements			
	Michael Sindon, Assistant Director, Economic Development Department			
	Nikki Ramos, Goal Setting Committee Chair			
	Lester Bryant, Citizen Member			
	Linda Lopez-George, Citizen Member			

# **Project Timeline**

Pre-Solicitation	n Solicitation	Post – Solicitation	Finalization	
Goal Setting	Pre-Submittal	Evaluation	City Council	
Committee:	Conference:	Complete:	Consideration:	
<ul> <li>March 5, 2019</li> </ul>	May 8, 2019	July 18, 2019	• September 5, 2019	
Audit Committee	Deadline for	Contract	Contract Start Date:	
Pre Solicitation	Questions:	Negotiated:	October 5, 2019	
Briefing:	May 15, 2019	August 8, 2019		
<ul> <li>March 19, 2019</li> </ul>		, (48451 0) 2015		
	Due Date:	Audit Committee		
Release Date:	June 19, 2019	Post Solicitation		
April 19, 2019	,	Briefing:		
		■ August 20, 2019		