Audit and Accountability Committee



Pre Solicitation Briefing for Airfield Package 6


March 19, 2019

Presented by: Russell J. Handy, Director, Aviation

Project & Solicitation Overview

This project will install duct bank and new fiber for the FAA cable loop system at both Taxiways E and J; remove and relocate Taxiway E to meet current FAA standards; and, install a temporary Taxiway J from Runway 13R to Taxiway RC.

This solicitation will be the first of this alternative project delivery type for a construction contract for an airfield project.





Solicitation Requirements

Evaluation Criteria

Experience, Background, Qualifications:

Understanding of the Project and Construction Management Plan:

Overall Evaluation of the Firm/Team:

10 points

Pricing:

Disadvantaged Business Enterprise:

25 points

36 points

10 points

27 points

Additional Requirements

SBEDA Program: Not Applicable

Local Preference Program: Not Applicable

Veteran Owned Small Business Preference Program: Not Applicable

Solicitation Overview

Outreach	
NAICS Codes Identified	 NAIC code(s) and description: 237110 Water & Sewer Line & Related Structures Construction 237310 Highway, Street, & Bridge Construction 238210 Electrical Contractors & Other Wiring Installation Contractors 238910 Site Preparation Contractors 561730 Landscaping Services 532412 Construction, Mining, & Forestry Machinery & Equipment Rental & Leasing

Outreach		
Number of Vendors to be Notified	Veteran Owned Small Business (SBA): 1,491 Targeted Vendor Outreach: 3	
Advertising	TVSA Channel 21 COSA Bidding Opportunities website Express News AMAC and FAA websites	

Solicitation Overview

Evaluation Voting Members

Loyce Clark, Chief of Asset & Planning, Aviation

Ryan Rocha, Chief of Operations, Aviation

Dennis Fiemeyer, P.E., Construction & Development Manager, Aviation

Candyce Selby, P.E., Sr. Engineer, Aviation

John Verburg, P.E., Sr. Aviation Project Manager, Atkins



Project Timeline

Pre-Solicitation

Solicitation

Post – Solicitation

Finalization

Goal Setting

Committee:

N/A

Audit Committee Pre Solicitation Briefing:

■ March 19, 2019

Release Date:

■ April 1, 2019

Pre-Submittal

Conference:

■ April 9, 2019

Deadline for **Questions**:

■ April 22, 2019

Due Date:

■ May 3, 2019

Evaluation Complete:

■ June 10, 2019

Contract

Negotiated:

July 2019

Audit Committee Post Solicitation

Briefing:

■ August 20, 2019

City Council Consideration:

October 3, 2019

Contract Start Date:

■ January 2020