Audit and Accountability Committee



Pre Solicitation Briefing for Airfield Improvements, Package 7


Date: February 18, 2020

Presented by: Jesus H. Saenz, Jr., Director, Aviation Department

Project & Solicitation Overview


Airfield Improvements, Package 7 will:

- Remove an in-ground taxiway bridge connecting to Runway 13L/31R
- Remove underlying municipal solid waste and construction debris waste
- Reconstruct Taxiway R at grade
- Perform an asphalt mill and overlay to Runway 13L/31R





Project Location



Solicitation Overview

Outreach	
NAICS Codes Identified	 NAICS code(s) and description 237110 Water & Sewer Line & Related Structures Construction 237310 Highway, Street, & Bridge Construction 238210 Electrical Contractors & Other Wiring Installation Contractors 238910 Site Preparation Contractors
Number of Vendors to be Notified	 Central Vendor Registry: 7,040 Veteran Owned Small Business: 212 Disadvantage Business Enterprise: 235 Targeted Vendor Outreach: 11
Advertising	 TVSA Channel 21 COSA Bidding Opportunities Express-News FAA DBE Connect Airport Minority Advisory Council Airports Council International

Solicitation Overview

Evaluation Voting Members

Carlos Contreras, Assistant City Manager, City Manager's Office

Jesus H. Saenz, Jr., Director, Aviation Department

Loyce Clark, Chief of Asset & Planning, Aviation Department

Dennis Fiemeyer, P.E., Construction & Development Manager, Aviation Department

Candyce Selby, P.E., Sr. Engineer, Aviation Department

John Verburg, P.E., Sr. Aviation Project Manager, Atkins North America

Solicitation Requirements

Evaluation Criteria

Experience, Background, Qualifications:

Understanding of the Project and Construction Management Plan:

Overall Evaluation of the Firm/Team:

Pricing:

Disadvantaged Business Enterprise:

20 points

15 points

20 points

Additional Requirements

SBEDA Subcontracting Requirements: Not Applicable

Local Preference Program: Not Applicable

Veteran Owned Small Business Preference Program: Not Applicable

Audited Financial Statements: Not Required

Project Timeline

Pre-Solicitation

Solicitation

Post – Solicitation

Finalization

Goal Setting Committee:

N/A

Audit Committee
Pre Solicitation
Briefing:

■ February 18, 2020

Release Date:

■ March 20, 2020

Pre-Submittal Conference:

■ March 31, 2020

Deadline for **Questions**:

■ April 20, 2020

Due Date:

■ May 5, 2020

Evaluation Complete:

■ June 15, 2020

Contract Negotiated:

■ July, 2020

Audit Committee Post Solicitation Briefing:

■ August 18, 2020

City Council Consideration:

October 1, 2020

Contract Start Date:

■ January 2021

Audit and Accountability Committee



Pre Solicitation Briefing for Airfield Improvements, Package 7

Date: February 18, 2020

Presented by: Jesus H. Saenz, Jr., Director, Aviation Department