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Houston Street Garage Brick Repair Proposal 
Scope of Work 

     
August 26, 2020 
 
 Cynthia Martinez  
 Special Projects Manager 
 400 N. St Mary’s St - Suite 100  
 San Antonio, Texas 78205 
 210.207.3372 
 
Cynthia, 
 
 I am pleased to provide you a proposal for the Houston Street Garage Brick Repairs project of $289,173.33. 
 
Belt Built LLC proposes to provide the materials and labor for the following items: 
 
College Street: 

• Install new brick at missing corner section of building as well as missing column section at grid line D per plans 
dated 4/2020 Reset loose brick at area depicted on plans at grid line G.1  

• Brick mock panel will be constructed showing brick color/texture, mortar color and caulking color prior to 
mobilization.  

• Includes install of backer rod and caulking for new expansion joints where required  
• Includes installation of Torq Lok ties/anchors at shelf angles and I-beam backups as per plans. Installed 

according to manufacturer’s install directions.   
• Includes DW-10 anchor system for tying brick to cmu backup where new brick is installed  
• Includes installation of ¼”x12”x9” metal plates for ties at columns. Metal plates will be primer painted.   
• Includes washing of exterior after repairs  
• Paint L/M: Includes primer and paint of CMU and steel as directed in specs 

 
Access of areas to be worked will be via swing stage scaffolding. Five erections and relocates will be required, one for 
each brick repair area. All men will be tied off according to OSHA and Scaffold manufacturer guidelines  
  
Navarro Street: 
-Erection and dismantle of scaffold frame system to access work area on drawings. Access for material and laborers will 
be via parking garage level 9.  -Removal and salvage for reinstall of approximately half of the brick and cast stone at 
designated limits of work. Install salvaged brick back matching adjacent coursing. -Includes ties and weeps. 
 
Approximate number of days to perform scope of work described – 90 days 
 
We thank you for the opportunity and look forward to working with you on this and all your future project needs. 

 

Caleb Urban 
 
Belt Built Contracting, LLC 


