



City of San Antonio

Legislation Details (With Text)

File #: 18-4894

Type: Staff Briefing - Without Ordinance

In control: Audit and Accountability Committee

On agenda: 8/23/2018

Title: Fire Station 54 [Peter Zanoni, Deputy City Manager; Christie Chapman, Assistant Director, Transportation & Capital Improvements]

Sponsors:

Indexes:

Code sections:

Attachments: 1. 15A. Postsolicitation - FS54 updated 22 Aug 2018 with scoring

Date	Ver.	Action By	Action	Result
------	------	-----------	--------	--------

**CITY OF SAN ANTONIO
TRANSPORTATION & CAPITAL IMPROVEMENTS
INTERDEPARTMENTAL MEMO**

TO: Sheryl Sculley, City Manager

FROM: Mike Frisbie, P.E., Director/City Engineer, Transportation & Capital Improvements

COPY: Audit Committee; Peter Zanoni, Deputy City Manager; Ben Gorzell, Jr., CPA, Chief Financial Officer; Kevin Barthold, City Auditor; Troy Elliott, CPA, Finance Director

SUBJECT: Post-Solicitation Briefing for Fire Station #54

DATE: August 23, 2018

The new Fire Station #54 will include a modular building, a pre-engineered 3 bay metal building, and associated site work and utilities. This station will be located in the Foster Road Annexation Area.

On May 30, 2018, a Request for Competitive Sealed Proposal (RFCSP) was released seeking qualified and experienced firms to provide construction services for the Fire Station #54 Project. The estimated cost for construction of this project is \$2.3 Million.

The RFCSP was advertised in the Hartbeat and on the City’s website on May 30, 2018. Responses were due July 3, 2018, and a total of six (6) responsive firms responded to the RFCSP. A selection committee consisting of staff from the City Manager’s Office, SAFD, Transportation and Capital Improvements, and an AIA Member evaluated and ranked the submissions.

The selection committee evaluated and scored the proposals based on the published criteria for Phase I which included: Experience, Background, Qualifications of Firm, Key Personnel, and Key Sub-Consultants to deliver all components of the Project; Understanding of the Project and Proposed Management Plan; Overall evaluation of the firm/team and its

ability to provide the required services; Price Proposal and the SBEDA Prime Contracting Program. Phase II utilized the same criteria and included interviews from the short-listed Firms.

This item is tentatively scheduled for Council consideration in September 2018.