



City of San Antonio

Legislation Details (With Text)

File #: 18-2460

Type: Staff Briefing - Without Ordinance

In control: Audit and Accountability Committee

On agenda: 3/20/2018

Title: Design Build for Prue Road [Peter Zanoni, Deputy City Manager; Mike Frisbie, Director, Transportation & Capital Improvements]

Sponsors:

Indexes:

Code sections:

Attachments: 1. Postsolicitation - Design Build Services for Prue Road FINAL

Date	Ver.	Action By	Action	Result
------	------	-----------	--------	--------

CITY OF SAN ANTONIO TRANSPORTATION & CAPITAL IMPROVEMENTS INTERDEPARTMENTAL MEMO

TO: Sheryl Sculley, City Manager

FROM: Mike Frisbie, Director, Transportation & Capital Improvements

COPY: Audit and Accountability Committee; Peter Zanoni, Deputy City Manager; Ben Gorzell, Jr., CPA, Chief Financial Officer; Kevin Barthold, City Auditor; Troy Elliott, CPA, Deputy Chief Financial Officer

SUBJECT: Post-Solicitation Briefing for Design/Build Services for Prue Road Project

DATE: March 20, 2018

The Prue Road Project from Babcock Road to Laureate Drive includes curbs, sidewalks, driveway approaches, signal modifications, and drainage improvements as appropriate and within available funds.

On December 1, 2017, a Request for Qualifications (RFQ) was released seeking qualified and experienced firms to provide Design-Build Services for the Prue Road Project. The estimated cost for design and construction for this project is \$23.9 Million.

The RFQ was advertised in the Hartbeat and on the City's website on December 1, 2017. Responses were due January 12, 2018, and a total of three (3) firms responded to the RFQ. A selection committee consisting of staff from the City Manager's Office, Transportation and Capital Improvements, San Antonio Water System and CPS Energy evaluated and ranked the submissions.

The selection committee evaluated and scored the proposals based on a two-step process. The published criteria for Phase I included: Experience, Background, Qualifications of Design Build Firm, Key Personnel, Key Sub-Consultants; Experience with issues in San Antonio Region & Past Experience with City of San Antonio; Understanding of Project and Proposed Management Plan; and the Design Build Team's Past Experience as a Team.

Phase II evaluation criteria consisted of the Proposed Design Plan; Proposed Construction Plan; Context Sensitive Design; Overall Evaluation of Firm/Team and Ability to Provide Required Services; and Proposed Fees for General Conditions/ Overhead & Profit.

This item is tentatively scheduled for Council consideration in April 2018.