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UP Real Estate Folder No.:  2865-68 
Agreement Number ___________________ 

 
 

PUBLIC HIGHWAY AT-GRADE CROSSING AGREEMENT 
 

DE ZAVALA ROAD 
DOT NUMBER 763798U 

MILE POST 13.76- KERRVILLE 
SAN ANTONIO, BEXAR COUNTY, TEXAS 

 
 

THIS AGREEMENT ("Agreement") is made and entered into as of the ____ day 
of ___________, 20____ ("Effective Date"), by and between UNION PACIFIC 
RAILROAD COMPANY, a Delaware corporation, to be addressed at Real Estate 
Department, 1400 Douglas Street, Mail Stop 1690, Omaha, Nebraska 68179 
(”Railroad") and the CITY OF SAN ANTONIO TCI, a municipal corporation or political 
subdivision of the State of Arizona to be addressed at 114 w. Commerce St, PO Box 
839966, San Antonio, TX 78283 ("Political Body"). 
 

RECITALS: 
 

 
The Political Body desires to undertake as its project (the “Project”) the widening 

of the road, new sidewalks, new crossing surface, new lights, new gates, and new 
circuits over the De Zavala Road at-grade public crossing, DOT Number 763798U at 
Railroad’s Mile Post 13.76 on Railroad’s Kerrville Sub. at or near San Antonio, Bexar 
County, Texas (the Crossing Area”).  The area currently used by the Political Body is 
depicted on Exhibit A as the “Existing Crossing Area” and the new area which the 
Political Body needs in order to construct the Project is the “New Crossing Area”. The 
Existing Crossing Area and New Crossing Area are collectively referred to as the 
Crossing Area.  The Crossing Area is further described in the plans marked Exhibit A-
1.  The portion of the roadway located within the Crossing Area is the "Roadway". 
 

The Railroad and the Political Body are entering into this Agreement to cover the 
above. 

 
AGREEMENT: 

 
NOW, THEREFORE, it is mutually agreed by and between the parties hereto as 

follows: 
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Section 1. EXHIBIT B 
 
 The general terms and conditions marked Exhibit B, are attached hereto and 
hereby made a part hereof. 
 
Section 2. RAILROAD GRANTS RIGHT 
 
 For and in consideration EIGHTEEN THOUSAND EIGHT HUNDRED DOLLARS 
($18,800.00) to be paid by the Political Body to the Railroad upon the execution and 
delivery of this Agreement and in further consideration of the Political Body’s agreement 
to perform and comply with the terms of this Agreement, the Railroad hereby grants to 
the Political Body the right to construct, maintain and repair the Roadway over and 
across the Crossing Area. 
 
Section 3. DEFINITION OF CONTRACTOR 
 

For purposes of this Agreement the term “Contractor” shall mean the contractor 
or contractors hired by the Political Body to perform any Project work on any portion of 
the Railroad’s property and shall also include the Contractor’s subcontractors and the 
Contractor’s and subcontractor’s respective employees, officers and agents, and others 
acting under its or their authority. 
 
Section 4. CONTRACTOR'S RIGHT OF ENTRY AGREEMENT - INSURANCE 
 

A. Prior to Contractor performing any work within the Crossing Area and any 
subsequent maintenance and repair work, the Political Body shall require the Contractor 
to: 

 
• execute the Railroad's then current Contractor's Right of Entry Agreement 
• obtain the then current insurance required in the Contractor’s Right of 

Entry Agreement; and 
• provide such insurance policies, certificates, binders and/or endorsements 

to the Railroad. 
 
B. The Railroad's current Contractor's Right of Entry Agreement is marked 

Exhibit D, attached hereto and hereby made a part hereof.  The Political Body confirms 
that it will inform its Contractor that it is required to execute such form of agreement and 
obtain the required insurance before commencing any work on any Railroad property. 
Under no circumstances will the Contractor be allowed on the Railroad's property 
without first executing the Railroad's Contractor's Right of Entry Agreement and 
obtaining the insurance set forth therein and also providing to the Railroad the 
insurance policies, binders, certificates and/or endorsements described therein. 
 

C. All insurance correspondence, binders, policies, certificates and/or 
endorsements shall be sent to: 
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  Manager - Contracts 
  Union Pacific Railroad Company 
  Real Estate Department 
  1400 Douglas Street, Mail Stop 1690 
  Omaha, NE  68179-1690 
  UP File Folder No. 2865-68 
 

D. If the Political Body's own employees will be performing any of the Project 
work, the Political Body may self-insure all or a portion of the insurance coverage 
subject to the Railroad's prior review and approval. 
 
Section 5. FEDERAL AID POLICY GUIDE 
 
 If the Political Body will be receiving any federal funding for the Project, the 
current rules, regulations and provisions of the Federal Aid Policy Guide as contained in 
23 CFR 140, Subpart I and 23 CFR 646, Subparts A and B are incorporated into this 
Agreement by reference. 
 
Section 6. NO PROJECT EXPENSES TO BE BORNE BY RAILROAD 
 
 The Political Body agrees that no Project costs and expenses are to be borne by 
the Railroad.  In addition, the Railroad is not required to contribute any funding for the 
Project. 
 
Section 7. WORK TO BE PERFORMED BY RAILROAD; BILLING SENT 
  TO POLITICAL BODY; POLITICAL BODY'S PAYMENT OF BILLS 
 

A. The work to be performed by the Railroad, at the Political Body's sole cost 
and expense, is described in the Railroad's Summary of Surface Material and Force 
Account Work dated July 14, 2017, and Summary of Signal Material and Force Account 
Work dated June 6, 2017, marked Exhibit C, attached hereto and hereby made a part 
hereof (the "Estimates").  As set forth in the Estimates, the Railroad's estimated cost for 
the Railroad's work associated with the Project is Four Hundred Eighty Three Thousand 
Eight Hundred Thirty Three Dollars ($483,833.00).  

 
B. The Railroad, if it so elects, may recalculate and update the Estimate 

submitted to the Political Body in the event the Political Body does not commence 
construction on the portion of the Project located on the Railroad’s property within six 
(6) months from the date of the Estimate.   
 

C. The Political Body acknowledges that the Estimate includes an estimate of 
flagging or other protective service costs that are to be paid by the Political Body or the 
Contractor in connection with flagging or other protective services provided by the 
Railroad in connection with the Project.  All of such costs incurred by the Railroad are to 
be paid by the Political Body or the Contractor as determined by the Railroad and the 
Political Body.  If it is determined that the Railroad will be billing the Contractor directly 
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for such costs, the Political Body agrees that it will pay the Railroad for any flagging 
costs that have not been paid by any Contractor within thirty (30) days of the 
Contractor's receipt of billing.   

 
D. The Railroad shall send progressive billing to the Political Body during the 

Project and final billing to the Political Body within one hundred eighty (180) days after 
receiving written notice from the Political Body that all Project work affecting the 
Railroad's property has been completed.   
 

E. The Political Body agrees to reimburse the Railroad within thirty (30) days 
of its receipt of billing from the Railroad for one hundred percent (100%) of all actual 
costs incurred by the Railroad in connection with the Project including, but not limited to, 
all actual costs of engineering review (including preliminary engineering review costs 
incurred by Railroad prior to the Effective Date of this Agreement), construction, 
inspection, flagging (unless flagging costs are to be billed directly to the Contractor), 
procurement of materials, equipment rental, manpower and deliveries to the job site and 
all direct and indirect overhead labor/construction costs including Railroad's standard 
additive rates. 
 
Section 8. PLANS 
 
 A. The Political Body, at its expense, shall prepare, or cause to be prepared 
by others, the detailed plans and specifications for the Project and the Structure and 
submit such plans and specifications to the Railroad’s Assistant Vice President 
Engineering-Design, or his authorized representative, for prior review and approval.  
The plans and specifications shall include all Roadway layout specifications, cross 
sections and elevations, associated drainage, and other appurtenances. 
 

B. The final one hundred percent (100%) completed plans that are approved 
in writing by the Railroad’s Assistant Vice President Engineering-Design, or his 
authorized representative, are hereinafter referred to as the “Plans”.  The Plans are 
hereby made a part of this Agreement by reference. 
 

C. No changes in the Plans shall be made unless the Railroad has consented 
to such changes in writing. 
 

D. The Railroad's review and approval of the Plans will in no way relieve the 
Political Body or the Contractor from their responsibilities, obligations and/or liabilities 
under this Agreement, and will be given with the understanding that the Railroad makes 
no representations or warranty as to the validity, accuracy, legal compliance or 
completeness of the Plans and that any reliance by the Political Body or Contractor on 
the Plans is at the risk of the Political Body and Contractor. 
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Section 9. NON-RAILROAD IMPROVEMENTS 
 
 A. Submittal of plans and specifications for protecting, encasing, reinforcing, 
relocation, replacing, removing and abandoning in place all non-railroad owned facilities 
(the "Non Railroad Facilities") affected by the Project including, without limitation, 
utilities, fiber optics, pipelines, wirelines, communication lines and fences is required 
under Section 8.  The Non Railroad Facilities plans and specifications shall comply with 
Railroad's standard specifications and requirements, including, without limitation, 
American Railway Engineering and Maintenance-of-Way Association ("AREMA") 
standards and guidelines.  Railroad has no obligation to supply additional land for any 
Non Railroad Facilities and does not waive its right to assert preemption defenses, 
challenge the right-to-take, or pursue compensation in any condemnation action, 
regardless if the submitted Non Railroad Facilities plans and specifications comply with 
Railroad's standard specifications and requirements.  Railroad has no obligation to 
permit any Non Railroad Facilities to be abandoned in place or relocated on Railroad's 
property. 
 
 B. Upon Railroad's approval of submitted Non Railroad Facilities plans and 
specifications, Railroad will attempt to incorporate them into new agreements or 
supplements of existing agreements with Non Railroad Facilities owners or operators.  
Railroad may use its standard terms and conditions, including, without limitation, its 
standard license fee and administrative charges when requiring supplements or new 
agreements for Non Railroad Facilities.  Non Railroad Facilities work shall not 
commence before a supplement or new agreement has been fully executed by Railroad 
and the Non Railroad Facilities owner or operator, or before Railroad and Political Body 
mutually agree in writing to (i) deem the approved Non Railroad Facilities plans and 
specifications to be Plans pursuant to Section 8B, (ii) deem the Non Railroad Facilities 
part of the Structure, and (iii) supplement this Agreement with terms and conditions 
covering the Non Railroad Facilities. 
 
Section 10. EFFECTIVE DATE; TERM; TERMINATION 
 

A. This Agreement is effective as of the Effective Date first herein written and 
shall continue in full force and effect for as long as the Roadway remains on the 
Railroad’s property. 

 
B. The Railroad, if it so elects, may terminate this Agreement effective upon 

delivery of written notice to the Political Body in the event the Political Body does not 
commence construction on the portion of the Project located on the Railroad’s property 
within twelve (12) months from the Effective Date. 

 
C. If the Agreement is terminated as provided above, or for any other reason, 

the Political Body shall pay to the Railroad all actual costs incurred by the Railroad in 
connection with the Project up to the date of termination, including, without limitation, all 
actual costs incurred by the Railroad in connection with reviewing any preliminary or 
final Project Plans. 
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Section 11. CONDITIONS TO BE MET BEFORE 
  POLITICAL BODY CAN COMMENCE WORK 
 

Neither the Political Body nor the Contractor may commence any work within the 
Crossing Area or on any other Railroad property until: 

 
(i) The Railroad and Political Body have executed this Agreement. 
 
(ii) The Railroad has provided to the Political Body the Railroad’s written 

approval of the Plans. 
 
(iii) Each Contractor has executed Railroad’s Contractor’s Right of Entry 

Agreement and has obtained and/or provided to the Railroad the 
insurance policies, certificates, binders, and/or endorsements required 
under the Contractor’s Right of Entry Agreement. 

 
(iv) Each Contractor has given the advance notice(s) required under the 

Contractor's Right of Entry Agreement to the Railroad Representative 
named in the Contactor's Right of Entry Agreement. 

 
Section 12. FUTURE PROJECTS 
 
 Future projects involving substantial maintenance, repair, reconstruction, renewal 
and/or demolition of the Roadway shall not commence until Railroad and Political Body 
agree on the plans for such future projects, cost allocations, right of entry terms and 
conditions and temporary construction rights, terms and conditions. 
 
Section 13. ASSIGNMENT; SUCCESSORS AND ASSIGNS 
 
 A. Political Body shall not assign this Agreement without the prior written 
consent of Railroad. 
 
 B. Subject to the provisions of Paragraph A above, this Agreement shall 
inure to the benefit of and be binding upon the successors and assigns of Railroad and 
Political Body. 
 
Section 14. SPECIAL PROVISIONS PERTAINING TO AMERICAN 
  RECOVERY AND REINVESTMENT ACT OF 2009      
 
 If the Political Body will be receiving American Recovery and Reinvestment Act 
("ARRA") funding for the Project, the Political Body agrees that it is responsible in 
performing and completing all ARRA reporting documents for the Project.  The Political 
Body confirms and acknowledges that Section 1512 of the ARRA provisions applies 
only to a "recipient" receiving ARRA funding directing from the federal government and, 
therefore, (i) the ARRA reporting requirements are the responsibility of the Political 
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Body and not of the Railroad, and (ii) the Political Body shall not delegate any ARRA 
reporting responsibilities to the Railroad.  The Political Body also confirms and 
acknowledges that (i) the Railroad shall provide to the Political Body the Railroad's 
standard and customary billing for expenses incurred by the Railroad for the Project 
including the Railroad's standard and customary documentation to support such billing, 
and (ii) such standard and customary billing and documentation from the Railroad 
provides the information needed by the Political Body to perform and complete the 
ARRA reporting documents.  The Railroad confirms that the Political Body and the 
Federal Highway Administration shall have the right to audit the Railroad's billing and 
documentation for the Project as provided in Section 11 of Exhibit B of this Agreement. 
 
 
 IN WITNESS WHEREOF, the parties have caused this Agreement to be duly 
executed as of the Effective Date first herein written.   
 

 
UNION PACIFIC RAILROAD COMPANY 
(Federal Tax ID #94-6001323) 
 
 
By: _________________________________ 
Printed Name: ________________________ 
Title: ________________________________ 
 
 
 
 
 

      CITY OF SAN ANTONIO TCI 
 
 
      By: ________________________________ 
      Printed Name: ________________________ 
      Title: ________________________________ 
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EXHIBIT A 

TO 
PUBLIC HIGHWAY AT GRADE CROSSING AGREEMENT 

 
 
 
Exhibit A will be a print showing the Existing and New Crossing Area (see Recitals) 
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EXHIBIT A-1 
TO 

PUBLIC HIGHWAY AT GRADE CROSSING AGREEMENT 
 
 

Exhibit A-1 will be the plans for the Existing and New Crossing Area(see Recitals) 
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    FOR NON-BRIDGE    

 RAILROAD REQUIREMENTS

PART 1 - GENERAL

1.01    DESCRIPTION

PART 2 - UTILITIES AND FIBER OPTIC

PART 3 - CONSTRUCTION

3.01    GENERAL

3.02    RAILROAD OPERATIONS

3.03    RIGHT OF ENTRY, ADVANCE NOTICE AND WORK STOPPAGES

3.04    INSURANCE 

3.05    RAILROAD SAFETY ORIENTATION

3.06    COOPERATION

3.07    MINIMUM CONSTRUCTION CLEARANCES FOR FALSEWORK AND OTHER

        TEMPORARY STRUCTURES

3.08    APPROVAL OF REDUCED CLEARANCES

 

which includes four (4) weeks for review and approval by the Railroad.

Right-Of-Way.  Allow six (6) weeks total time for review and approval,

review and approval for RFI's corresponding to work within Railroad

will submit the RFI to the Railroad Designated Representative for

Railroad Right-Of-Way to the TxDOT Engineer.  The TxDOT Engineer

Submit Requests for Information ("RFI") involving work within any

TxDOT and the Railroad.

the plans after award of the Contract must have the approval of

specifications for this project.  Any revisions or changes in

TxDOT has received writtern Railroad approval of the plans and
use of Railroad Right-of-Way in performing the work.

in an efficient manner, and will cooperate with Contractor in enabling

The Railroad will cooperate with Contractor so that work may be conducted

and Public Projects to handle specific tasks related to the project.

is the person or persons designated by the Railroad Manager of Industry

For purposes of this project, the Railroad Designated Representative

 

Designated Representative.

minimum special requirements or as directed in writing by the Railroad

Railroad Guidelines and AREMA recommendations as modified by these

submittals and work in accordance with TxDOT Standard Specifications,

the same cooperation with the Railraod as with TxDOT.  Complete all

the Railroad while performing the work outlined herein, and afford

impacting current or future Railroad operations.  Coordinate with

when working upon, over or under Railroad Right-of-Way or when

the minimum special requirements for coordination with the Railroad

tracks, wire lines and other facilities.  These sheets describe

and/or properties of the Railroad Company and adjacent to its

This project includes construction work within the Right-of-Way

Railroad Designated Representative.

can be found on the Railroad website or by contacting the

specifications and requirements.  Railroad general guidelines

AREMA recommendations, Railroad, TxDOT and owning utility

Construct all utility installations in accordance with current

   necessary flagging service.

   Representative that arrangements have been made for any

   receiving written assurance from the Railroad Designated

C. Do not commence work involving an approved infringement without

 

   Designated Representative.

   with such infringement without written approval by the Railroad

   TxDOT at least 30 days in advance of the work.  Do not proceed

   clearances to the Railroad Designated Representative through

B. Submit any proposed infringement on the specified minimum

 

   specified in Section 3.07.

A. Maintain minimum track clearances during construction as

      detailed explanation for Railroad review.

      Windows will not generally be granted.  Any request will require a

      activities requiring an Absolute Work Window.  Absolute Work

      into service.  Railroad flag persons will be required for construction

      will perform inspections of the work prior to placing that track back

      operating tracks and/or signals have been affected, the Railroad

      for operational tracks must be satisfied. In the situation where the

      Commission (PUC) and FRA requirements, codes and regulations

      operational for train operations and all Railroad, Public Utilities

      Work Window, the railroad tracks and/or signals must be completely

      may be fouled by the Contractor.  At the end of an Absolute

      railroad track(s) will be inactive for train movements and

      railroad operations.  During this time frame, the designated

      time that construction activities are given priority over

   2. Absolute Work Window:  An Absolute Work Window is a period of

 

      Windows are available for the Project. 

      Designated Representative, from the tracks).  Conditional Work

      personnel within 25 feet, or as directed by the Railroad

      must be cleared (i.e., no construction equipment, materials or

      a train, and when trains are present on the tracks, the tracks

      At the direction of the Railroad flag person, upon approach of

      of the nearest track, a Railroad flag person will be required.

      occur on and/or adjacent to the railroad tracks within 25 feet

      construction activities. When construction activities may

      period of time that railroad operations have priority over

   1. Conditional Work Window: A Conditional Work Window is a

 

   Conditional Work Windows and Absolute Work Windows, as defined below:

   Designated Representative.  Types of work windows include

C. Coordinate work windows with TxDOT and the Railroad's

 

   interfere with railroad operations.

   schedule the work so that construction activities do not

   maintained at all times as defined herein.  Coordinate and

   throughout the day and night on these tracks and shall be

   Railroad traffic and operations will occur continuously

   both through moves and switching moves to local customers.

   maintained throughout the Project. Activities may include

   are active, and rail traffic over these facilities shall be

B. All railroad tracks within and adjacent to the Contract Site

 

   Paragraph B that follows. 

   intermittent track windows in this period, as defined in

   schedules in this location and structure bid assuming

   time, in either direction.  Become familiar with the train

A. Trains and/or equipment are expected on any track, at any

G. All permanent clearances shall be verified before project closing.

   may be pursued as outlined in 3.02 and 3.03.

   centerline and secure all equipment.  Additional allowances

   all personnel must clear the area within 50 feet of the track

   of track centers when a train passes the work site and

F. Railroad requirements do not allow work withing 50 feet

   Railroad and TxDOT.

   limits of responsibilities and coordinate efforts with the

   these facilities are delineated in the plans.  Be aware of the

   within the project may be built by the Railroad.  If applicable,

E. The Contractor is also advised that new railroad facilities

 

   crossings, or haul road crossings developed with Railroad approval.

D. Vehicular crossings of railroad track are allowed only at existing

   from the Railroad's nearest track.

   not in use, keep Contractor machinery and materials at least 50 feet

   tired equipment) operating within 25 feet from nearest rail.  When

C. Provide track protection for all work equipment (including rubber

 

   3.08 for additional information.

   to schedule, flagging, and slow orders. See Sections 3.07 and

   approval by the Railroad Track Manager  is required with regard

   tracks to stay operational.  In such cases, coordination and

   within 12 feet of the operational track(s) preferably allow the

   Designated Representative grants approval. Construction activities

   will only be allowed if absolutely necessary and the Railroad's

B. Construction activities within 12 feet of the operational tracks

 

   activities.

   operations resulting from Contractor's construction or other

   revenue claims due to any delays or interruption of train

   The Contractor is responsible for train delay cost and lost

   precedence over any work to be performed by the Contractor.

   The safe operation of Railroad train movements takes

   its tenants or licensees, at or in the vicinity of the Work.

   tracks, or the wires, signals and other property of the Railroad,

   and property of the Railroad and the traffic moving on such

   not endanger or interfere with the safe operation of the tracks

   regulations.  Arrange and conduct work in a manner that does

   Federal Railroad Administration (FRA), and TxDOT rules and

A. Perform all work in compliance with all applicable Railroad,

   equipment, and general safety requirements.

   MINIMUM SAFETY REQUIREMENTS regarding closthing, personal protective

B. Know and follow the "Contractor's Right of Entry Agreement" EXHIBIT D,

   at lslater@neo.rr.com."

   contacting Larry Slater of TrackSense Inc. at 330-847-8661 or by email

   hold current certificates at all times.  The training can be had by

   other railroads.  Contractor's employees entering the KCS railroad shall

   "KCS/TEXMEX will not accept on-track safety training certificates from

 

   Subcontractor personnel working on site.

   course is required to be completed annually by Contractor and

   This orientation is available at www.contractororientation.com.  This

   and maintain current registration prior to working on Railroad property.

A. Complete the Railroad course "Orientation for Contractor's Safety",

1.02    REQUEST FOR INFORMATION / CLARIFICATION

1.03    PLANS / SPECIFICATIONS

such insurance is in accordance with the Agreement.

and until the Railroad Designated Representative has advised TxDOT that

endorsements required by the "Contractor's Right-of-Entry Agreement",

the Railroad with the insurance policies, binders, certificates and

Do not begin work upon or over Railroad Right-of-Way until furnishing

Railroad Operating Unit review and approval.

For construction clearance less than listed above, obtain local

 

B. 22' (KCS) and 21' - 6" (UPRR & BNSF) vertically above top of rail.

centerline of track

A. 15' - 0" (BNSF), 14'-0" (KCS), and 12'-0" (UPRR) horizontal from 

of construction: 

Abide by the following minimum temporary clearances during the course

   of such an order, immediately notify TxDOT of the order.

   Contractor's operations could endanger railroad operations. In the event

   or, if in the opinion of the Railroad Designated Representative, the

   the Contractor to temporarily cease operations in the event of an emergency

   Railroad or TxDOT.  The Railroad or TxDOT shall have the right to order

   provisions shall be at the Contractor's expense and without cost to the

   require or provide such provisions as deemed necessary. In any event, such

   such provisions are insufficient, the Railroad Designated Representative may

   and unusual action. If in the judgment of the Railroad Designated Representative

   a condition arising from, or in connection with the work, require immediate

E. Make provisions to protect operations and property of the Railroad should

 

   with previously approved work plans.

   is within 25 feet of nearest rail.  Perform all work in accordance

   before commencing work in connection with approved work windows when work

   Provide a written confirmation notice to the Railroad at least 48 hours

 

   5. The designated contact person.

   4. The type of window requested and the amount of time requested.

   3. The exact location of work, and proximity to the tracks.

   2. The days and hours that work will be performed.

   1. Exactly what the work entails.

   at least 30 days in advance of any work.  Include in the written request:

D. Make requests in writing for both Absolute and Conditional Work Windows,

 

   at the job site. See Section 3.15 for railroad flagging requirements.

   until the flagging protection required by the Railroad is available

   commence any work which requires flagging service or inspection service

   Approval does not relieve the Contractor from liability.  Do not

   the work method to the Railroad Designated Representative for approval.

   Whenever work may affect the operations or safety of trains, submit

   interference with or endanger the operations of the Railroad.

C. Perform all work upon Railroad Right-of-Way in a manner to avoid

 

   Railroad's rules and regulations with respect thereto. 

   construction upon or over Railroad Right-of-Way and observe the

   Right of Entry Agreement" before commencing work in connection with

B. Give advance notice to the Railroad as required in the "Contractor's

 

   executed Right of Entry Agreement if required on this project. 

A. Do not perform any work within Railroad Right-of-Way without a valid

 CONSTRUCTION PROJECTS

Division
Operations

Traffic

4
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3.12    COMMUNICATIONS AND SIGNAL LINES

3.13    TRAFFIC CONTROL

3.15    RAILROAD FLAGGING

3.16    CLEANING OF RIGHT-OF-WAY

Work under this Contract.

the Railroad will be done by its own forces and it is not a part of the

in connection with its operation at expense of TxDOT.  This work by

and facilities that are in use and maintained by the Railroad's forces

lines, its grade crossing warning devices, train signals and tracks,

If required, the Railroad will rearrange its communications and signal

Railroad facilities with the Railroad Designated Representative.

Coordinate any operations that control traffic across or around

3.11    RAILROAD REPRESENTATIVES

3.09    MAINTENANCE OF RAILROAD FACILITIES

   when developing and implementing such erosion control.

   Comply with all applicable local, state and federal regulations

   Railroad prior to beginning any grading on the Project Site.

C. Submit a proposed method of erosion control for review by the

 

   Contractors's operations at Contractor's expense.

B. Perform all such maintenance and repair of damages due to the

 

   any other damage to the property of the Railroad, or its tenants.

   areas and any other damage within Railroad Right-of Way and repair

   obstructions resulting from Contractor's operations.  Repair eroded

A. Maintain all ditches and drainage structures free of silt or other

3.10    SITE INSPECTIONS BY RAILROAD's DESIGNATED REPRESENTATIVE

   each month at a minimum to allow the Railroad to schedule site inspections.

   Update this schedule for the above listed events as necessary and

   the anticipated dates when the above listed events will occur.

   Representative for review prior to commencement of work.  Include

   for all work to TxDOT for submittal to the Railroad Designated

   temporary horizontal and vertical clearances and construction sequence

C. Provide a detailed construction schedule, including the proposed

 

   time throughout the construction as deemed necessary by the Railroad.

   Site visits to check progress of the work may be performed at any

B. Site inspection is not limited to the milestone events listed above.

 

   6. Completion of the bridge structure.

   5. Placement of waterproofing (prior to placing ballast on bridge deck).

   4. Erection of precast concrete or steel bridge superstructure.

      substructure and/or superstructure.

   3. Reinforcement and concrete placement for railroad bridge

   2. Pile driving/drilling of caissons or drilled shafts.

   1. Pre-construction meetings.

   including the following if applicable:

   Representative at significant points during construction,

   site inspections may be performed by the Railroad Designated

A. In addition to the office reviews of construction submittals,

satisfaction of TxDOT and the Railroad. 

Right-of-Way in a clean and presentable condition to the

materials brought into Railroad Right-of-Way and leave the

When work is complete, remove all tools, implements, and other

3.14    CONSTRUCTION EXCAVATIONS AND BORING ACTIVITIES UNDER TRACK

   to the satisfaction of TxDOT and the Railroad before proceeding.

   or horizontal is detected in the tracks. Immediately repair the damage

   do not allow passage of trains if movements in excess of ‚" vertical

   required to maintain safe passage of rail traffic.  Stop installation and

   contractor-assisted monitoring of ground and track movement is

   prior to proceeding with such construction.  A  railroad inspector and

   installation plan reviewed and approved by the Railroad and TxDOT

   track such as drainage pipes or culverts and utilities require an

C. Projects involving a boring or jack and bore operation under

   General Notes for additional information.

   beginning work on or near Railroad property.  Refer to the project

   Company(ies) to arrange for relocation or protective measures prior to

   property, coordinate with TxDOT, the Railroad and the Telecommunication

   If a telecommunications system is buried anywhere on or near Railroad

 

   48 hrs notice required, excluding weekends and holidays

   Texas One Call, a 24 hour number

   KCS 1-800-344-8377

 

   5 working days notice required

   24 hour number

   BNSF 1-800-533-2891

   

   48 hrs notice required

   staffed 24 hrs/day for emergencies

   7:00 AM to 9:00 PM CST Monday-Friday except holidays,

   UPRR 1-800-336-9193

   

   such cable systems are present:

   Regardless, contact the necessary call center to determine if

   or other such telecommunications systems that require consideration.

B. The project plans indicate whether there are fiber optic lines

 

   "Guidelines for Temporary Shoring".

   comply with requirements of TxDOT, OSHA, AREMA and Railroad

   columns, walls or other facilities that require shoring shall

   and shoring. Excavations for construction of footings, piers,

A. Take special precaution and care in connection with excavating

any person or equipment will be within 25 feet of nearest rail.

and at least 30 working days in advance of any Contractor work in which 

Representative at least 10 working days in advance of Contractor work 

Per the RIGHT OF ENTRY agreement for flagging, notify the Railroad 

   number of flag persons to accomplish the work.

E. Arrange with the Railroad Designated Representative to provide the adequate

 

   to, tracks, buildings, signals, wire lines, or pipe lines, may be endangered.

   Designated Representative, Railroad facilities, including, but not limited

D. During any Contractor's operations when, in the opinion of the Railroad

 

   Representative, may endanger Railroad facilities or operations.

   Railroad facilities, which, in the opinion of the Railroad Designated

C. During any clearing, grubbing, excavation or grading in proximity to

 

   facilities may be subject to settlement or movement.

   of the Railroad Designated Representative, track or other Railroad

B. For any excavation below elevation of track subgrade if, in the opinion

 

   regardless of elevation above or below track.

   erection or construction activities are in progress within such limits,

   dimension thereof could extend inside the 25 foot limit, or when any

   trains may operate, or when any object is off the ground and any

   25 feet, measured horizontally, from nearest rail of any track on which

A. When any part of any equipment is standing or being operated within

 

as follows:

the Railroad will furnish such personnel or other protective services

facilities, property and movements of its trains or engines.  In general,

be provided by the Railroad at expense of TxDOT to protect Railroad

Railroad representatives, conductors, flag person or watch person will

 CONSTRUCTION PROJECTS

    FOR NON-BRIDGE    

 RAILROAD REQUIREMENTS

Division
Operations

Traffic
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GENERAL NOTES

T

U

Concrete grade crossing pavement
Pavement

6"

Panel

Field
6"

7" Tie

8" Ballast

Base

Insert

Rubber 

Panel

Gauge 

1
'
-
2
"

White

4" Broken 

LEGEND

Sign

(optional)

OM-2

Traffic Flow

Object Marker

White

4" Broken 

gutter

Curb and

90°

pavement

Edge of

Yellow

4" Broken 

RCD(1)-16

                           

   65           475

   70           550

   75           650

36"DIA.

W10-1

36"DIA.

W10-1

CROSSING SURFACE CROSS SECTION

NOTES

B

A2

E

D

M

F
G

F

F

F

H

J

K

L

O

N

P

Q

R

S

E

24" White

8" White

8" White

4" White

24" White

A1

I

10' 60'

30'

Double Yellow

4" Solid 10'    20           100

   25           100

   30           100

   35           100

   40           125

   45           175

   50           250

   55           325

   60           400

 Approach
Desirable 

 (feet)

Placement 

Speed(mph)

2 LANES, 2-WAY

1-WAY STREET WITH CURB

TABLE 1

2-WAY,  MULTIPLE LANES EACH DIRECTION

(x2)

24" White 

S

60'

36"DIA.

W10-1

36"DIA.

W10-1

S

(x2)

Detectable warning

90°

DEVICE PLACEMENT

SIGNING, STRIPING, AND

DETAILS

RAILROAD CROSSING

 

   for sign and pavement marking details. 

6. See the Standard Highway Sign Design for Texas (SHSD) manual

5. See SMD standard sheets for sign mounting details.

   visibility.

   as needed. Illumination may also be considered for nighttime

4. Longitudinal edge striping may be continued thru crossing 

   from driving around gates.

3. Medians preferred whenever possible to prevent vehicles

   See PM(2) and PM(3) standard sheets.

2. Raised pavement markers may be used to supplement striping.

   and used on roadways where speed does not exceed 40 mph.

   Non-traversable curbs in Quiet Zones are 6" tall minimum 

   as a Quiet Zone Supplementary Safety Measure (SSM).

1. Medians and curbs must be non-traversable to qualify

Base Material

 

   locations.

   10' min for all other 

   for a Quiet Zone SSM, 

   length from gate: 100' min.

U: Non-traversable curb 

   locations

   by gates for all other 

   90% of traveled way covered

   1' max for Quiet Zone SSM, 

T: Tip of gate to edge of curb: 

4" Yellow

for pedestrian facilities

See latest PED standard sheets

Sidewalk or shared use pathway.

C

B

Cantilever

Pair

Mast Flasher 

See RCD(2) if >25'

with ballast (as needed)

6" Perforated drain pipe 

 railroad company)

Varies (check with

20' 16'24'

6'
1.6'

Gate Assembly

SEE DETAIL A

6
.
6
'

1
6
"

NOTES

 

    RR Crossing pavement markings. See Table 1. See RCD(2) for other signs.

 S: Stop line to GRADE CROSSING ADVANCE WARNING (W10-1) sign and adjacent

 R: Stop line to first RR Crossing transverse line (bike lane): 50' typical.

    up to 32'under special circumstances.

 Q: Gate length: 28' or less typical, but railroad company may allow 

    NOTE: BNSF prefers 5'-3", 7', and 9'-3" minimums, respectively.

    Center of RR mast to edge of pavement (no shoulder): 8'-3" minimum

    Center of RR mast to edge of pavement (with shoulder): 6' minimum

 P: Center of RR mast to face of curb: 4'-3" minimum. 

    NOTE: Center of gate mast minimum 4'-3" from face of curb.

 O: Width of median: 8'-6" minimum, 10' typical when using median gates.  

    all street intersections within 60' are closed.

    suffice if there is a street intersection within the 100' and 

    100' minimum to qualify as a Quiet Zone SSM.  NOTE: 60'will 

 N: Center of gate mast to leading edge of non-traversable median: 

 M: Center of RR mast to edge of sidewalk: 6' minimum. 

 L: Nearest edge of RR cabin from nearest rail: 25' typical.

    NOTE: Cabinet not required to be parallel to edge of pavement.

 K: Nearest edge of RR cabin from edge of pavement: 30' typical.

    of traveled way covered by gates for all other locations.

 J: Tip of gate to tip of gate: 2' maximum for Quiet Zone SSM or 90%

 I: Distance between rails: 4'-8.5".

 H: Width of field panel: 2' typical (check with railroad company).

 G: Length of panels along rail: 8' typical.

    NOTE: Field panels need not be in line with gauge panels.

 F: Edge of planking panel from edge of pavement or sidewalk: 3' minimum.  

NOTE: Design median edge to be parallel with rail.

 E: Edge of median or curb to nearest rail: 10' typical.  

    NOTE: Cantilever may be located in front or behind gates.

 D: Center of gate mast to center of cantilever mast: 6' typical.

 C: Center of detectable warning device to nearest rail: 6' minimum

    as needed, but should be at least 8' back from gates, if present).

    traffic control device to stop line: 8' (NOTE: Stop line may be moved 

 B: Center of mast (cantilever, gate, or mast flasher) of nearest active 

A2: Tip of gate to center of rail: 12' minimum, 15' typical.

A1: Center of RR mast to center of rail: 12' minimum, 15' typical.

DETAIL A

3
.
3
'

FEBRUARY 2016
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**

 TxDOT 

2 ADJACENT CROSSINGS

OR

PATHWAY CROSSING

GRADE CROSSING NEAR A PARALLEL STREET

** **
**

SIGNS

 

 

** 

GENERAL NOTES

NOTES

OR

PASSIVE CROSSING

OR

NOTES

36"DIA.

W10-1

36"X36"

W10-2L

36"X36"

W10-2R

36"X36"

W10-5

30"x24"

W10-5P

24"X30"

R8-8

30"X30"

W3-1

36"X36"

R1-1

48"X9"

R15-1

27"X18"

R15-2P

18"X6"

R1-3P

48"X9"

R15-1

27"X18"

R15-2P
48"X9"

R15-1

27"X18"

R15-2P

15"X9"

I-13

36"DIA.

W10-1

30"X24"

W10-13P

36"X36"

R1-1

30"X30"

W3-2

30"X24"

W10-9P

30"X24"

W10-5P

432

NOTE

NOTE

"A"

"B"

"B"

"C"

"
C
"

"A" <100' "A" >100'

T-INTERSECTION

5

9

13

1

4

1

4

1

4

1

4

1

1

4

1

4

1
8 9 10

50'50' 12'

3

1

45

7

7
1

4

7

7

2

6

6

6

6

1

11

4

8 9 106

12

13

7

7

7

1

4

1

4

6

5

>100'

 Approach Desirable 

Placement 

 (feet)

6 7

10 11
12

8

Side lights (if "A" <100')

2-WAY

2-WAY WITH MEDIAN

TABLE 1

See Table 1.

 

rail in this case.

signs installed on roadway parallel with 

AND INTERSECTION ADVANCE WARNING (W10-3) 

rail is less than 100'.  GRADE CROSSING 

between near edge of intersection and near 

adjacent signs not included when distance 

Railroad crossing pavement markings and 

1-WAY

See Table 1100' min

5

5

5

5

5

Speed

 (mph)

   20        100

   25        100

   30        100

   35        100

   40        125

   45        175

   50        250

   55        325

   60        400

   65        475

   70        550

   75        650

C TxDOT

 

IF NEEDED

See Table 1

IF NEEDED

m
i
n

1
0
0
'

48"X48"X48"

  R1-2

5

5

IF NEEDED

IF NEEDED

5

See Table 1

See Table 1

See Table 1

See Table 1

See Table 1

lanes. 

to travel

perpend. 

be placed 

Sign may

SIGNING & STRIPING

DETAILS

RAILROAD CROSSING

6(if no    or    sign used)13

min

15' 

 

   of crossbuck sign post.

   shall be installed on front and back 

2. A 2" white retroreflective strip 

   crossbuck sign, rather than below it.

   installed to the left of the 

1. Stop or yield sign may also be 

Table 1 would put markings within intersection.

between rail and intersection if spacing from

See Table 1. Place pavement markings and signs 

within intersection.

from Table 1 would put markings

intersection from rail if spacing

and signs on opposite side of 

See Table 1. Place pavement markings 

NOTE

*

*
space exists.

Use Table 1 if sufficient

to support sign

Min 7' median width

to support sign

Min 6' median width

T-Intersection design below.

scenarios.  This note also applies to

traffic signal or other traffic control

only.  Other signs may be substituted for 

This design shows a 4-way stop scenario

 

   on this sheet.

3. Smaller sign sizes preferred than shown to the right 

2. Detectable warning used at stop bar.

   adjacent roadway.

   crossing when more than 25' from traveled way of 

1. A shared use pathway is considered a separate pathway 

mounted below W10-2/W10-3/W10-4 signs. 

CLEARANCE Plaque (W10-5P) if needed is

if crossing is in a Quiet Zone. LOW GROUND 

Includes a NO TRAIN HORN Plaque (W10-9P)

   sign and pavement marking details. 

7. See the Standard Highway Sign Design for Texas (SHSD) manual for 

   sealing engineer. Install so sign does not block view of RR mast.

   vehicles stopping on tracks is significant as determined by

6. DO NOT STOP ON TRACKS (R8-8) signs installed when potential for 

   YIELD AHEAD (W3-2) signs unless shown otherwise.

5. See Table 1 to determine placement of STOP AHEAD (W3-1) and 

4. Table 1 placement distances may vary per Sect. 2C.05 of the TMUTCD.

   be modified as needed to fit roadway geometry.

3. GRADE CROSSING AND INTERSECTION ADVANCE WARNING (W10-2) signs may 

   upstream of crossing to provide advance warning of alternate route.

2. LOW GROUND CLEARANCE (W10-5) signs may be relocated further 

   1 track), and EMERGENCY NOTIFICATION (I-13) signs. 

   CROSSBUCK (R15-1), NUMBER OF TRACKS Plaque (R15-2P) (if more than 

1. Railroad company to provide active traffic control devices, 

 

100' apart.

when tracks are more than 

and adjacent signs required 

crossing pavement markings, 

control devices, railroad 

Separate active traffic

see Table 1.

intersection and railroad crossing. If needed,

installed if W10-1 sign is not between 

(W10-2, W10-3, W10-4) signs should only be 

GRADE CROSSING AND INTERSECTION ADVANCE WARNING 

rcd2-16.dgn
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EXHIBIT B 

TO 
PUBLIC HIGHWAY AT GRADE CROSSING AGREEMENT 

 
 
SECTION 1.  CONDITIONS AND COVENANTS 
 
A. The Railroad makes no covenant or warranty of title for quiet possession or 
against encumbrances.  The Political Body shall not use or permit use of the Crossing 
Area for any purposes other than those described in this Agreement.  Without limiting 
the foregoing, the Political Body shall not use or permit use of the Crossing Area for 
railroad purposes, or for gas, oil or gasoline pipe lines. Any lines constructed on the 
Railroad's property by or under authority of the Political Body for the purpose of 
conveying electric power or communications incidental to the Political Body's use of 
the property for highway purposes shall be constructed in accordance with 
specifications and requirements of the Railroad, and in such manner as not adversely 
to affect communication or signal lines of the Railroad or its licensees now or hereafter 
located upon said property.  No nonparty shall be admitted by the Political Body to use 
or occupy any part of the Railroad's property without the Railroad's written consent.  
Nothing herein shall obligate the Railroad to give such consent. 
 
B. The Railroad reserves the right to cross the Crossing Area with such railroad 
tracks as may be required for its convenience or purposes.  In the event the Railroad 
shall place additional tracks upon the Crossing Area, the Political Body shall, at its sole 
cost and expense, modify the Roadway to conform with all tracks within the Crossing 
Area. 
 
C. The right hereby granted is subject to any existing encumbrances and rights 
(whether public or private), recorded or unrecorded, and also to any renewals thereof.  
The Political Body shall not damage, destroy or interfere with the property or rights of 
nonparties in, upon or relating to the Railroad's property, unless the Political Body at 
its own expense settles with and obtains releases from such nonparties. 
 
D. The Railroad reserves the right to use and to grant to others the right to use the 
Crossing Area for any purpose not inconsistent with the right hereby granted, 
including, but not by way of limitation, the right to construct, reconstruct, maintain, 
operate, repair, alter, renew and replace tracks, facilities and appurtenances on the 
property; and the right to cross the Crossing Area with all kinds of equipment. 
 
E. So far as it lawfully may do so, the Political Body will assume, bear and pay all 
taxes and assessments of whatsoever nature or kind (whether general, local or 
special) levied or assessed upon or against the Crossing Area, excepting taxes levied 
upon and against the property as a component part of the Railroad's operating 
property. 
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F. If any property or rights other than the right hereby granted are necessary for 
the construction, maintenance and use of the Roadway and its appurtenances, or for 
the performance of any work in connection with the Project, the Political Body will 
acquire all such other property and rights at its own expense and without expense to 
the Railroad. 
 
SECTION 2.  CONSTRUCTION OF ROADWAY 
 
A. The Political Body, at its expense, will apply for and obtain all public authority 
required by law, ordinance, rule or regulation for the Project, and will furnish the 
Railroad upon request with satisfactory evidence that such authority has been 
obtained. 
 
B. Except as may be otherwise specifically provided herein, the Political Body, at 
its expense, will furnish all necessary labor, material and equipment, and shall 
construct and complete the Roadway and all appurtenances thereof.  The 
appurtenances shall include, without limitation, all necessary and proper highway 
warning devices (except those installed by the Railroad within its right of way) and all 
necessary drainage facilities, guard rails or barriers, and right of way fences between 
the Roadway and the railroad tracks.  Upon completion of the Project, the Political 
Body shall remove from the Railroad's property all temporary structures and false 
work, and will leave the Crossing Area in a condition satisfactory to the Railroad. 
 
C. All construction work of the Political Body upon the Railroad's property 
(including, but not limited to, construction of the Roadway and all appurtenances and 
all related and incidental work) shall be performed and completed in a manner 
satisfactory to the Assistant Vice President Engineering-Design of the Railroad or his 
authorized representative and in compliance with the Plans, and other guidelines 
furnished by the Railroad. 
 
D. All construction work of the Political Body shall be performed diligently and 
completed within a reasonable time.  No part of the Project shall be suspended, 
discontinued or unduly delayed without the Railroad's written consent, and subject to 
such reasonable conditions as the Railroad may specify.  It is understood that the 
Railroad's tracks at and in the vicinity of the work will be in constant or frequent use 
during progress of the work and that movement or stoppage of trains, engines or cars 
may cause delays in the work of the Political Body.  The Political Body hereby 
assumes the risk of any such delays and agrees that no claims for damages on 
account of any delay shall be made against the Railroad by the State and/or the 
Contractor. 
 
SECTION 3.  INJURY AND DAMAGE TO PROPERTY 
 

If the Political Body, in the performance of any work contemplated by this 
Agreement or by the failure to do or perform anything for which the Political Body is 
responsible under the provisions of this Agreement, shall injure, damage or destroy 
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any property of the Railroad or of any other person lawfully occupying or using the 
property of the Railroad, such property shall be replaced or repaired by the Political 
Body at the Political Body's own expense, or by the Railroad at the expense of the 
Political Body, and to the satisfaction of the Railroad's Assistant Vice President 
Engineering-Design. 
 
SECTION 4.  RAILROAD MAY USE CONTRACTORS TO PERFORM WORK 
 
 The Railroad may contract for the performance of any of its work by other than 
the Railroad forces.  The Railroad shall notify the Political Body of the contract price 
within ninety (90) days after it is awarded. Unless the Railroad's work is to be 
performed on a fixed price basis, the Political Body shall reimburse the Railroad for the 
amount of the contract. 
 
SECTION 5.  MAINTENANCE AND REPAIRS 
 
A. The Political Body shall, at its own sole expense, maintain, repair, and renew, 
or cause to be maintained, repaired and renewed, the entire Crossing Area and 
Roadway, except the portions between the track tie ends, which shall be maintained 
by and at the expense of the Railroad. 
 
B. If, in the future, the Political Body elects to have the surfacing material between 
the track tie ends, or between tracks if there is more than one railroad track across the 
Crossing Area, replaced with paving or some surfacing material other than timer 
planking, the Railroad, at the Political Body’s expense, shall install such replacement 
surfacing, and in the future, to the extent repair or replacement of the surfacing is 
necessitated by repair or rehabilitation of the Railroad’s tracks through the Crossing 
Area, the Political Body shall bear the expense of such repairs or replacement. 
 
SECTION 6.  CHANGES IN GRADE 
 
 If at any time the Railroad shall elect, or be required by competent authority to, 
raise or lower the grade of all or any portion of the track(s) located within the Crossing 
Area, the Political Body shall, at its own expense, conform the Roadway to conform 
with the change of grade of the trackage. 
 
SECTION 7.  REARRANGEMENT OF WARNING DEVICES 
 
 If the change or rearrangement of any warning device installed hereunder is 
necessitated for public or Railroad convenience or on account of improvements for 
either the Railroad, highway or both, the parties will apportion the expense incidental 
thereto between themselves by negotiation, agreement or by the order of a competent 
authority before the change or rearrangement is undertaken. 
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SECTION 8.  SAFETY MEASURES; PROTECTION 
  OF RAILROAD COMPANY OPERATIONS 
 
 It is understood and recognized that safety and continuity of the Railroad's 
operations and communications are of the utmost importance; and in order that the 
same may be adequately safeguarded, protected and assured, and in order that 
accidents may be prevented and avoided, it is agreed with respect to all of said work 
of the Political Body that the work will be performed in a safe manner and in conformity 
with the following standards: 
 
A. Definitions.  All references in this Agreement to the Political Body shall also 
include the Contractor and their respective officers, agents and employees, and others 
acting under its or their authority; and all references in this Agreement to work of the 
Political Body shall include work both within and outside of the Railroad’s property. 
 
B. Entry on to Railroad's Property by Political Body.  If the Political Body's 
employees need to enter Railroad's property in order to perform an inspection of the 
Roadway, minor maintenance or other activities, the Political Body shall first provide at 
least ten (10) working days advance notice to the Railroad Representative.  With 
respect to such entry on to Railroad’s property, the Political Body, to the extent 
permitted by law, agrees to release, defend and indemnify the Railroad from and 
against any loss, damage, injury, liability, claim, cost or expense incurred by any person 
including, without limitation, the Political Body’s employees, or damage to any property 
or equipment (collectively the “Loss”) that arises from the presence or activities of 
Political Body’s employees on Railroad’s property, except to the extent that any Loss is 
caused by the sole direct negligence of Railroad. 
 
C. Flagging. 
 

(i) If the Political Body's employees need to enter Railroad's property as 
provided in Paragraph B above, the Political Body agrees to notify the Railroad 
Representative at least thirty (30) working days in advance of proposed performance of 
any work by Political Body in which any person or equipment will be within twenty-five 
(25) feet of any track, or will be near enough to any track that any equipment extension 
(such as, but not limited to, a crane boom) will reach to within twenty-five (25) feet of 
any track.  No work of any kind shall be performed, and no person, equipment, 
machinery, tool(s), material(s), vehicle(s), or thing(s) shall be located, operated, placed, 
or stored within twenty-five (25) feet of any of Railroad's track(s) at any time, for any 
reason, unless and until a Railroad flagman is provided to watch for trains.  Upon 
receipt of such thirty (30) day notice, the Railroad Representative will determine and 
inform Political Body whether a flagman need be present and whether Political Body 
needs to implement any special protective or safety measures.  If flagging or other 
special protective or safety measures are performed by Railroad, Railroad will bill 
Political Body for such expenses incurred by Railroad.  If Railroad performs any 
flagging, or other special protective or safety measures are performed by Railroad, 
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Political Body agrees that Political Body is not relieved of any of its responsibilities or 
liabilities set forth in this Agreement. 
 

(ii) The rate of pay per hour for each flagman will be the prevailing hourly rate 
in effect for an eight-hour day for the class of flagmen used during regularly assigned 
hours and overtime in accordance with Labor Agreements and Schedules in effect at 
the time the work is performed.  In addition to the cost of such labor, a composite 
charge for vacation, holiday, health and welfare, supplemental sickness, Railroad 
Retirement and unemployment compensation, supplemental pension, Employees 
Liability and Property Damage and Administration will be included, computed on actual 
payroll.  The composite charge will be the prevailing composite charge in effect at the 
time the work is performed.  One and one-half times the current hourly rate is paid for 
overtime, Saturdays and Sundays, and two and one-half times current hourly rate for 
holidays.  Wage rates are subject to change, at any time, by law or by agreement 
between Railroad and its employees, and may be retroactive as a result of negotiations 
or a ruling of an authorized governmental agency.  Additional charges on labor are also 
subject to change.  If the wage rate or additional charges are changed, Political Body 
shall pay on the basis of the new rates and charges. 
 

(iii) Reimbursement to Railroad will be required covering the full eight-hour 
day during which any flagman is furnished, unless the flagman can be assigned to other 
Railroad work during a portion of such day, in which event reimbursement will not be 
required for the portion of the day during which the flagman is engaged in other Railroad 
work.  Reimbursement will also be required for any day not actually worked by the 
flagman following the flagman's assignment to work on the project for which Railroad is 
required to pay the flagman and which could not reasonably be avoided by Railroad by 
assignment of such flagman to other work, even though Political Body may not be 
working during such time.  When it becomes necessary for Railroad to bulletin and 
assign an employee to a flagging position in compliance with union collective bargaining 
agreements, Political Body must provide Railroad a minimum of five (5) days notice 
prior to the cessation of the need for a flagman.  If five (5) days notice of cessation is 
not given, Political Body will still be required to pay flagging charges for the five (5) day 
notice period required by union agreement to be given to the employee, even though 
flagging is not required for that period.  An additional thirty (30) days notice must then 
be given to Railroad if flagging services are needed again after such five day cessation 
notice has been given to Railroad. 
 
D. Compliance With Laws.  The Political Body shall comply with all applicable 
federal, state and local laws, regulations and enactments affecting the work.  The 
Political Body shall use only such methods as are consistent with safety, both as 
concerns the Political Body, the Political Body's agents and employees, the officers, 
agents, employees and property of the Railroad and the public in general. The Political 
Body (without limiting the generality of the foregoing) shall comply with all applicable 
state and federal occupational safety and health acts and regulations.  All Federal 
Railroad Administration regulations shall be followed when work is performed on the 
Railroad's premises.  If any failure by the Political Body to comply with any such laws, 
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regulations, and enactments, shall result in any fine, penalty, cost or charge being 
assessed, imposed or charged against the Railroad, the Political Body shall reimburse, 
and to the extent it may lawfully do so, indemnify the Railroad for any such fine, 
penalty, cost, or charge, including without limitation attorney's fees, court costs and 
expenses.  The Political Body further agrees in the event of any such action, upon 
notice thereof being provided by the Railroad, to defend such action free of cost, 
charge, or expense to the Railroad. 
 
E. No Interference or Delays.  The Political Body shall not do, suffer or permit 
anything which will or may obstruct, endanger, interfere with, hinder or delay 
maintenance or operation of the Railroad's tracks or facilities, or any communication or 
signal lines, installations or any appurtenances thereof, or the operations of others 
lawfully occupying or using the Railroad's property or facilities. 
 
F. Supervision.  The Political Body, at its own expense, shall adequately police 
and supervise all work to be performed by the Political Body, and shall not inflict injury 
to persons or damage to property for the safety of whom or of which the Railroad may 
be responsible, or to property of the Railroad. The responsibility of the Political Body 
for safe conduct and adequate policing and supervision of the Project shall not be 
lessened or otherwise affected by the Railroad's approval of plans and specifications, 
or by the Railroad's collaboration in performance of any work, or by the presence at 
the work site of the Railroad's representatives, or by compliance by the Political Body 
with any requests or recommendations made by such representatives.  If a 
representative of the Railroad is assigned to the Project, the Political Body will give 
due consideration to suggestions and recommendations made by such representative 
for the safety and protection of the Railroad's property and operations. 
 
G. Suspension of Work.  If at any time the Political Body's engineers or the Vice 
President-Engineering Services of the Railroad or their respective representatives 
shall be of the opinion that any work of the Political Body is being or is about to be 
done or prosecuted without due regard and precaution for safety and security, the 
Political Body shall immediately suspend the work until suitable, adequate and proper 
protective measures are adopted and provided. 
 
H. Removal of Debris.  The Political Body shall not cause, suffer or permit 
material or debris to be deposited or cast upon, or to slide or fall upon any property or 
facilities of the Railroad; and any such material and debris shall be promptly removed 
from the Railroad's property by the Political Body at the Political Body's own expense 
or by the Railroad at the expense of the Political Body.  The Political Body shall not 
cause, suffer or permit any snow to be plowed or cast upon the Railroad's property 
during snow removal from the Crossing Area. 
 
I. Explosives.  The Political Body shall not discharge any explosives on or in the 
vicinity of the Railroad's property without the prior consent of the Railroad's Vice 
President-Engineering Services, which shall not be given if, in the sole discretion of 
the Railroad's Vice President-Engineering Services, such discharge would be 
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dangerous or would interfere with the Railroad's property or facilities.  For the 
purposes hereof, the "vicinity of the Railroad's property" shall be deemed to be any 
place on the Railroad's property or in such close proximity to the Railroad's property 
that the discharge of explosives could cause injury to the Railroad's employees or 
other persons, or cause damage to or interference with the facilities or operations on 
the Railroad's property.  The Railroad reserves the right to impose such conditions, 
restrictions or limitations on the transportation, handling, storage, security and use of 
explosives as the Railroad, in the Railroad's sole discretion, may deem to be 
necessary, desirable or appropriate.   
 
J. Excavation.  The Political Body shall not excavate from existing slopes nor 
construct new slopes which are excessive and may create hazards of slides or falling 
rock, or impair or endanger the clearance between existing or new slopes and the 
tracks of the Railroad.  The Political Body shall not do or cause to be done any work 
which will or may disturb the stability of any area or adversely affect the Railroad's 
tracks or facilities. The Political Body, at its own expense, shall install and maintain 
adequate shoring and cribbing for all excavation and/or trenching performed by the 
Political Body in connection with construction, maintenance or other work.  The 
shoring and cribbing shall be constructed and maintained with materials and in a 
manner approved by the Railroad's Assistant Vice President Engineering - Design to 
withstand all stresses likely to be encountered, including any stresses resulting from 
vibrations caused by the Railroad's operations in the vicinity. 
 
K. Drainage.  The Political Body, at the Political Body's own expense, shall 
provide and maintain suitable facilities for draining the Roadway and its 
appurtenances, and shall not suffer or permit drainage water therefrom to flow or 
collect upon property of the Railroad.  The Political Body, at the Political Body's own 
expense, shall provide adequate passageway for the waters of any streams, bodies of 
water and drainage facilities (either natural or artificial, and including water from the 
Railroad's culvert and drainage facilities), so that said waters may not, because of any 
facilities or work of the Political Body, be impeded, obstructed, diverted or caused to 
back up, overflow or damage the property of the Railroad or any part thereof, or 
property of others. The Political Body shall not obstruct or interfere with existing 
ditches or drainage facilities. 
 
L. Notice.  Before commencing any work, the Political Body shall provide the 
advance notice to the Railroad that is required under the Contractor's Right of Entry 
Agreement. 
 
M. Fiber Optic Cables.  Fiber optic cable systems may be buried on the Railroad's 
property. Protection of the fiber optic cable systems is of extreme importance since 
any break could disrupt service to users resulting in business interruption and loss of 
revenue and profits.  Political Body shall telephone the Railroad during normal 
business hours (7:00 a.m. to 9:00 p.m. Central Time, Monday through Friday, except 
holidays) at 1-800-336-9193 (also a 24-hour, 7-day number for emergency calls) to 
determine if fiber optic cable is buried anywhere on the Railroad's premises to be used 
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by the Political Body.  If it is, Political Body will telephone the telecommunications 
company(ies) involved, arrange for a cable locator, and make arrangements for 
relocation or other protection of the fiber optic cable prior to beginning any work on the 
Railroad's premises.  
 
SECTION 9.  INTERIM WARNING DEVICES 
 
 If at anytime it is determined by a competent authority, by the Political Body, or 
by agreement between the parties, that new or improved train activated warning 
devices should be installed at the Crossing Area, the Political Body shall install 
adequate temporary warning devices or signs and impose appropriate vehicular 
control measures to protect the motoring public until the new or improved devices 
have been installed. 
 
SECTION 10.  OTHER RAILROADS 
 
 All protective and indemnifying provisions of this Agreement shall inure to the 
benefit of the Railroad and any other railroad company lawfully using the Railroad's 
property or facilities. 
 
SECTION 11.  BOOKS AND RECORDS 
 
 The books, papers, records and accounts of Railroad, so far as they relate to the 
items of expense for the materials to be provided by Railroad under this Project, or are 
associated with the work to be performed by Railroad under this Project, shall be open 
to inspection and audit at Railroad's offices in Omaha, Nebraska, during normal 
business hours by the agents and authorized representatives of Political Body for a 
period of three (3) years following the date of Railroad's last billing sent to Political 
Body. 
 
SECTION 12.  REMEDIES FOR BREACH OR NONUSE 
 
A. If the Political Body shall fail, refuse or neglect to perform and abide by the 
terms of this Agreement, the Railroad, in addition to any other rights and remedies, 
may perform any work which in the judgment of the Railroad is necessary to place the 
Roadway and appurtenances in such condition as will not menace, endanger or 
interfere with the Railroad's facilities or operations or jeopardize the Railroad's 
employees; and the Political Body will reimburse the Railroad for the expenses 
thereof. 
 
B. Nonuse by the Political Body of the Crossing Area for public highway purposes 
continuing at any time for a period of eighteen (18) months shall, at the option of the 
Railroad, work a termination of this Agreement and of all rights of the Political Body 
hereunder. 
 
C. The Political Body will surrender peaceable possession of the Crossing Area 
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and Roadway upon termination of this Agreement.  Termination of this Agreement 
shall not affect any rights, obligations or liabilities of the parties, accrued or otherwise, 
which may have arisen prior to termination. 
 
SECTION 13.  MODIFICATION - ENTIRE AGREEMENT 
 
 No waiver, modification or amendment of this Agreement shall be of any force 
or effect unless made in writing, signed by the Political Body and the Railroad and 
specifying with particularity the nature and extent of such waiver, modification or 
amendment.  Any waiver by the Railroad of any default by the Political Body shall not 
affect or impair any right arising from any subsequent default. This Agreement and 
Exhibits attached hereto and made a part hereof constitute the entire understanding 
between the Political Body and the Railroad and cancel and supersede any prior 
negotiations, understandings or agreements, whether written or oral, with respect to 
the work or any part thereof. 
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EXHIBIT C 
 

TO 
 

PUBLIC HIGHWAY AT GRADE CROSSING AGREEMENT 
 
 
Exhibit C will be Railroad's Material and Force Agreement Estimates (see Recitals)  
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EXHIBIT D 
 

TO 
 

PUBLIC HIGHWAY AT GRADE CROSSING AGREEMENT 
 
 
Exhibit D will be Contractor’s Right of Entry Agreement (see Recitals)  
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      UPRR Audit No.:  
 

CONTRACTOR'S RIGHT OF ENTRY 
AGREEMENT 

_____________________________________________ 
 

THIS AGREEMENT is made and entered into as of the _____ day of 
_________________, 2017, by and between UNION PACIFIC RAILROAD COMPANY, a 
Delaware corporation ("Railroad"); and  
 
               (Name of Contractor) 
 
a          corporation (“Contractor”). 

 
RECITALS: 

 

 Contractor has been hired by CITY OF SAN ANTONIO TCI for the widening of the 
road, new sidewalks, new crossing surface, new lights, new gates, and new circuits over the De 
Zavala Road at-grade public crossing, DOT Number 763798U at Railroad’s Mile Post 13.76 on 
Railroad’s Kerrville Sub. at or near San Antonio, Bexar County, Texas, in the general location 
shown on the Railroad Location Print marked Exhibit A, attached hereto and hereby made a part 
hereof, which work is the subject of a Crossing Agreement dated _______________, between 
the Railroad and the CITY OF SAN ANTONIO TCI. 
.  
 

 The Railroad is willing to permit the Contractor to perform the work described above at the 
location described above subject to the terms and conditions contained in this Agreement 
 

AGREEMENT: 
 

NOW, THEREFORE, it is mutually agreed by and between Railroad and Contractor, as 
follows: 
 
ARTICLE 1 - DEFINITION OF CONTRACTOR. 
 

For purposes of this Agreement, all references in this agreement to Contractor shall 
include Contractor's contractors, subcontractors, officers, agents and employees, and others 
acting under its or their authority. 
 
ARTICLE 2 - RIGHT GRANTED; PURPOSE. 
 

Railroad hereby grants to Contractor the right, during the term hereinafter stated and 
upon and subject to each and all of the terms, provisions and conditions herein contained, to 
enter upon and have ingress to and egress from the property described in the Recitals for the 
purpose of performing the work described in the Recitals above.  The right herein granted to 
Contractor is limited to those portions of Railroad's property specifically described herein, or as 
designated by the Railroad Representative named in Article 4. 
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ARTICLE 3 - TERMS AND CONDITIONS CONTAINED IN EXHIBITS B, C & D. 
 

The General Terms and Conditions contained in Exhibit B, the Insurance Requirements 
contained in Exhibit C, and the Minimum Safety Requirements contained in Exhibit D, each 
attached hereto, are hereby made a part of this Agreement. 
 
ARTICLE 4 - ALL EXPENSES TO BE BORNE BY CONTRACTOR; RAILROAD 

REPRESENTATIVE. 
 
A. Contractor shall bear any and all costs and expenses associated with any work performed by 

Contractor, or any costs or expenses incurred by Railroad relating to this Agreement. 
 
B. Contractor shall coordinate all of its work with the following Railroad representative or his or 

her duly authorized representative (the "Railroad Representative"): 
 
 

PEDERSON, Jason M. 
MANAGER OF TRACK MAINTENANCE 

210/8 825-0362 
jpederso@up.com 

8555 E LOOP 1604 S 
ADKINS, TX  78101 

  
 
C. Contractor, at its own expense, shall adequately police and supervise all work to be 

performed by Contractor and shall ensure that such work is performed in a safe manner as set 
forth in Section 7 of Exhibit B.  The responsibility of Contractor for safe conduct and 
adequate policing and supervision of Contractor's work shall not be lessened or otherwise 
affected by Railroad's approval of plans and specifications involving the work, or by 
Railroad's collaboration in performance of any work, or by the presence at the work site of a 
Railroad Representative, or by compliance by Contractor with any requests or 
recommendations made by Railroad Representative. 

 
ARTICLE 5 - SCHEDULE OF WORK ON A MONTHLY BASIS. 
 
 The Contractor, at its expense, shall provide on a monthly basis a detailed schedule of 
work to the Railroad Representative named in Article 4B above.  The reports shall start at the 
execution of this Agreement and continue until this Agreement is terminated as provided in this 
Agreement or until the Contractor has completed all work on Railroad’s property. 
 
ARTICLE 6 - TERM; TERMINATION. 
 
A. The grant of right herein made to Contractor shall commence on the date of this Agreement,  
 

 and continue until __________________________, unless sooner terminated as herein  
                                                  (Expiration Date) 
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provided, or at such time as Contractor has completed its work on Railroad's property, 
whichever is earlier.  Contractor agrees to notify the Railroad Representative in writing when 
it has completed its work on Railroad's property. 

 

B. This Agreement may be terminated by either party on ten (10) days written notice to the 
other party. 

 
ARTICLE 7 - CERTIFICATE OF INSURANCE. 
 
A. Before commencing any work, Contractor will provide Railroad with the (i) insurance 

binders, policies, certificates and endorsements set forth in Exhibit C of this Agreement, and 
(ii) the insurance endorsements obtained by each subcontractor as required under Section 12 
of Exhibit B of this Agreement. 

 
B. All insurance correspondence, binders, policies, certificates and endorsements shall be sent 

to: 
 

Union Pacific Railroad Company 
Real Estate Department 

1400 Douglas Street, MS 1690 
Omaha, NE  68179-1690 

UPRR Folder No.: 2865-68 
 
ARTICLE 8 - DISMISSAL OF CONTRACTOR'S EMPLOYEE. 

 
 At the request of Railroad, Contractor shall remove from Railroad's property any 
employee of Contractor who fails to conform to the instructions of the Railroad Representative in 
connection with the work on Railroad's property, and any right of Contractor shall be suspended 
until such removal has occurred.  Contractor shall indemnify Railroad against any claims arising 
from the removal of any such employee from Railroad's property. 

 
ARTICLE 9 - CROSSINGS. 

 
 No additional vehicular crossings (including temporary haul roads) or pedestrian 
crossings over Railroad's trackage shall be installed or used by Contractor without the prior 
written permission of Railroad. 

 
ARTICLE 10 - CROSSINGS; COMPLIANCE WITH MUTCD AND FRA 
GUIDELINES. 
 
A. No additional vehicular crossings (including temporary haul roads) or pedestrian crossings 

over Railroad's trackage shall be installed or used by Contractor without the prior written 
permission of Railroad. 

 
B. Any permanent or temporary changes, including temporary traffic control, to crossings must 

conform to the Manual of Uniform Traffic Control Devices (MUTCD) and any applicable 
Federal Railroad Administration rules, regulations and guidelines, and must be reviewed by 
the Railroad prior to any changes being implemented.  In the event the Railroad is found to 
be out of compliance with federal safety regulations due to the Contractor’s modifications, 
negligence, or any other reason arising from the Contractor’s presence on the Railroad’s 
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property, the Contractor agrees to assume liability for any civil penalties imposed upon the 
Railroad for such noncompliance. 

 
ARTICLE 11 - EXPLOSIVES. 
 
 Explosives or other highly flammable substances shall not be stored or used on Railroad's 
property without the prior written approval of Railroad. 
 

IN WITNESS WHEREOF, the parties hereto have duly executed this agreement in 
duplicate as of the date first herein written. 
 
 
 UNION PACIFIC RAILROAD COMPANY 

(Federal Tax ID #94-6001323) 
 
 

By:______________________________________ 
Daniel Peters 

Real Estate – Public Projects 
 

 
 
 
 __________________________________________ 

(Name of Contractor)  
 
 

By_______________________________________ 
 

Printed Name:______________________________________ 
 

Title:_____________________________________________ 
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EXHIBIT B 
 

TO CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 
 

GENERAL TERMS & CONDITIONS 
 
 
Section 1. NOTICE OF COMMENCEMENT OF WORK - FLAGGING. 
 
A. Contractor agrees to notify the Railroad Representative at least thirty (30) working days in advance of Contractor 

commencing its work and at least ten (10) working days in advance of proposed performance of any work by 
Contractor in which any person or equipment will be within twenty-five (25) feet of any track, or will be near enough to 
any track that any equipment extension (such as, but not limited to, a crane boom) will reach to within twenty-five (25) 
feet of any track.  No work of any kind shall be performed, and no person, equipment, machinery, tool(s), material(s), 
vehicle(s), or thing(s) shall be located, operated, placed, or stored within twenty-five (25) feet of any of Railroad's 
track(s) at any time, for any reason, unless and until a Railroad flagman is provided to watch for trains.  Upon receipt 
of such ten (10)-day notice, the Railroad Representative will determine and inform Contractor whether a flagman need 
be present and whether Contractor needs to implement any special protective or safety measures.  If flagging or other 
special protective or safety measures are performed by Railroad, Railroad will bill Contractor for such expenses 
incurred by Railroad, unless Railroad and a federal, state or local governmental entity have agreed that Railroad is to 
bill such expenses to the federal, state or local governmental entity.  If Railroad will be sending the bills to Contractor, 
Contractor shall pay such bills within thirty (30) days of Contractor's receipt of billing.  If Railroad performs any 
flagging, or other special protective or safety measures are performed by Railroad, Contractor agrees that Contractor 
is not relieved of any of its responsibilities or liabilities set forth in this Agreement.   

 
B. The rate of pay per hour for each flagman will be the prevailing hourly rate in effect for an eight-hour day for the class 

of flagmen used during regularly assigned hours and overtime in accordance with Labor Agreements and Schedules 
in effect at the time the work is performed.  In addition to the cost of such labor, a composite charge for vacation, 
holiday, health and welfare, supplemental sickness, Railroad Retirement and unemployment compensation, 
supplemental pension, Employees Liability and Property Damage and Administration will be included, computed on 
actual payroll.  The composite charge will be the prevailing composite charge in effect at the time the work is 
performed.   One and one-half times the current hourly rate is paid for overtime, Saturdays and Sundays, and two and 
one-half times current hourly rate for holidays.  Wage rates are subject to change, at any time, by law or by 
agreement between Railroad and its employees, and may be retroactive as a result of negotiations or a ruling of an 
authorized governmental agency.  Additional charges on labor are also subject to change.  If the wage rate or 
additional charges are changed, Contractor (or the governmental entity, as applicable) shall pay on the basis of the 
new rates and charges. 

 
C. Reimbursement to Railroad will be required covering the full eight-hour day during which any flagman is furnished, 

unless the flagman can be assigned to other Railroad work during a portion of such day, in which event 
reimbursement will not be required for the portion of the day during which the flagman is engaged in other Railroad 
work.  Reimbursement will also be required for any day not actually worked by the flagman following the flagman's 
assignment to work on the project for which Railroad is required to pay the flagman and which could not reasonably 
be avoided by Railroad by assignment of such flagman to other work , even though Contractor may not be working 
during such time.  When it becomes necessary for Railroad to bulletin and assign an employee to a flagging position 
in compliance with union collective bargaining agreements, Contractor must provide Railroad a minimum of five (5) 
days notice prior to the cessation of the need for a flagman.  If five (5) days notice of cessation is not given, 
Contractor will still be required to pay flagging charges for the five (5) day notice period required by union agreement 
to be given to the employee, even though flagging is not required for that period.  An additional ten (10) days notice 
must then be given to Railroad if flagging services are needed again after such five day cessation notice has been 
given to Railroad. 

 
Section 2. LIMITATION AND SUBORDINATION OF RIGHTS GRANTED 
 
A. The foregoing grant of right is subject and subordinate to the prior and continuing right and obligation of the Railroad 

to use and maintain its entire property including the right and power of Railroad to construct, maintain, repair, renew, 
use, operate, change, modify or relocate railroad tracks, roadways, signal, communication, fiber optics, or other 
wirelines, pipelines and other facilities upon, along or across any or all parts of its property, all or any of which may be 
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freely done at any time or times by Railroad without liability to Contractor or to any other party for compensation or 
damages. 

 
B. The foregoing grant is also subject to all outstanding superior rights (including those in favor of licensees and lessees 

of Railroad's property, and others) and the right of Railroad to renew and extend the same, and is made without 
covenant of title or for quiet enjoyment. 

 
Section 3. NO INTERFERENCE WITH OPERATIONS OF RAILROAD AND ITS TENANTS. 
 
A. Contractor shall conduct its operations so as not to interfere with the continuous and uninterrupted use and operation 

of the railroad tracks and property of Railroad, including without limitation, the operations of Railroad's lessees, 
licensees or others, unless specifically authorized in advance by the Railroad Representative.  Nothing shall be done 
or permitted to be done by Contractor at any time that would in any manner impair the safety of such operations.  
When not in use, Contractor's machinery and materials shall be kept at least fifty (50) feet from the centerline of 
Railroad's nearest track, and there shall be no vehicular crossings of Railroads tracks except at existing open public 
crossings.    

 
B. Operations of Railroad and work performed by Railroad personnel and delays in the work to be performed by 

Contractor caused by such railroad operations and work are expected by Contractor, and Contractor agrees that 
Railroad shall have no liability to Contractor, or any other person or entity for any such delays.  The Contractor shall 
coordinate its activities with those of Railroad and third parties so as to avoid interference with railroad operations.  
The safe operation of Railroad train movements and other activities by Railroad takes precedence over any work to 
be performed by Contractor. 

 
Section 4. LIENS. 
 
 Contractor shall pay in full all persons who perform labor or provide materials for the work to be performed by 
Contractor.  Contractor shall not create, permit or suffer any mechanic's or materialmen's liens of any kind or nature to be 
created or enforced against any property of Railroad for any such work performed.  Contractor shall indemnify and hold 
harmless Railroad from and against any and all liens, claims, demands, costs or expenses of whatsoever nature in any 
way connected with or growing out of such work done, labor performed, or materials furnished.  If Contractor fails to 
promptly cause any lien to be released of record, Railroad may, at its election, discharge the lien or claim of lien at 
Contractor's expense. 
 
Section 5. PROTECTION OF FIBER OPTIC CABLE SYSTEMS. 
 
A. Fiber optic cable systems may be buried on Railroad's property.  Protection of the fiber optic cable systems is of 

extreme importance since any break could disrupt service to users resulting in business interruption and loss of 
revenue and profits.  Contractor shall telephone Railroad during normal business hours (7:00 a.m. to 9:00 p.m. 
Central Time, Monday through Friday, except holidays) at 1-800-336-9193 (also a 24-hour, 7-day number for 
emergency calls) to determine if fiber optic cable is buried anywhere on Railroad's property to be used by Contractor.  
If it is, Contractor will telephone the telecommunications company(ies) involved, make arrangements for a cable 
locator and, if applicable, for relocation or other protection of the fiber optic cable.  Contractor shall not commence any 
work until all such protection or relocation (if applicable) has been accomplished.   

 
B. In addition to other indemnity provisions in this Agreement, Contractor shall indemnify, defend and hold Railroad 

harmless from and against all costs, liability and expense whatsoever (including, without limitation, attorneys' fees, 
court costs and expenses) arising out of any act or omission of Contractor, its agents and/or employees, that causes 
or contributes to (1) any damage to or destruction of any telecommunications system on Railroad's property, and/or 
(2) any injury to or death of any person employed by or on behalf of any telecommunications company, and/or its 
contractor, agents and/or employees, on Railroad's property.  Contractor shall not have or seek recourse against 
Railroad for any claim or cause of action for alleged loss of profits or revenue or loss of service or other consequential 
damage to a telecommunication company using Railroad's property or a customer or user of services of the fiber optic 
cable on Railroad's property. 

 
Section 6. PERMITS - COMPLIANCE WITH LAWS. 
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 In the prosecution of the work covered by this Agreement, Contractor shall secure any and all necessary permits and 
shall comply with all applicable federal, state and local laws, regulations and enactments affecting the work including, 
without limitation, all applicable Federal Railroad Administration regulations. 
 
Section 7. SAFETY. 
 
A. Safety of personnel, property, rail operations and the public is of paramount importance in the prosecution of the work 

performed by Contractor.  Contractor shall be responsible for initiating, maintaining and supervising all safety, 
operations and programs in connection with the work.  Contractor shall at a minimum comply with Railroad's safety 
standards listed in Exhibit D, hereto attached, to ensure uniformity with the safety standards followed by Railroad's 
own forces.  As a part of Contractor's safety responsibilities, Contractor shall notify Railroad if Contractor determines 
that any of Railroad's safety standards are contrary to good safety practices.  Contractor shall furnish copies of 
Exhibit D to each of its employees before they enter the job site. 

 
B. Without limitation of the provisions of paragraph A above, Contractor shall keep the job site free from safety and 

health hazards and ensure that its employees are competent and adequately trained in all safety and health aspects 
of the job. 

 
C. Contractor shall have proper first aid supplies available on the job site so that prompt first aid services may be 

provided to any person injured on the job site.  Contractor shall promptly notify Railroad of any U.S. Occupational 
Safety and Health Administration reportable injuries.  Contractor shall have a nondelegable duty to control its 
employees while they are on the job site or any other property of Railroad, and to be certain they do not use, be under 
the influence of, or have in their possession any alcoholic beverage, drug or other substance that may inhibit the safe 
performance of any work. 

 
D. If and when requested by Railroad, Contractor shall deliver to Railroad a copy of Contractor's safety plan for 

conducting the work (the "Safety Plan").  Railroad shall have the right, but not the obligation, to require Contractor to 
correct any deficiencies in the Safety Plan.  The terms of this Agreement shall control if there are any inconsistencies 
between this Agreement and the Safety Plan. 

 
Section 8. INDEMNITY. 
 
A. To the extent not prohibited by applicable statute, Contractor shall indemnify, defend and hold harmless Railroad, its 

affiliates, and its and their officers, agents and employees (individually an “Indemnified Party” or collectively 
"Indemnified Parties") from and against any and all loss, damage, injury, liability, claim, demand, cost or expense 
(including, without limitation, attorney's, consultant's and expert's fees, and court costs), fine or penalty (collectively, 
"Loss") incurred by any person (including, without limitation, any Indemnified Party, Contractor, or any employee of 
Contractor or of any Indemnified Party) arising out of or in any manner connected with (i) any work performed by 
Contractor, or (ii) any act or omission of Contractor, its officers, agents or employees, or (iii) any breach of this 
Agreement by Contractor. 

 
B. The right to indemnity under this Section 8 shall accrue upon occurrence of the event giving rise to the Loss, and shall 

apply regardless of any negligence or strict liability of any Indemnified Party, except where the Loss is caused by the 
sole active negligence of an Indemnified Party as established by the final judgment of a court of competent 
jurisdiction. The sole active negligence of any Indemnified Party shall not bar the recovery of any other Indemnified 
Party. 

 
C. Contractor expressly and specifically assumes potential liability under this Section 8 for claims or actions brought by 

Contractor's own employees.  Contractor waives any immunity it may have under worker's compensation or industrial 
insurance acts to indemnify the Indemnified Parties under this Section 8.  Contractor acknowledges that this waiver 
was mutually negotiated by the parties hereto. 

 
D. No court or jury findings in any employee's suit pursuant to any worker's compensation act or the Federal Employers' 

Liability Act against a party to this Agreement may be relied upon or used by Contractor in any attempt to assert 
liability against any Indemnified Party. 

 
E. The provisions of this Section 8 shall survive the completion of any work performed by Contractor or the termination or 

expiration of this Agreement.  In no event shall this Section 8 or any other provision of this Agreement be deemed to 
limit any liability Contractor may have to any Indemnified Party by statute or under common law. 
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Section 9. RESTORATION OF PROPERTY. 
 
 In the event Railroad authorizes Contractor to take down any fence of Railroad or in any manner move or disturb any 
of the other property of Railroad in connection with the work to be performed by Contractor, then in that event Contractor 
shall, as soon as possible and at Contractor's sole expense, restore such fence and other property to the same condition 
as the same were in before such fence was taken down or such other property was moved or disturbed.  Contractor shall 
remove all of Contractor's tools, equipment, rubbish and other materials from Railroad's property promptly upon 
completion of the work, restoring Railroad's property to the same state and condition as when Contractor entered thereon. 
 
Section 10. WAIVER OF DEFAULT. 
 
 Waiver by Railroad of any breach or default of any condition, covenant or agreement herein contained to be kept, 
observed and performed by Contractor shall in no way impair the right of Railroad to avail itself of any remedy for any 
subsequent breach or default. 
 
Section 11. MODIFICATION - ENTIRE AGREEMENT. 
 
 No modification of this Agreement shall be effective unless made in writing and signed by Contractor and Railroad. 
This Agreement and the exhibits attached hereto and made a part hereof constitute the entire understanding between 
Contractor and Railroad and cancel and supersede any prior negotiations, understandings or agreements, whether written 
or oral, with respect to the work to be performed by Contractor. 
 
Section 12. ASSIGNMENT - SUBCONTRACTING. 
 
 Contractor shall not assign or subcontract this Agreement, or any interest therein, without the written consent of the 
Railroad.  Contractor shall be responsible for the acts and omissions of all subcontractors.  Before Contractor commences 
any work, the Contractor shall, except to the extent prohibited by law; (1) require each of its subcontractors to include the 
Contractor as "Additional Insured" in the subcontractor's Commercial General Liability policy and Business Automobile 
policies with respect to all liabilities arising out of the subcontractor's performance of work on behalf of the Contractor by 
endorsing these policies with ISO Additional Insured Endorsements CG 20 26, and CA 20 48 (or substitute forms 
providing equivalent coverage; (2) require each of its subcontractors to endorse their Commercial General Liability Policy 
with "Contractual Liability Railroads" ISO Form CG 24 17 10 01 (or a substitute form providing equivalent coverage) for 
the job site; and (3) require each of its subcontractors to endorse their Business Automobile Policy with "Coverage For 
Certain Operations In Connection With Railroads" ISO Form CA 20 70 10 01 (or a substitute form providing equivalent 
coverage) for the job site. 
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EXHIBIT C 
 

TO CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 
 

INSURANCE REQUIREMENTS 
 
 
 Contractor shall, at its sole cost and expense, procure and maintain during the course of the Project and until all 
Project work on Railroad’s property has been completed and the Contractor has removed all equipment and materials 
from Railroad’s property and has cleaned and restored Railroad’s property to Railroad’s satisfaction, the following 
insurance coverage: 
 
A. COMMERCIAL GENERAL LIABILITY INSURANCE.  Commercial general liability (CGL) with a limit of not less than 

$5,000,000 each occurrence and an aggregate limit of not less than $10,000,000.  CGL insurance must be written on 
ISO occurrence form CG 00 01 12 04 (or a substitute form providing equivalent coverage).  

 
 The policy must also contain the following endorsement, which must be stated on the certificate of insurance: 
 

• Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute form providing equivalent coverage) 
showing “Union Pacific Railroad Company Property” as the Designated Job Site. 

• Designated Construction Project(s) General Aggregate Limit ISO Form CG 25 03 03 97 (or a substitute form 
providing equivalent coverage) showing the project on the form schedule. 

 
B. BUSINESS AUTOMOBILE COVERAGE INSURANCE.  Business auto coverage written on ISO form CA 00 01 10 01 

(or a substitute form providing equivalent liability coverage) with a combined single limit of not less $5,000,000 for 
each accident and coverage must include liability arising out of any auto (including owned, hired and non-owned 
autos). 

 
 The policy must contain the following endorsements, which must be stated on the certificate of insurance: 
 

• Coverage For Certain Operations In Connection With Railroads ISO form CA 20 70 10 01 (or a substitute form 
providing equivalent coverage) showing “Union Pacific Property” as the Designated Job Site.  

• Motor Carrier Act Endorsement - Hazardous materials clean up (MCS-90) if required by law. 
 
C. WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE.  Coverage must include but not be 

limited to: 
 

• Contractor's statutory liability under the workers' compensation laws of the state where the work is being 
performed. 

• Employers' Liability (Part B) with limits of at least $500,000 each accident, $500,000 disease policy limit $500,000 
each employee.  

 
 If Contractor is self-insured, evidence of state approval and excess workers compensation coverage must be 
provided.  
 
 Coverage must include liability arising out of the U. S. Longshoremen's and Harbor Workers' Act, the Jones Act, and 
 the Outer Continental Shelf Land Act, if applicable.   
 
 The policy must contain the following endorsement, which must be stated on the certificate of insurance:  
 

• Alternate Employer endorsement ISO form WC 00 03 01 A (or a substitute form providing equivalent coverage) 
showing Railroad in the schedule as the alternate employer (or a substitute form providing equivalent coverage).  

 
D. RAILROAD PROTECTIVE LIABILITY INSURANCE.  Contractor must maintain Railroad Protective Liability insurance 

written on ISO occurrence form CG 00 35 12 04 (or a substitute form providing equivalent coverage) on behalf of 
Railroad as named insured, with a limit of not less than $2,000,000 per occurrence and an aggregate of $6,000,000.  
A binder stating the policy is in place must be submitted to Railroad before the work may be commenced and until the 
original policy is forwarded to Railroad. 

 
E. UMBRELLA OR EXCESS INSURANCE.  If Contractor utilizes umbrella or excess policies, these policies must “follow 

form” and afford no less coverage than the primary policy. 
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F. POLLUTION LIABILITY INSURANCE.  Pollution liability coverage must be written on ISO form Pollution Liability 

Coverage Form Designated Sites CG 00 39 12 04 (or a substitute form providing equivalent liability coverage), with 
limits of at least $5,000,000 per occurrence and an aggregate limit of $10,000,000. 

 
 If the scope of work as defined in this Agreement includes the disposal of any hazardous or non-hazardous materials 

from the job site, Contractor must furnish to Railroad evidence of pollution legal liability insurance maintained by the 
disposal site operator for losses arising from the insured facility accepting the materials, with coverage in minimum 
amounts of $1,000,000 per loss, and an annual aggregate of $2,000,000. 

 
OTHER REQUIREMENTS 

 
G. All policy(ies) required above (except worker’s compensation and  employers liability) must include Railroad as 

“Additional Insured” using ISO Additional Insured Endorsements CG 20 26, and CA 20 48 (or substitute forms 
providing equivalent coverage).  The coverage provided to Railroad as additional insured shall, to the extent provided 
under  ISO Additional Insured Endorsement  CG 20 26, and CA 20 48 provide coverage for Railroad’s negligence 
whether sole or partial, active or passive, and shall not be limited by Contractor's liability under the indemnity 
provisions of this Agreement.  

 
H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the certificate of insurance), unless 

the law governing this Agreement prohibits all punitive damages that might arise under this Agreement. 
 
I. Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of damages against 

Railroad and its agents, officers, directors and employees. This waiver must be stated on the certificate of insurance. 
 
J. Prior to commencing the work, Contractor shall furnish Railroad with a certificate(s) of insurance, executed by a duly 

authorized representative of each insurer, showing compliance with the insurance requirements in this Agreement.  
 
K. All insurance policies must be written by a reputable insurance company acceptable to Railroad or with a current 

Best's Insurance Guide Rating of A- and Class VII or better, and authorized to do business in the state where the 
work is being performed. 

 
L. The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor will not be deemed to release 

or diminish the liability of Contractor, including, without limitation, liability under the indemnity provisions of this 
Agreement.  Damages recoverable by Railroad from Contractor or any third party will not be limited by the amount of 
the required insurance coverage. 
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EXHIBIT D 

 
TO CONTRACTOR'S RIGHT OF ENTRY AGREEMENT 

 
MINIMUM SAFETY REQUIREMENTS 

 
 
 The term "employees" as used herein refer to all employees of Contractor as well as all employees of any 
subcontractor or agent of Contractor. 
 
I. CLOTHING 
 
A. All employees of Contractor will be suitably dressed to perform their duties safely and in a manner that will not 

interfere with their vision, hearing, or free use of their hands or feet. 
 
 Specifically, Contractor’s employees must wear: 
 

i. Waist-length shirts with sleeves. 
ii. Trousers that cover the entire leg.  If flare-legged trousers are worn, the trouser bottoms must be tied to 

prevent catching. 
iii. Footwear that covers their ankles and has a defined heel.  Employees working on bridges are required to 

wear safety-toed footwear that conforms to the American National Standards Institute (ANSI) and FRA 
footwear requirements. 

 
B. Employees shall not wear boots (other than work boots), sandals, canvas-type shoes, or other shoes that have thin 

soles or heels that are higher than normal. 
 
C. Employees must not wear loose or ragged clothing, neckties, finger rings, or other loose jewelry while operating or 

working on machinery. 
 
II. PERSONAL PROTECTIVE EQUIPMENT 
 
 Contractor shall require its employees to wear personal protective equipment as specified by Railroad rules, 
regulations, or recommended or requested by the Railroad Representative. 
 

i. Hard hat that meets the American National Standard (ANSI) Z89.1 – latest revision.  Hard hats should be 
affixed with Contractor’s  company logo or name. 

ii. Eye protection that meets American National Standard (ANSI) for occupational and educational eye and face 
protection, Z87.1 – latest revision.  Additional eye protection must be provided to meet specific job situations 
such as welding, grinding, etc. 

iii. Hearing protection, which affords enough attenuation to give protection from noise levels that will be occurring 
on the job site.  Hearing protection, in the form of plugs or muffs, must be worn when employees are within: 

 
 100 feet of a locomotive or roadway/work equipment 
 15 feet of power operated tools 
 150 feet of jet blowers or pile drivers 
 150 feet of retarders in use (when within 10 feet, employees must wear dual ear protection – plugs and muffs) 

 

iv. Other types of personal protective equipment, such as respirators, fall protection equipment, and face shields, 
must be worn as recommended or requested by the Railroad Representative. 

 
III. ON TRACK SAFETY 
 
 Contractor is responsible for compliance with the Federal Railroad Administration’s Roadway Worker Protection 
regulations – 49CFR214, Subpart C and Railroad's On-Track Safety rules.  Under 49CFR214, Subpart C, railroad 
contractors are responsible for the training of their employees on such regulations.  In addition to the instructions 
contained in Roadway Worker Protection regulations, all employees must: 
 

i. Maintain a distance of twenty-five (25) feet to any track unless the Railroad Representative is present to 
authorize movements. 
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ii. Wear an orange, reflectorized workwear approved by the Railroad Representative. 
iii. Participate in a job briefing that will specify the type of On-Track Safety for the type of work being performed. 

Contractor must take special note of limits of track authority, which tracks may or may not be fouled, and 
clearing the track.  Contractor will also receive special instructions relating to the work zone around machines 
and minimum distances between machines while working or traveling. 

 
IV. EQUIPMENT 
 
A. It is the responsibility of Contractor to ensure that all equipment is in a safe condition to operate.  If, in the opinion of 

the Railroad Representative, any of Contractor’s equipment is unsafe for use, Contractor shall remove such 
equipment from Railroad’s property.  In addition, Contractor must ensure that the operators of all equipment are 
properly trained and competent in the safe operation of the equipment.  In addition, operators must be: 

 

i. Familiar and comply with Railroad’s rules on lockout/tagout of equipment. 
ii. Trained in and comply with the applicable operating rules if operating any hy-rail equipment on-track. 
iii. Trained in and comply with the applicable air brake rules if operating any equipment that moves rail cars or 

any other railbound equipment. 
 
B. All self-propelled equipment must be equipped with a first-aid kit, fire extinguisher, and audible back-up warning 
device. 
 
C. Unless otherwise authorized by the Railroad Representative, all equipment must be parked a minimum of twenty-five 

(25) feet from any track.  Before leaving any equipment unattended, the operator must stop the engine and properly 
secure the equipment against movement. 

 
D. Cranes must be equipped with three orange cones that will be used to mark the working area of the crane and the 

minimum clearances to overhead powerlines. 
 
V. GENERAL SAFETY REQUIREMENTS 
 
A. Contractor shall ensure that all waste is properly disposed of in accordance with applicable federal and state 
regulations. 
 
B. Contractor shall ensure that all employees participate in and comply with a job briefing conducted by the Railroad 

Representative, if applicable.  During this briefing, the Railroad Representative will specify safe work procedures, 
(including On-Track Safety) and the potential hazards of the job.  If any employee has any questions or concerns 
about the work, the employee must voice them during the job briefing.  Additional job briefings will be conducted 
during the work as conditions, work procedures, or personnel change. 

 
C. All track work performed by Contractor meets the minimum safety requirements established by the Federal Railroad 

Administration’s Track Safety Standards 49CFR213. 
 
D. All employees comply with the following safety procedures when working around any railroad track: 
 

i. Always be on the alert for moving equipment.  Employees must always expect movement on any track, at any 
time, in either direction. 

ii. Do not step or walk on the top of the rail, frog, switches, guard rails, or other track components. 
iii. In passing around the ends of standing cars, engines, roadway machines or work equipment, leave at least 

20 feet between yourself and the end of the equipment.  Do not go between pieces of equipment of the 
opening is less than one car length (50 feet). 

iv. Avoid walking or standing on a track unless so authorized by the employee in charge. 
v. Before stepping over or crossing tracks, look in both directions first. 
vi. Do not sit on, lie under, or cross between cars except as required in the performance of your duties and only 

when track and equipment have been protected against movement. 
 
E. All employees must comply with all federal and state regulations concerning workplace safety. 
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