

## BID TABULATION SUMMARY

**Project:** W. Military Drive & Westmar Drive Area

**Date Opened:** 3/17/2020

**Location:** Municipal Plaza Building

**Time:** 2:00 pm

	<b>E-Z Bel Construction, LLC (Lowest Responsive Bidder)</b>		Salinas Construction Technnologies
<b>Base Bid</b>			
COSA	\$ 6,035,481.19	\$	7,050,952.91
SAWS WATER	\$ 1,057,347.50	\$	866,441.00
SAWS SEWER	\$ 1,646,988.40	\$	1,291,720.84
CPS GAS	\$ 493,736.00	\$	576,421.89
<b>Sub Total</b>	<b>\$ 9,233,553.09</b>	<b>\$</b>	<b>9,785,536.64</b>
<b>Additive Alternate</b>			
COSA	\$ 14,412.00	\$	38,555.96
SAWS WATER	\$ 25,130.10	\$	25,848.54
SAWS SEWER	-	\$	-
CPS GAS	-	\$	-
<b>Sub Total</b>	<b>\$ 39,542.10</b>	<b>\$</b>	<b>64,404.50</b>
<b>Base Bid Substitute Alternate</b>			
COSA	\$ 214,718.00	\$	220,102.94
SAWS WATER	-	\$	-
SAWS SEWER	-	\$	-
CPS GAS	-	\$	-
<b>Sub Total</b>	<b>\$ 214,718.00</b>	<b>\$</b>	<b>220,102.94</b>
<b>PROJECT TOTAL</b>	<b>\$ 9,487,813.19</b>	<b>\$</b>	<b>10,070,044.08</b>

- 1.) **Additive Alternate:** Mill and Overlay of Westmoor Street from Westlyn Drive to Westbriar Drive.
- 2.) **Base Bid Substitute Alternate:** Increasing the pavement section from Westoak from Mid-Block (Approx. 400' From W. Military) to Westfield.