

	1	2	3	4
	<b>EZ Bel</b>	<b>Thyssen</b>	<b>Jerdon</b>	<b>Pronto</b>
Total Bid Amount (COSA Base):	\$3,423,387.70	\$3,135,001.00	\$3,707,451.40	\$5,031,508.00
Total Bid Amount (SAWS Water):	\$301,571.00	\$200,536.00	\$181,853.00	\$301,010.00
Total Bid Amount (SAWS Sewer):	\$544,180.00	\$340,700.50	\$413,900.00	\$598,438.00
Total Bid Amount (CPS Gas):	\$49,905.00	\$55,470.00	\$52,624.00	\$198,250.00
Total Additive Alternate No. 1 Bid Amount:	\$913,718.00	\$1,337,275.00	\$1,152,358.50	\$2,231,420.00
Total Additive Alternate No. 2 Bid Amount:	\$1,722,000.00	\$2,192,000.00	\$2,285,000.00	\$3,000,000.00
Total Additive Alternate No. 3 Bid Amount:	\$12,000.00	\$7,500.00	\$8,500.00	\$100,000.00
Total Additive Alternate No. 4 Bid Amount:	\$105,000.00	\$160,000.00	\$170,000.00	\$200,000.00
Total Additive Alternate No. 5 Bid Amount:	\$29,000.00	\$40,000.00	\$32,000.00	\$150,000.00
Total Additive Alternate No. 6 Bid Amount:	\$109,000.00	\$110,000.00	\$115,000.00	\$150,000.00
Total Additive Alternate No. 7 Bid Amount:	\$89,000.00	\$105,000.00	\$88,000.00	\$300,000.00
Total Additive Alternate No. 8 Bid Amount:	\$39,000.00	\$80,000.00	\$62,000.00	\$150,000.00
Total Additive Alternate No. 9 Bid Amount:	\$51,600.00	\$22,000.00	\$34,000.00	\$100,000.00
Total Additive Alternate No. 11 Bid Amount:	\$18,500.00	\$28,000.00	\$17,500.00	\$100,000.00
<b>Total Bid Amount (Base + Add Alts (1-9 &amp; 11))</b>	<b>\$7,407,861.70</b>	<b>\$7,813,482.50</b>	<b>\$8,320,186.90</b>	<b>\$12,610,626.00</b>