

City of San Antonio

ADDENDUM II

SUBJECT: Invitation for Bid (IFB) FORMAL ANNUAL CONTRACT FOR 4X4 TRUCKS
(IFB# 6100009732)
Scheduled to Open: February 2, 2018; Date of Issue: January 12, 2018.
Scheduled for City Council Agenda April 19, 2018.

DATE: March 27, 2018

THE ABOVE MENTIONED INVITATION FOR BID (IFB) IS HEREBY AMENDED AS FOLLOWS:

- 1. IFB Document Section 004 – Specifications / Scope of Services, is revised to read as follows:

Changed to read:

- 4.2.1 **City reserves the right to increase or decrease the quantity of vehicles being purchased up to the end of the contract term, depending on availability of funds.** Additional units may be purchased on an "as needed" basis. Successful vendor is required to notify the City of all production "cut-off" dates necessary for order submission. Vehicles are to be year model 2018 or newer.

Changed to read:

- 4.2.25 DELETED:

Changed to read:

- 4.2.26 Price change requests must be submitted to the City in writing and must be received at least sixty (60) calendar days prior to the requested effective date of the change.


Marilyn Tomala
Paul J. Calapa
Purchasing Administrator
Finance Department, Purchasing Division

Company Name ANCINA CSD
Address 10807 IH-10 WEST
City/State/Zip Code SAN ANTONIO TX 78230

Acknowledged and Agreed:
Signature: *[Signature]*
Date: 3-27-18

February 13, 2018

TO: COMMERCIAL/BID AND RENTAL CUSTOMERS
 SUBJECT: ORDER CUTOFF DATES FOR 2018 MODEL YEAR



MODEL & PLANT	2018 MY FLEET ORDER CUTOFF DATE	2018 MY BUILD OUT DATES	2018 MY FINAL PSP DATES	ESTIMATED 2019 MY ORDER ACCEPTANCE DATE	ESTIMATED 2019 MY JOB 1 DATE
1500 (DS) Quad & Crew Cab Pickup Warren Truck	4/26/18	7/20/18	065	6/8/18	7/23/18
1500 DS Regular Cab LD Saltillo	4/26/18	7/14/18	065	6/8/18	7/16/18
Compass Toluca	5/17/18	8/4/18	075	6/8/18	8/6/18
Grand Caravan Windsor	5/17/18	7/13/18	065	6/8/18	7/30/18
Pacifica Windsor	5/17/18	8/3/18	075	6/8/18	8/6/18
Grand Cherokee & Durango Jefferson North	5/17/18	8/25/18	075	6/8/18	8/28/18
ProMaster Saltillo Van	5/17/18	9/15/18	085	6/8/18	9/17/18
300/Challenger/Charger Brampton	5/17/18	7/13/18	065	6/8/18	8/20/18
Wrangler Toledo North	7/19/18	10/27/18	095	9/13/18	10/29/18
Journey & Fiat 500 Toluca	10/11/18	12/22/18	115	11/9/18	1/2/19
2500 (DJ), 3500 (D2) 3500 (DD) & 4500/5500 Cab Chassis (DP) Saltillo	10/11/18	12/22/18	122	11/9/18	1/2/19
ProMaster City Tofas	TBD	TBD	TBD	TBD	TBD
Renegade & 500X Melfi	TBD	TBD	TBD	TBD	TBD

* All dates are subject to revision at FCA's discretion.

To ensure consideration for production, orders must be placed in the Chrysler Order System by the above mentioned dates. **We cannot guarantee production of orders received by Chrysler after the order cutoff date.** Rental orders should be submitted 75 days in advance of the PSP date.

Thank you in advance for your continuing support and business.

Cheryl Ansel
 Head of Business Relations – Fleet Operations