

City of San Antonio TCI ID No. 23-01534-05-03
PROJECT - 2017 - 2018 Task Order Contract for Flatwork and Street Improvements Package 23

Bids Opened January 17, 2017

Tabulation Prepared by: Poznecki-Camarillo, Inc. January 19, 2017

Bids Opened January 17, 2017				ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST			AVERAGE UNIT PRICE ALL BIDS	D Guerra Construction LLC 9810 FM 969 Austin, TX 78724 Tel (512) 467-9357 Fax (512) 454-0077 danny@dguerraconstruction.com			Pronto Sandblasting & Coating & Oil Field Services Co. Inc. 9456 South Presa San Antonio, TX 78223 Tel (210) 633-2039 Fax (210) 633-0135 prontosandblasting@sabx.rr.com			HESI Enterprises LLC 2326 Park Cir San Antonio, TX 78259 Tel (210) 430-9192 Fax (210) 745-4652 Gseller@live.com			F. A. Nunnelly Company 2922 N. Pan Am Expressway San Antonio, TX 78208 Tel (210) 227-7070 Fax (210) 227-7072 scott@fanunnelly.com			Allbrite Constructors of Texas 10811 Iota Drive San Antonio, TX 78217 Tel (210) 490-6495 Fax (210) 490-6495 Brook@AllbriteConstruction.com			J&P Paving Co Inc 5002 Sinclair Road San Antonio, TX 78222 Tel (210) 648-4708 Fax (210) 648-4742 cristina@j-ppaving.com		
Item No.	Approximate Quantities	Unit	Item Description	Unit Price	Extension		Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension							
103.1	71,500	LF	Remove Concrete Curb	\$3.00	\$ 214,500.00	\$ 2.03	\$ 1.00	\$ 71,500.00	\$ 0.50	\$ 35,750.00	\$ 1.50	\$ 107,250.00	\$ 3.025	\$ 216,287.50	\$ 1.83	\$ 130,845.00	\$ 1.50	\$ 107,250.00							
103.3	196,000	SF	Remove Sidewalks & Driveways	\$2.75	\$ 539,000.00	\$ 1.51	\$ 1.50	\$ 294,000.00	\$ 0.60	\$ 117,600.00	\$ 1.35	\$ 264,600.00	\$ 1.76	\$ 344,960.00	\$ 1.34	\$ 262,640.00	\$ 1.75	\$ 343,000.00							
103.4	1,500	SF	Remove Miscellaneous Concrete	\$3.65	\$ 5,475.00	\$ 2.15	\$ 3.00	\$ 4,500.00	\$ 1.00	\$ 1,500.00	\$ 1.50	\$ 2,250.00	\$ 2.53	\$ 3,795.00	\$ 1.34	\$ 2,010.00	\$ 2.25	\$ 3,375.00							
104.1	150	CY	Street Excavation	\$16.00	\$ 2,400.00	\$ 21.64	\$ 15.50	\$ 2,325.00	\$ 24.00	\$ 3,600.00	\$ 25.00	\$ 3,750.00	\$ 20.90	\$ 3,135.00	\$ 24.40	\$ 3,660.00	\$ 30.00	\$ 4,500.00							
107.1	150	CY	Embankment (Final)(Dens Cont) (TY B)	\$20.00	\$ 3,000.00	\$ 16.21	\$ 15.00	\$ 2,250.00	\$ 12.00	\$ 1,800.00	\$ 11.60	\$ 1,740.00	\$ 17.60	\$ 2,640.00	\$ 18.30	\$ 2,745.00	\$ 10.00	\$ 1,500.00							
200.1	600	SY	Flexible Base (6" compacted depth)	\$12.40	\$ 7,440.00	\$ 10.66	\$ 12.00	\$ 7,200.00	\$ 8.00	\$ 4,800.00	\$ 7.00	\$ 4,200.00	\$ 6.27	\$ 3,762.00	\$ 12.70	\$ 7,620.00	\$ 17.24	\$ 10,344.00							
202.1	500	GAL	Prime Coat	\$6.00	\$ 3,000.00	\$ 5.72	\$ 5.00	\$ 2,500.00	\$ 7.00	\$ 3,500.00	\$ 9.00	\$ 4,500.00	\$ 3.85	\$ 1,925.00	\$ 5.49	\$ 2,745.00	\$ 4.00	\$ 2,000.00							
203.1	1,000	GAL	Tack Coat	\$6.00	\$ 6,000.00	\$ 6.25	\$ 5.00	\$ 5,000.00	\$ 5.00	\$ 5,000.00	\$ 9.00	\$ 9,000.00	\$ 8.69	\$ 8,690.00	\$ 5.49	\$ 5,490.00	\$ 4.00	\$ 4,000.00							
205.2	1,500	SY	Hot Mix Asphaltic Pavement, Type B (6" thick)	\$31.50	\$ 47,250.00	\$ 36.00	\$ 30.00	\$ 45,000.00	\$ 35.00	\$ 52,500.00	\$ 45.00	\$ 67,500.00	\$ 30.80	\$ 46,200.00	\$ 52.09	\$ 78,135.00	\$ 30.09	\$ 45,135.00							
205.4	4,000	SY	Hot Mix Asphaltic Pavement, Type D (2" thick)	\$13.00	\$ 52,000.00	\$ 16.03	\$ 16.00	\$ 64,000.00	\$ 15.00	\$ 60,000.00	\$ 18.00	\$ 72,000.00	\$ 10.34	\$ 41,360.00	\$ 24.40	\$ 97,600.00	\$ 9.81	\$ 39,240.00							
208.1	1,000	SY	Salvaging, Hauling, & Stockpiling Reclaimable Asphaltic Pavement (2" - 3" Depth)	\$3.15	\$ 3,150.00	\$ 12.50	\$ 10.00	\$ 10,000.00	\$ 10.00	\$ 10,000.00	\$ 10.50	\$ 10,500.00	\$ 6.05	\$ 6,050.00	\$ 10.37	\$ 10,370.00	\$ 10.99	\$ 10,990.00							
209.1	350	SY	Concrete Pavement (10" Thick)	\$79.56	\$ 27,846.00	\$ 93.74	\$ 95.00	\$ 33,250.00	\$ 100.00	\$ 35,000.00	\$ 81.25	\$ 28,437.50	\$ 77.00	\$ 26,950.00	\$ 97.60	\$ 34,160.00	\$ 110.00	\$ 38,500.00							
500.1	68,880	LF	Concrete Curb	\$12.00	\$ 826,560.00	\$ 15.54	\$ 10.50	\$ 723,240.00	\$ 10.00	\$ 688,800.00	\$ 11.00	\$ 757,680.00	\$ 12.10	\$ 833,448.00	\$ 14.64	\$ 1,008,403.20	\$ 16.30	\$ 1,122,744.00							
500.4	1,000	LF	Concrete Curb and Gutter	\$13.00	\$ 13,000.00	\$ 19.67	\$ 18.00	\$ 18,000.00	\$ 14.00	\$ 14,000.00	\$ 14.00	\$ 14,000.00	\$ 15.477	\$ 15,477.00	\$ 19.52	\$ 19,520.00	\$ 25.55	\$ 25,550.00							
500.5	1,000	LF	Mountable Curb	\$13.00	\$ 13,000.00	\$ 18.10	\$ 12.00	\$ 12,000.00	\$ 20.00	\$ 20,000.00	\$ 14.00	\$ 14,000.00	\$ 14.30	\$ 14,300.00	\$ 14.64	\$ 14,640.00	\$ 23.50	\$ 23,500.00							
502.1	20,400	SY	Concrete Sidewalks	\$43.50	\$ 887,400.00	\$ 44.87	\$ 40.00	\$ 816,000.00	\$ 63.00	\$ 1,285,200.00	\$ 45.90	\$ 936,360.00	\$ 30.80	\$ 628,320.00	\$ 41.80	\$ 852,720.00	\$ 38.04	\$ 776,016.00							
502.1B	1,000	SY	Concrete Sidewalks (Commercial Strength)	\$48.00	\$ 48,000.00	\$ 56.06	\$ 44.00	\$ 44,000.00	\$ 63.00	\$ 63,000.00	\$ 49.90	\$ 49,900.00	\$ 34.10	\$ 34,100.00	\$ 54.90	\$ 54,900.00	\$ 55.27	\$ 55,270.00							
503.1	5,000	SY	Portland Cement Concrete Driveway	\$47.70	\$ 238,500.00	\$ 57.28	\$ 60.00	\$ 300,000.00	\$ 70.00	\$ 350,000.00	\$ 65.80	\$ 329,000.00	\$ 63.03	\$ 315,150.00	\$ 44.00	\$ 220,000.00	\$ 42.27	\$ 211,350.00							
503.2	2,000	SY	Portland Cement Concrete Driveway - Commercial	\$51.00	\$ 102,000.00	\$ 63.46	\$ 65.00	\$ 130,000.00	\$ 70.00	\$ 140,000.00	\$ 67.95	\$ 135,900.00	\$ 67.10	\$ 134,200.00	\$ 56.00	\$ 112,000.00	\$ 55.27	\$ 110,540.00							
505.1	300	SY	Concrete RipRap (5" Thick)	\$42.50	\$ 12,750.00	\$ 68.86	\$ 70.00	\$ 21,000.00	\$ 70.00	\$ 21,000.00	\$ 70.00	\$ 21,000.00	\$ 71.50	\$ 21,450.00	\$ 62.22	\$ 18,666.00	\$ 57.00	\$ 17,100.00							
506.2	100	CY	Concrete Retaining Walls - Combination Type	\$650.00	\$ 65,000.00	\$ 639.08	\$ 750.00	\$ 75,000.00	\$ 300.00	\$ 30,000.00	\$ 840.00	\$ 84,000.00	\$ 825.00	\$ 82,500.00	\$ 650.00	\$ 65,000.00	\$ 700.00	\$ 70,000.00							
507.1	100	LF	Chain Link Wire Fence - 4 FT High	\$17.00	\$ 1,700.00	\$ 15.98	\$ 15.00	\$ 1,500.00	\$ 20.00	\$ 2,000.00	\$ 23.00	\$ 2,300.00	\$ 20.35	\$ 2,035.00	\$ 18.30	\$ 1,830.00	\$ 16.00	\$ 1,600.00							
507.2	100	LF	Chain Link Wire Fence - 6 FT High	\$19.00	\$ 1,900.00	\$ 21.55	\$ 16.00	\$ 1,600.00	\$ 25.00	\$ 2,500.00	\$ 29.00	\$ 2,900.00	\$ 22.00	\$ 2,200.00	\$ 30.50	\$ 3,050.00	\$ 20.00	\$ 2,000.00							
507.4	10	EA	Gates - Pedestrian	\$200.00	\$ 2,000.00	\$ 281.64	\$ 150.00	\$ 1,500.00	\$ 100.00	\$ 1,000.00	\$ 400.00	\$ 4,000.00	\$ 412.50	\$ 4,125.00	\$ 414.80	\$ 4,148.00	\$ 300.00	\$ 3,000.00							
507.5	10	Opening	Gates - Vehicular	\$200.00	\$ 2,000.00	\$ 1,010.01	\$ 1,500.00	\$ 15,000.00	\$ 200.00	\$ 2,000.00	\$ 730.00	\$ 7,300.00	\$ 957.00	\$ 9,570.00	\$ 854.00	\$ 8,540.00	\$ 700.00	\$ 7,000.00							
508.1	100	LF	Relocating Wire Fence	\$12.00	\$ 1,200.00	\$ 10.81	\$ 15.00	\$ 1,500.00	\$ 5.00	\$ 500.00	\$ 14.50	\$ 1,450.00	\$ 15.675	\$ 1,567.50	\$ 14.64	\$ 1,464.00	\$ 15.00	\$ 1,500.00							
508.2A	100	LF	Relocating Wrought Iron Fence	\$25.00	\$ 2,500.00	\$ 38.32	\$ 42.00	\$ 4,200.00	\$ 20.00	\$ 2,000.00	\$ 25.00	\$ 2,500.00	\$ 38.50	\$ 3,850.00	\$ 54.90	\$ 5,490.00	\$ 65.00	\$ 6,500.00							
509.1	50	LF	Metal Beam Guard Rail	\$33.94	\$ 1,697.00	\$ 93.76	\$ 36.00	\$ 1,800.00	\$ 80.00	\$ 4,000.00	\$ 84.00	\$ 4,200.00	\$ 53.90	\$ 2,695.00	\$ 122.00	\$ 6,100.00	\$ 90.00	\$ 4,500.00							
509.1B	50	LF	Remove and Relocate Existing Metal Beam Guard Rail	\$12.00	\$ 600.00	\$ 51.26	\$ 30.00	\$ 1,500.00	\$ 40.00	\$ 2,000.00	\$ 46.00	\$ 2,300.00	\$ 64.90	\$ 3,245.00	\$ 36.60	\$ 1,830.00	\$ 70.00	\$ 3,500.00							
509.1C	50	LF	Removal and Haul Off of Metal Beam Guard Rail	\$10.00	\$ 500.00	\$ 32.12	\$ 3.00	\$ 150.00	\$ 10.00	\$ 500.00	\$ 30.00	\$ 1,500.00	\$ 13.20	\$ 660.00	\$ 48.80	\$ 2,440.00	\$ 30.00	\$ 1,500.00							
510	30	EA	Timber Guard Posts	\$130.00	\$ 3,900.00	\$ 81.32	\$ 25.00	\$ 750.00	\$ 150.00	\$ 4,500.00	\$ 80.00	\$ 2,400.00	\$ 19.80	\$ 594.00	\$ 117.12	\$ 3,513.60	\$ 100.00	\$ 3,000.00							
512.1	6	EA	Adjusting Existing Manholes (Non-SAWS)	\$830.00	\$ 4,980.00	\$ 930.27	\$ 2,000.00	\$ 12,000.00	\$ 100.00	\$ 600.00	\$ 800.00	\$ 4,800.00	\$ 1,430.00	\$ 8,580.00	\$ 780.80	\$ 4,684.80	\$ 300.00	\$ 1,800.00							
512.3	50	EA	Valve Box Adjustments (Non-SAWS)	\$375.00	\$ 18,750.00	\$ 265.88	\$ 200.00	\$ 10,000.00	\$ 100.00	\$ 5,000.00	\$ 75.00	\$ 3,750.00	\$ 198.00	\$ 9,900.00	\$ 79.30	\$ 3,965.00	\$ 250.00	\$ 12,500.00							
513.1																									

PROJECT - 2017 - 2018 Task Order Contract for Flatwork and Street Improvements Package 23

Tabulation Prepared by: Poznecki-Camarillo, Inc. January 19, 2017

LEGEND:													Bid	3,272,427.50	Bid	3,379,625.00	Bid	3,723,850.50	Bid	3,738,535.35	Bid	3,766,842.00	Bid	3,847,226.50
	Explanation for Found Errors	Difference	\$	-	Difference	\$	-	Difference	\$	-	Difference	\$	-	Difference	\$	-	Difference	\$	-					
	Out of range, excluded from average unit price computation	Unit prices not rounded to penny																						

City of San Antonio TCI ID No. 23-01534-05-03
PROJECT - 2017 - 2018 Task Order Contract for Flatwork and S

Bids Opened January 17, 2017

Tabulation Prepared by: Poznecki-Camarillo, Inc. January 19, 2017

				Clark Construction of Texas 5140 Gibbs Sprawl Road San Antonio, TX 78219 Tel (210) 661-6785 Fax (210) 661-6421		GL Contracting & DRH Construction JV 900 Isom Rd. Suite 301 San Antonio, TX 78216 Tel (210) 825-1984 Fax (210) 714-9473 gabe@glc-tx.com		Austin Constructors LLC. 7907 S. FM 973 Austin, TX 78719 Tel (512) 386-8690 Fax (512) 386-8695 marcos@austinconstructors.com		E-Z Bel Construction, LLC 203 Recoleta San Antonio, TX 78216 Tel (210) 736-6595 Fax (210) 735-1842 mrrodriguez@ezbel.com		KEGLEY, Inc. 10226 San Pedro Ave #114 San Antonio, TX 78216 Tel (210) 349-4994 Fax (210) 568-4578 anitakegley44@gmail.com		Vision Construction Co., Inc. 4242 Woodcock Dr., Suite 230 San Antonio, TX 78228 Tel (210) 299-0707 Fax (210) 299-0807 noelf@visionconstructionco.com	
Item No.	Approximate Quantities	Unit	Item Description	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension
103.1	71,500	LF	Remove Concrete Curb	\$ 1.40	\$ 100,100.00	\$ 3.89	\$ 278,135.00	\$ 2.00	\$ 143,000.00	\$ 3.70	\$ 264,550.00	\$ 4.92	\$ 351,780.00	\$ 5.0416	\$ 360,474.40
103.3	196,000	SF	Remove Sidewalks & Driveways	\$ 1.40	\$ 274,400.00	\$ 1.89	\$ 370,440.00	\$ 2.00	\$ 392,000.00	\$ 1.50	\$ 294,000.00	\$ 4.31	\$ 844,760.00	\$ 3.151	\$ 617,596.00
103.4	1,500	SF	Remove Miscellaneous Concrete	\$ 2.20	\$ 3,300.00	\$ 1.89	\$ 2,835.00	\$ 2.00	\$ 3,000.00	\$ 3.80	\$ 5,700.00	\$ 8.36	\$ 12,540.00	\$ 4.11	\$ 6,165.00
104.1	150	CY	Street Excavation	\$ 85.00	\$ 12,750.00	\$ 4.00	\$ 600.00	\$ 16.00	\$ 2,400.00	\$ 35.00	\$ 5,250.00	\$ 39.36	\$ 5,904.00	\$ 8.905	\$ 1,335.75
107.1	150	CY	Embankment (Final)(Dens Cont) (TY B)	\$ 15.40	\$ 2,310.00	\$ 3.70	\$ 555.00	\$ 18.00	\$ 2,700.00	\$ 37.00	\$ 5,550.00	\$ 19.68	\$ 2,952.00	\$ 13.70	\$ 2,055.00
200.1	600	SY	Flexible Base (6" compacted depth)	\$ 7.70	\$ 4,620.00	\$ 15.00	\$ 9,000.00	\$ 14.00	\$ 8,400.00	\$ 7.30	\$ 4,380.00	\$ 10.09	\$ 6,054.00	\$ 34.25	\$ 20,550.00
202.1	500	GAL	Prime Coat	\$ 5.00	\$ 2,500.00	\$ 5.20	\$ 2,600.00	\$ 7.00	\$ 3,500.00	\$ 4.60	\$ 2,300.00	\$ 6.77	\$ 3,385.00	\$ 23.29	\$ 11,645.00
203.1	1,000	GAL	Tack Coat	\$ 5.00	\$ 5,000.00	\$ 5.75	\$ 5,750.00	\$ 10.00	\$ 10,000.00	\$ 4.60	\$ 4,600.00	\$ 6.27	\$ 6,270.00	\$ 24.3175	\$ 24,317.50
205.2	1,500	SY	Hot Mix Asphaltic Pavement, Type B (6" thick)	\$ 86.83	\$ 130,245.00	\$ 41.00	\$ 61,500.00	\$ 27.50	\$ 41,250.00	\$ 31.65	\$ 47,475.00	\$ 36.90	\$ 55,350.00	\$ 87.68	\$ 131,520.00
205.4	4,000	SY	Hot Mix Asphaltic Pavement, Type D (2" thick)	\$ 32.08	\$ 128,320.00	\$ 10.00	\$ 40,000.00	\$ 16.00	\$ 64,000.00	\$ 11.15	\$ 44,600.00	\$ 13.53	\$ 54,120.00	\$ 30.14	\$ 120,560.00
208.1	1,000	SY	Salvaging, Hauling, & Stockpiling Reclaimable Asphaltic Pavement (2" - 3" Depth)	\$ 26.00	\$ 26,000.00	\$ 26.00	\$ 26,000.00	\$ 6.00	\$ 6,000.00	\$ 10.50	\$ 10,500.00	\$ 11.07	\$ 11,070.00	\$ 7.535	\$ 7,535.00
209.1	350	SY	Concrete Pavement (10" Thick)	\$ 71.50	\$ 25,025.00	\$ 56.00	\$ 19,600.00	\$ 95.00	\$ 33,250.00	\$ 149.40	\$ 52,290.00	\$ 98.40	\$ 34,440.00	\$ 145.22	\$ 50,827.00
500.1	68,880	LF	Concrete Curb	\$ 15.67	\$ 1,079,349.60	\$ 21.78	\$ 1,500,206.40	\$ 17.50	\$ 1,205,400.00	\$ 21.80	\$ 1,501,584.00	\$ 19.68	\$ 1,355,558.40	\$ 20.55	\$ 1,415,484.00
500.4	1,000	LF	Concrete Curb and Gutter	\$ 19.80	\$ 19,800.00	\$ 26.00	\$ 26,000.00	\$ 23.00	\$ 23,000.00	\$ 25.00	\$ 25,000.00	\$ 15.99	\$ 15,990.00	\$ 54.4575	\$ 54,457.50
500.5	1,000	LF	Mountable Curb	\$ 18.70	\$ 18,700.00	\$ 21.78	\$ 21,780.00	\$ 17.75	\$ 17,750.00	\$ 22.75	\$ 22,750.00	\$ 19.68	\$ 19,680.00	\$ 47.95	\$ 47,950.00
502.1	20,400	SY	Concrete Sidewalks	\$ 45.43	\$ 926,772.00	\$ 35.00	\$ 714,000.00	\$ 46.36	\$ 945,744.00	\$ 59.30	\$ 1,209,720.00	\$ 47.97	\$ 978,588.00	\$ 92.475	\$ 1,886,490.00
502.1B	1,000	SY	Concrete Sidewalks (Commercial Strength)	\$ 46.20	\$ 46,200.00	\$ 39.00	\$ 39,000.00	\$ 48.29	\$ 48,290.00	\$ 102.00	\$ 102,000.00	\$ 79.95	\$ 79,950.00	\$ 94.53	\$ 94,530.00
503.1	5,000	SY	Portland Cement Concrete Driveway	\$ 48.40	\$ 242,000.00	\$ 47.00	\$ 235,000.00	\$ 48.29	\$ 241,450.00	\$ 68.75	\$ 343,750.00	\$ 72.57	\$ 362,850.00	\$ 102.065	\$ 510,325.00
503.2	2,000	SY	Portland Cement Concrete Driveway - Commercial	\$ 50.60	\$ 101,200.00	\$ 49.00	\$ 98,000.00	\$ 50.22	\$ 100,440.00	\$ 84.50	\$ 169,000.00	\$ 82.41	\$ 164,820.00	\$ 97.27	\$ 194,540.00
505.1	300	SY	Concrete RipRap (5" Thick)	\$ 44.00	\$ 13,200.00	\$ 52.08	\$ 15,624.00	\$ 48.00	\$ 14,400.00	\$ 75.00	\$ 22,500.00	\$ 135.30	\$ 40,590.00	\$ 71.24	\$ 21,372.00
506.2	100	CY	Concrete Retaining Walls - Combination Type	\$ 495.00	\$ 49,500.00	\$ 100.00	\$ 10,000.00	\$ 450.00	\$ 45,000.00	\$ 767.00	\$ 76,700.00	\$ 1,107.00	\$ 110,700.00	\$ 685.00	\$ 68,500.00
507.1	100	LF	Chain Link Wire Fence - 4 FT High	\$ 14.30	\$ 1,430.00	\$ 80.00	\$ 8,000.00	\$ 6.00	\$ 600.00	\$ 10.00	\$ 1,000.00	\$ 12.30	\$ 1,230.00	\$ 20.55	\$ 2,055.00
507.2	100	LF	Chain Link Wire Fence - 6 FT High	\$ 20.90	\$ 2,090.00	\$ 125.00	\$ 12,500.00	\$ 6.00	\$ 600.00	\$ 15.00	\$ 1,500.00	\$ 18.45	\$ 1,845.00	\$ 34.25	\$ 3,425.00
507.4	10	EA	Gates - Pedestrian	\$ 302.50	\$ 3,025.00	\$ 146.34	\$ 1,463.40	\$ 185.00	\$ 1,850.00	\$ 250.00	\$ 2,500.00	\$ 307.50	\$ 3,075.00	\$ 411.00	\$ 4,110.00
507.5	10	Opening	Gates - Vehicular	\$ 440.00	\$ 4,400.00	\$ 1,818.15	\$ 18,181.50	\$ 225.00	\$ 2,250.00	\$ 1,000.00	\$ 10,000.00	\$ 1,230.00	\$ 12,300.00	\$ 2,466.00	\$ 24,660.00
508.1	100	LF	Relocating Wire Fence	\$ 13.20	\$ 1,320.00	\$ 7.87	\$ 787.00	\$ 5.23	\$ 523.00	\$ 7.50	\$ 750.00	\$ 9.23	\$ 923.00	\$ 6.85	\$ 685.00
508.2A	100	LF	Relocating Wrought Iron Fence	\$ 24.20	\$ 2,420.00	\$ 20.65	\$ 2,065.00	\$ 8.33	\$ 833.00	\$ 41.50	\$ 4,150.00	\$ 51.25	\$ 5,125.00	\$ 68.50	\$ 6,850.00
509.1	50	LF	Metal Beam Guard Rail	\$ 110.00	\$ 5,500.00	\$ 250.00	\$ 12,500.00	\$ 65.26	\$ 3,263.00	\$ 20.50	\$ 1,025.00	\$ 110.70	\$ 5,535.00	\$ 102.75	\$ 5,137.50
509.1B	50	LF	Remove and Relocate Existing Metal Beam Guard Rail	\$ 27.50	\$ 1,375.00	\$ 150.00	\$ 7,500.00	\$ 25.23	\$ 1,261.50	\$ 13.50	\$ 675.00	\$ 104.55	\$ 5,227.50	\$ 6.85	\$ 342.50
509.1C	50	LF	Removal and Haul Off of Metal Beam Guard Rail	\$ 55.00	\$ 2,750.00	\$ 150.00	\$ 7,500.00	\$ 3.26	\$ 163.00	\$ 6.00	\$ 300.00	\$ 30.75	\$ 1,537.50	\$ 5.48	\$ 274.00
510	30	EA	Timber Guard Posts	\$ 121.00	\$ 3,630.00	\$ 419.75	\$ 12,592.50	\$ 100.36	\$ 3,010.80	\$ 50.00	\$ 1,500.00	\$ 110.70	\$ 3,321.00	\$ 20.55	\$ 616.50
512.1	6	EA	Adjusting Existing Manholes (Non-SAWS)	\$ 440.00	\$ 2,640.00	\$ 440.45	\$ 2,642.70	\$ 550.00	\$ 3,300.00	\$ 1,300.00	\$ 7,800.00	\$ 2,337.00	\$ 14,022.00	\$ 685.00	\$ 4,110.00
512.3	50	EA	Valve Box Adjustments (Non-SAWS)	\$ 220.00	\$ 11,000.00	\$ 440.45	\$ 22,022.50	\$ 125.32	\$ 6,266.00	\$ 285.00	\$ 14,250.00	\$ 738.00	\$ 36,900.00	\$ 479.50	\$ 23,975.00
513.1	200	EA	Removing and Relocating Mail Box	\$ 100.00	\$ 20,000.00	\$ 327.75	\$ 65,550.00	\$ 100.00	\$ 20,000.00	\$ 230.00	\$ 46,000.00	\$ 307.50	\$ 61,500.00	\$ 342.50	\$ 68,500.00
513.1A	50	EA	Decorative Mailbox (Gibraltar #PED0000B)	\$ 360.00	\$ 18,000.00	\$ 480.70	\$ 24,035.00	\$ 300.00	\$ 15,000.00	\$ 390.00	\$ 19,500.00	\$ 799.50	\$ 39,975.00	\$ 411.00	\$ 20,550.00
515.1	1,500	CY	Topsoil	\$ 38.50	\$ 57,750.00	\$ 6.77	\$ 10,155.00	\$ 23.00	\$ 34,500.00	\$ 27.00	\$ 40,500.00	\$ 44.28	\$ 66,420.00	\$ 68.50	\$ 102,750.00
516.1	6,500	SY	Bermuda Sodding	\$ 9.90	\$ 64,350.00	\$ 5.00	\$ 32,500.00	\$ 7.00	\$ 45,500.00	\$ 7.50	\$ 48,750.00	\$ 6.45	\$ 41,925.00	\$ 10.412	\$ 67,678.00
516.2	6,500	SY	St. Augustine Sodding	\$ 9.90	\$ 64,350.00	\$ 5.00	\$ 32,500.00	\$ 7.25	\$ 47,125.00	\$ 7.50	\$ 48,750.00	\$ 7.07	\$ 45,955.00	\$ 10.412	\$ 67,678.00
520.1	500	SY	Hydromulching	\$ 5.00	\$ 2,500.00	\$ 2.53	\$ 1,265.00	\$ 5.25	\$ 2,625.00	\$ 1.50	\$ 750.00	\$ 2.95	\$ 1,475.00	\$ 1.37	\$ 685.00
522.1	100	LF	Sidewalk Pipe Railing	\$ 110.00	\$ 11,000.00	\$ 9.49	\$ 949.00	\$ 80.22	\$ 8,022.00	\$ 110.00	\$ 11,000.00	\$ 124.23	\$ 12,423.00	\$ 411.00	\$ 41,100.00
523.1	20	EA	Adjusting Chain Link Vehicluar Gate	\$ 165.00	\$ 3,300.00	\$ 61.00	\$ 1,220.00	\$ 65.00	\$ 1,300.00	\$ 100.00	\$ 2,000.00	\$ 123.00	\$ 2,460.00	\$ 345.24	\$ 6,904.80
523.3	20	EA	Adjusting Chain Link Pedestrian Gate	\$ 110.00	\$ 2,200.00	\$ 61.00	\$ 1,220.00	\$ 65.00	\$ 1,300.00	\$ 100.00	\$ 2,000.00	\$ 123.00	\$ 2,460.00	\$ 115.08	\$ 2,301.60
523.4	5	EA	Adjusting Wrought Iron Vehicular Gate	\$ 660.00	\$ 3,300.00	\$ 61.00	\$ 305.00	\$ 100.00	\$ 500.00	\$ 200.00	\$ 1,000.00	\$ 246.00	\$ 1,230.00	\$ 685.00	\$ 3,425.00
523.5	3	EA	Adjusting Wrought Iron Vehicular Gate (motorized)	\$ 1,320.00	\$ 3,960.00	\$ 61.00	\$ 183.00	\$ 800.00	\$ 2,400.00	\$ 200.00	\$ 600.00	\$ 246.00	\$ 738.00	\$ 2,055.00	\$ 6,165.00
523.6	5	EA	Adjusting Wrought Iron Pedestrian Gate	\$ 330.00	\$ 1,650.00	\$ 61.00	\$ 305.00	\$ 300.00	\$ 1,500.00	\$ 200.00	\$ 1,000.00	\$ 246.00	\$ 1,230.00	\$ 13.70	\$ 68.50
524.1	30	CY	Concrete Steps	\$ 220.00	\$ 6,600.00	\$ 197.80	\$ 5,934.00	\$ 125.00	\$ 3,750.00	\$ 920.00	\$ 27,600.00	\$ 1,537.50	\$ 46,125.00	\$ 2,449.56	\$ 73,486.80
530.A	75	DAY	Level II Traffic Control (Flashing Arrow Board)	\$ 38.50	\$ 2,887.50	\$ 26.75	\$ 2,006.25	\$ 65.00	\$ 4,875.00	\$ 60.00	\$ 4,500.00	\$ 67.65	\$ 5,073.75	\$ 141.11	\$ 10,583.25
530.B	30	DAY	Level III Traffic Control (Truck Mounted Attenuator)	\$ 137.50	\$ 4,125.00	\$ 267.05	\$ 8,011.50	\$ 400.00	\$ 12,000.00	\$ 350.00	\$ 10,500.00	\$ 430.50	\$ 12,915.00	\$ 342.50	\$ 10,275.00
535.1	150	LF	4-Inch Wide Yellow Line (Solid)	\$ 5.50	\$ 825.00	\$ 0.63	\$ 94.50	\$ 2.00	\$ 300.00	\$ 1.50	\$ 225.00	\$ 4.18	\$ 627.00	\$ 10.275	\$ 1,541.25
535.2	150	LF	4-Inch Wide White Line (Skip)	\$ 5.50	\$ 825.00	\$ 0.63	\$ 94.50	\$ 2.22	\$ 333.00	\$ 1.50	\$ 225.00	\$ 3.51	\$ 526.50	\$ 10.275	\$ 1,541.25
535.2	150	LF	4-Inch Wide White Line (Solid)	\$ 5.50	\$ 825.00	\$ 0.63	\$ 94.50	\$ 2.22	\$ 333.00	\$ 1.50	\$ 225.00	\$ 2.58	\$ 387.00	\$ 10.275	\$ 1,541.25
535.4	150	LF	8-Inch Wide White Line (Solid)	\$ 11.00	\$ 1,650.00	\$ 1.25	\$ 187.50	\$ 9.00	\$ 1,350.00	\$ 3.00	\$ 450.00	\$ 5.17	\$ 775.50	\$ 20.55	\$ 3,082.50
535.5	150	LF	12-Inch Wide White Line (Solid)	\$ 16.50	\$ 2,475.00	\$ 1.87	\$ 280.50	\$ 12.62	\$ 1,893.00	\$ 5.00	\$ 750.00	\$ 7.75	\$ 1,162.50	\$ 30.8250	\$ 4,623.75
535.7	150	LF	24-Inch Wide White Line (Solid)	\$ 22.00	\$ 3,300.00	\$ 3.75	\$ 562.50	\$ 15.26	\$ 2,289.00	\$ 8.00	\$ 1,200.00	\$ 27.06	\$ 4,059.00	\$ 61.65	\$ 9,247.50
540.1	50	LF	Rock Filter Dams (Install/Remove) (Type 2)	\$ 38.50	\$ 1,925.00	\$ 16.10	\$ 805.00	\$ 6.32	\$ 316.00	\$ 30.50	\$ 1,525.00	\$ 61.50	\$ 3,075.00	\$ 3.43	\$ 171.25
540.9	250	LF	Temporary Sediment Control Fence (Install / Remove)	\$ 7.70	\$ 1,925.00	\$ 14.00	\$ 3,500.00	\$ 5.22	\$ 1,305.00	\$ 4.50	\$ 1,125.00	\$ 5.90	\$ 1,475.00	\$ 3.0825	\$ 770.63
540.10	250	LF	Curb Inlet Gravel Filters	\$ 4.40	\$ 1,100.00	\$ 12.65	\$ 3,162.50	\$ 5.22	\$ 1,305.00	\$ 14.00	\$ 3,500.00	\$ 29.78	\$ 7,445.00	\$ 4.11	\$ 1,027.50
552.1	5,000	LF	Removing and Relocating Irrigation Systems	\$ 5.50	\$ 27,500.00	\$ 4.76	\$ 23,800.00	\$ 15.22	\$ 76,100.00	\$ 12.00	\$ 60,000.00	\$ 14.76	\$ 73,800.00	\$ 4.11	\$ 20,550.00
554.1	250	SY	Erosion Control Matting	\$ 12.10	\$ 3,025.00	\$ 7.50	\$ 1,875.00	\$ 5.00	\$ 1,250.00	\$ 3.00	\$ 750.00	\$ 5.90	\$ 1,475.00	\$ 8.631	\$ 2,157.75

City of San Antonio TCI ID No. 23-01534-05-03
PROJECT - 2017 - 2018 Task Order Contract for Flatwork and S

Bids Opened January 17, 2017				Clark Construction of Texas 5140 Gibbs Sprawl Road San Antonio, TX 78219 Tel (210) 661-6785 Fax (210) 661-6421		GL Contracting & DRH Construction JV 900 Isom Rd. Suite 301 San Antonio, TX 78216 Tel (210) 825-1984 Fax (210) 714-9473 gabe@glc-tx.com		Austin Constructors LLC. 7907 S. FM 973 Austin, TX 78719 Tel (512) 386-8690 Fax (512) 386-8695 marcos@austinconstructors.com		E-Z Bel Construction, LLC 203 Recoleta San Antonio, TX 78216 Tel (210) 736-6595 Fax (210) 735-1842 mrrodriguez@ezbel.com		KEGLEY, Inc. 10226 San Pedro Ave #114 San Antonio, TX 78216 Tel (210) 349-4994 Fax (210) 568-4578 anitakegley44@gmail.com		Vision Construction Co., Inc. 4242 Woodcock Dr., Suite 230 San Antonio, TX 78228 Tel (210) 299-0707 Fax (210) 299-0807 noelf@visionconstructionco.com	
Tabulation Prepared by: Poznecki-Camarillo, Inc. January 19, 2017				Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension
Item No.	Approximate Quantities	Unit	Item Description	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension
556.1	100	EA	Cast In Place Detectable Warning Surface Tile	\$ 110.00	\$ 11,000.00	\$ 92.09	\$ 9,209.00	\$ 110.00	\$ 11,000.00	\$ 215.00	\$ 21,500.00	\$ 307.50	\$ 30,750.00	\$ 13.70	\$ 1,370.00
801.2	500	LF	Level IIA Protective Fencing	\$ 11.00	\$ 5,500.00	\$ 8.05	\$ 4,025.00	\$ 15.00	\$ 7,500.00	\$ 1.65	\$ 825.00	\$ 18.45	\$ 9,225.00	\$ 8.905	\$ 4,452.50
801.3	100	LF	Level IIB Protective Fencing	\$ 11.00	\$ 1,100.00	\$ 9.20	\$ 920.00	\$ 18.00	\$ 1,800.00	\$ 16.00	\$ 1,600.00	\$ 24.60	\$ 2,460.00	\$ 8.905	\$ 890.50
802.1	25	EA	Level II Pruning	\$ 82.50	\$ 2,062.50	\$ 287.50	\$ 7,187.50	\$ 500.00	\$ 12,500.00	\$ 65.00	\$ 1,625.00	\$ 79.95	\$ 1,998.75	\$ 342.50	\$ 8,562.50
804	20	EA	New Tree & Shrub Planting & Maintenance (3" Caliper)	\$ 385.00	\$ 7,700.00	\$ 234.73	\$ 4,694.60	\$ 850.00	\$ 17,000.00	\$ 450.00	\$ 9,000.00	\$ 2,450.00	\$ 49,000.00	\$ 2,055.00	\$ 41,100.00
9506	60	LF	Removal and Replacement of Wrought Iron Fence	\$ 22.00	\$ 1,320.00	\$ 100.00	\$ 6,000.00	\$ 80.00	\$ 4,800.00	\$ 80.00	\$ 4,800.00	\$ 98.40	\$ 5,904.00	\$ 68.50	\$ 4,110.00
SUP 1	100	EA	Removing and Relocating Sign	\$ 66.00	\$ 6,600.00	\$ 70.00	\$ 7,000.00	\$ 125.00	\$ 12,500.00	\$ 140.00	\$ 14,000.00	\$ 239.85	\$ 23,985.00	\$ 47.95	\$ 4,795.00
SUP 2	100	LF	Elevated Sidewalk	\$ 275.00	\$ 27,500.00	\$ 32.50	\$ 3,250.00	\$ 225.00	\$ 22,500.00	\$ 290.00	\$ 29,000.00	\$ 110.70	\$ 11,070.00	\$ 23.975	\$ 2,397.50
SUP 3	10	EA	Sidewalk Drain Box (1/2" thick)	\$ 1,320.00	\$ 13,200.00	\$ 920.00	\$ 9,200.00	\$ 1,350.00	\$ 13,500.00	\$ 735.00	\$ 7,350.00	\$ 3,677.70	\$ 36,777.00	\$ 342.50	\$ 3,425.00
SUP 4	50	EA	Removal and Haul Off of Existing Rock/Masonry Mailbox	\$ 110.00	\$ 5,500.00	\$ 333.50	\$ 16,675.00	\$ 100.00	\$ 5,000.00	\$ 200.00	\$ 10,000.00	\$ 307.50	\$ 15,375.00	\$ 205.50	\$ 10,275.00
SUP 5	15	EA	Tree Removal (8" - 36" Diameter)	\$ 1,760.00	\$ 26,400.00	\$ 477.57	\$ 7,163.55	\$ 850.00	\$ 12,750.00	\$ 500.00	\$ 7,500.00	\$ 615.00	\$ 9,225.00	\$ 2,055.00	\$ 30,825.00
SUP 6	6	EA	TCI "AT WORK" Project Sign	\$ 135.00	\$ 810.00	\$ 325.45	\$ 1,952.70	\$ 185.00	\$ 1,110.00	\$ 420.00	\$ 2,520.00	\$ 473.55	\$ 2,841.30	\$ 150.00	\$ 900.00
SUP 7	6	EA	Adjusing Traffic Signal Box	\$ 220.00	\$ 1,320.00	\$ 136.85	\$ 821.10	\$ 600.00	\$ 3,600.00	\$ 4,340.00	\$ 26,040.00	\$ 950.00	\$ 5,700.00	\$ 3,151.00	\$ 18,906.00
SUP 8	40	HR	Police Officer	\$ 40.00	\$ 1,600.00	\$ 51.75	\$ 2,070.00	\$ 55.00	\$ 2,200.00	\$ 40.00	\$ 1,600.00	\$ 95.00	\$ 3,800.00	\$ 48.00	\$ 1,920.00
SUP 9	8	EA	Additional Mobilization	\$ 550.00	\$ 4,400.00	\$ 3,000.00	\$ 24,000.00	\$ 2,000.00	\$ 16,000.00	\$ 6,000.00	\$ 48,000.00	\$ 10,000.00	\$ 80,000.00	\$ 5,000.00	\$ 40,000.00
SUP 10	15	EA	Remove and Relocate Customer Shutoff Valve	\$ 550.00	\$ 8,250.00	\$ 1,750.00	\$ 26,250.00	\$ 450.00	\$ 6,750.00	\$ 245.00	\$ 3,675.00	\$ 922.50	\$ 13,837.50	\$ 2,055.00	\$ 30,825.00
SUP 11	15	EA	Remove and Relocate Backflow Preventer	\$ 880.00	\$ 13,200.00	\$ 1,450.00	\$ 21,750.00	\$ 600.00	\$ 9,000.00	\$ 230.00	\$ 3,450.00	\$ 922.50	\$ 13,837.50	\$ 3,425.00	\$ 51,375.00
SUP 12	10	EA	Remove and Relocate Pressure Reducing Valve (PRV)	\$ 550.00	\$ 5,500.00	\$ 2,000.00	\$ 20,000.00	\$ 600.00	\$ 6,000.00	\$ 385.00	\$ 3,850.00	\$ 1,107.00	\$ 11,070.00	\$ 3,151.00	\$ 31,510.00
SUP 13	600	LF	Tree/Shrub Pruning	\$ 11.00	\$ 6,600.00	\$ 5.00	\$ 3,000.00	\$ 15.00	\$ 9,000.00	\$ 65.00	\$ 39,000.00	\$ 79.95	\$ 47,970.00	\$ 6.85	\$ 4,110.00
SUP 14	500	SY	Premium Landscaping	\$ 55.00	\$ 27,500.00	\$ 5.00	\$ 2,500.00	\$ 50.00	\$ 25,000.00	\$ 50.00	\$ 25,000.00	\$ 61.50	\$ 30,750.00	\$ 34.25	\$ 17,125.00
			SAWS WATER ITEMS												
826	50	EA	SAWS Valve Box Adjustment	\$ 220.00	\$ 11,000.00	\$ 44.45	\$ 2,222.50	\$ 75.00	\$ 3,750.00	\$ 285.00	\$ 14,250.00	\$ 1,107.00	\$ 55,350.00	\$ 685.00	\$ 34,250.00
833	25	EA	SAWS Exising Meter and Meter Box Relocation	\$ 770.00	\$ 19,250.00	\$ 920.00	\$ 23,000.00	\$ 500.00	\$ 12,500.00	\$ 665.00	\$ 16,625.00	\$ 227.55	\$ 5,688.75	\$ 3,425.00	\$ 85,625.00
833A	200	EA	SAWS Adjusting Existing Meter Box	\$ 220.00	\$ 44,000.00	\$ 178.66	\$ 35,732.00	\$ 50.00	\$ 10,000.00	\$ 290.00	\$ 58,000.00	\$ 307.50	\$ 61,500.00	\$ 685.00	\$ 137,000.00
834.3	10	EA	Relocate Fire Hydrant	\$ 2,750.00	\$ 27,500.00	\$ 3,500.00	\$ 35,000.00	\$ 1,000.00	\$ 10,000.00	\$ 2,800.00	\$ 28,000.00	\$ 738.00	\$ 7,380.00	\$ 6,850.00	\$ 68,500.00
834.3B	5	EA	Relocate Fire Hydrant with New Fire Hydrant	\$ 5,775.00	\$ 28,875.00	\$ 5,400.00	\$ 27,000.00	\$ 5,000.00	\$ 25,000.00	\$ 5,850.00	\$ 29,250.00	\$ 5,535.00	\$ 27,675.00	\$ 14,385.00	\$ 71,925.00
			SAWS SEWER ITEMS												
851	10	EA	SAWS Adjusting Existing Manhole	\$ 440.00	\$ 4,400.00	\$ 440.45	\$ 4,404.50	\$ 700.00	\$ 7,000.00	\$ 4,600.00	\$ 46,000.00	\$ 1,845.00	\$ 18,450.00	\$ 2,055.00	\$ 20,550.00
854A	10	EA	Adjust Existing Sewer Cleanout	\$ 55.00	\$ 550.00	\$ 143.75	\$ 1,437.50	\$ 300.00	\$ 3,000.00	\$ 440.00	\$ 4,400.00	\$ 1,230.00	\$ 12,300.00	\$ 342.50	\$ 3,425.00
BASE BID AMOUNT				\$ 3,741,281.60		\$ 3,982,643.70		\$ 3,861,575.30		\$ 4,854,409.00		\$ 5,450,680.70		\$ 6,561,749.23	
SAWS WATER BID AMOUNT				\$ 130,625.00		\$ 122,954.50		\$ 61,250.00		\$ 146,125.00		\$ 157,593.75		\$ 397,300.00	
SAWS WASTEWATER BID AMOUNT				\$ 4,950.00		\$ 5,842.00		\$ 10,000.00		\$ 50,400.00		\$ 30,750.00		\$ 23,975.00	
TOTAL BID AMOUNT				\$ 3,876,856.60		\$ 4,111,440.20		\$ 3,932,825.30		\$ 5,050,934.00		\$ 5,639,024.45		\$ 6,983,024.23	
LEGEND:				Bid Difference \$ 3,876,856.60 -		Bid Difference \$ 4,137,081.95 -		Bid Difference \$ 3,932,825.30 -		Bid Difference \$ 5,050,934.00 -		Bid Difference \$ 5,639,024.45 -		Bid Difference \$ 6,983,024.23 -	
Explanation for Found Errors						Extension Error								Unit prices not rounded to penny	
Out of range, excluded from average unit price computation															