

City of San Antonio Contract Summary Sheet

Date: 1/28/2016 Agenda Item: 15-6212

| Name/T | itle (Caption | as shown | on agenc | la): | |
|---------------|---------------------|-----------|-----------|-----------|--------------|
| Annual | Contract for | Boulders, | Granite a | and Rocks | 6100005397RS |

Brief Description of Item(s) and Use:

This contract will provide the Parks and Recreation Department with a contractor to furnish and deliver a variety of hardscape material. The hardscape materials includes: Decomposed Granite, Gray Limestone, Antelope Stone Sawed Chopped Block, White Sawed Chopped Block, Santa Fe Mix Chopped Block, Pink Granite Gravel, Catalina Sunset Gravel, Limestone Boulders, Sandstone Boulders, and Moss Rock Boulders. The hardscape material will vary in size from 1/4" to 48", will be provided in various color tones and will be utilized on various landscaping park projects throughout the City

| the City. | |
|---|--|
| Total \$: | \$ 75,000.00 annually |
| Contract Period: | Upon award through December 31, 2018 with two, one year renewal options |
| Method of Procurement: | Competitive (4 bids received) |
| Price Trend: | New Contract – No price history available |
| Contract Info: | Formal Annual _X_ Support/Maintenance Lease |
| Recommended Contractor(s): | Collier Materials, 201CR 121, Marble Falls, Texas 78654 (Non-Local) Items: 1A-1B; 6A-6B and Item 11A-11B |
| | Keller Material Ltd., 9388 Corporate Dr., Selma, TX 78154 (Non-Local) Items: 2A-5B and 7A-10B |
| Previous Contractor(s): | N/A |
| Comments: | NAS Items: Adamek Services Inc. – bidder did not submit pricing in accordance with price schedule |
| | Withdrawn Items: Castillon & Sons Construction – bidder did not submit pricing in accordance with price schedule |
| Anticipated Future Requirements and Action: | N/A |
| Procurement Alternative: | Should this contract not be approved, the department will be required to purchase hardscape materials on an as needed basis wherein increased costs due to non-contract buying would be realized and may result in delayed delivery times. |
| Using Department (s): | Parks and Recreation |