




Flex Viewer

Powered by ArcGIS Server

Printed: Aug 31, 2018

The City of San Antonio does not guarantee the accuracy, adequacy, completeness or usefulness of any information. The City does not warrant the completeness, timeliness, or positional, thematic, and attribute accuracy of the GIS data. The GIS data, cartographic products, and associated applications are not legal representations of the depicted data. Information shown on these maps is derived from public records that are constantly undergoing revision. Under no circumstances should GIS-derived products be used for final design purposes. The City provides this information on an "as is" basis without warranty of any kind, express or implied, including but not limited to warranties of merchantability or fitness for a particular purpose, and assumes no responsibility for anyone's use of the information.



118
CANAL
Not Paved

120
CANAL
Not Paved

723

720

925

116
Paved

EAGAR

EAGAR
Not Paved

CO
VEY

LEIGH

CALLAGHAN

BARRERA

724

721

926

RIDDLE

121


722

LABOR

725

2738

Scale of Feet.





218 Leigh Street


Leigh St

Leigh St

Leigh St

Google

Map









3006 306
D. DITY

218



ESTIMATE



Date: 7/19/2018

Qty	Unit	Description
16.6	Sq.	Remove & Dispose 3-Tab Shingles
18.3	Sq.	Owens Corning Duration HD Lifetime Shingles - 30 Year (Color: Harbor Blue)
18.4	Sq.	MaxFelt XT Synthetic Underlayment (Color:)
25.0	Ft.	Ice & Water Shield
16.6	Sq.	1.25' Coil Nails
3.0	Count	1-3" Rubber Plumbing Boot
3.0	Count	Geocell Spray Paint - All boots & caps painted (Color: Brown)
3.0	Count	NP-1 Silicone Sealant - All exposures caulked
1.0	Count	5 Gal Roof Cement - all side wall flashings caulked
1.0	Count	Dumpster (20 yard)
1.0	Count	Trim Coil Roll
4.0	Count	7/16" OSB (4'x8' Sheet)
1.5	Sq.	Elastobase V Base Sheet 2 SQ Roll
1.5	Sq.	PolyFlex SA P Cap Sheet 1 SQ Roll - Color Matched (Color: Lt Brown)

Sub Total: \$6,168.66

Taxes: \$177.66

Total: \$6,346.32