

Item	Engineer's Estimate	Capital Excavation	E-Z Bel Construction	Harper Brothers	Jerdon Enterprise	Jordon Foster Construction	Thyssen-Laughlin
<i>COSA Subtotal Base Bid Amount:</i>	\$ 9,463,377.94	\$ 11,375,601.12	\$ 7,539,952.76	\$ 7,295,222.20	\$ 8,930,830.89	\$ 7,327,099.97	\$ 7,282,627.57
<i>SAWS Water Subtotal Base Bid Amount:</i>	\$ 539,817.84	\$ 881,350.00	\$ 772,031.00	\$ 793,852.00	\$ 715,600.00	\$ 730,405.00	\$ 724,400.00
<i>SAWS Sewer Subtotal Base Bid Amount:</i>	\$ 731,448.53	\$ 880,500.00	\$ 918,923.94	\$ 866,533.06	\$ 1,060,054.00	\$ 785,826.50	\$ 955,745.35
<i>CPS Gas Subtotal Base Bid Amount:</i>	\$ 207,000.00	\$ 302,015.00	\$ 441,642.00	\$ 439,552.00	\$ 493,430.00	\$ 442,372.00	\$ 644,030.00
Total Base Bid Amount:	\$ 10,941,644.31	\$ 13,439,466.12	\$ 9,672,549.70	\$ 9,395,159.26	\$ 11,199,914.89	\$ 9,285,703.47	\$ 9,606,802.92
<i>COSA Subtotal Bid Alternate 2 Amount:</i>	\$ 178,645.43	\$ 232,679.80	\$ 205,644.02	\$ 182,600.41	\$ 138,080.28	\$ 175,961.22	\$ 163,293.28
<i>SAWS Water Subtotal Bid Alternate 2 Amount:</i>	\$ 37,424.22	\$ 60,995.00	\$ 42,257.00	\$ 45,238.00	\$ 36,287.00	\$ 56,118.00	\$ 52,114.00
<i>SAWS Sewer Subtotal Bid Alternate 2 Amount:</i>	\$ 37,688.38	\$ 57,790.00	\$ 41,691.00	\$ 53,311.35	\$ 54,770.00	\$ 73,613.00	\$ 69,202.50
Total Bid Alternate 2 Amount:	\$ 253,758.02	\$ 351,464.80	\$ 289,592.02	\$ 281,149.76	\$ 229,137.28	\$ 305,692.22	\$ 284,609.78
Grand Total Amount:	\$ 11,195,402.33	\$ 13,790,930.92	\$ 9,962,141.72	\$ 9,676,309.02	\$ 11,429,052.17	\$ 9,591,395.69	\$ 9,891,412.69