

Construction Manager at Risk Services for Renovation and Expansion of the Commercial Federal Inspection Station Facility at SAIA - Summary	MAXIMUM POINTS	FIRM NAMES	
		Turner Construction	Spawglass
A. Background of the Firm, Key Personnel, and Key Sub-Contractors	15	12.67	13.00
B. Proposed Approach to Meeting Project Schedule	20	16.50	16.00
C. Project Understanding	20	17.17	16.17
D. Team's Experience with San Antonio Region Issues and Past Experience with City of San Antonio Contracts	10	8.67	7.67
Proposed Costing Methodology	20	20.00	11.59
Subtotal	85	75.00	64.42
SBEDA	15	0.00	0.00
TOTAL SCORE	100	75.00	64.42
RANK		1	2