
 
                        Transportation and
                        Capital Improvements Department                  

Project Name: Project Number:         
23-01675

Bids Opened:  

Council District 2:

Dept./Division:  Client Department: Parks 
and Recreation

Project Manager:  Consultant: BWC Design

649,750.00$     
Bidder Name Bond GFEP Base Bid Alternate 1 Alternate 2 Alternate 3 Alternate 4 Total

Crownhill Builders Y N/A $627,228.72 $111,978.00 $6,082.00 $5,684.00 $29,643.00 780,615.72$                      

R.L. Rohde Y N/A $765,500.00 118.000.00 $4,000.00 $5,000.00 $33,500.00 808,000.00$                      

Davila Construction Y N/A $707,717.00 $98,540.00 $2,500.00 $4,000.00 $28,154.00 840,911.00$                      

GreenHall, LLC Y N/A $713,055.00 $123,256.00 $3,300.00 $18,451.22 $34,706.00 892,768.22$                      

Accepted Additive Alternate Bid Scope
1 - Additive Alternate #1:  Fabric Shade Canopy over for existing basketball court with lighting
2 - Additive Alternate #2: Remove existing playground equipment and footings
3 - Additive Alternate #3: Remove existing wood pavilion
4 - Additive Alternate #4: Install  Fabric shade canopy at two baseball bleacher areas 

Base Bid Budget/Estimate:

Lincoln Park - Phase 2

11/27/2018

Art Hall

                               114 W. Commerce, 4th Floor - San Antonio, TX 78205

As-Read Bid Tabulation

Transportation and Capital Improvements, Vertical 

Pat Schneider Landscape Architect
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