MEMORANDUM OF UNDERSTANDING

THIS MEMORANDUM OF UNDERSTANDING (the “MOU”) is entered into on this
____day of October 2015 under the authority of Chapter 791 of the Texas Government Code by
and between the CITY OF SAN ANTONIO, (City), a Texas municipal corporation acting by
and through its City Manager or designee as authorized by the City Council located at 100
Military Plaza, San Antonio, Texas 78205, WESTSIDE DEVELOPMENT CORPORATION
(“WDC”), a local government corporation created under Subchapter D, Chapter 431 of the
Texas Transportation Code and approved by the City via Resolution 2006-11-02-1255 on
November 2, 2006 is located at 2300 W. COMMERCE, SUITE 207, SAN ANTONIO, TEXAS
78207, EDGEWOOD INDEPENDENT SCHOOL DISTRICT (“EISD”), an independent
school district and political subdivision of the State of Texas, which derives its legal status from
the Constitution of the State of Texas and from the Texas Education Code, located at 5358 W.
COMMERCE, SAN ANTONIO, TEXAS 78237 and ALAMO COMMUNITY COLLEGE
DISTRICT (“ACCD?”), a public junior college district and political subdivision of the State of
Texas located at 201 W. SHERIDAN, SAN ANTONIO, TEXAS 78204 . City, WDC, EISD and

ACCD are herein referred to as the “Parties” or individually as a “Party”.
Recitals

WHEREAS, the City has agreed to grant funds of FIVE HUNDRED THOUSAND DOLLARS
(8500,000) to WDC to be used for Tier I capital improvements for the Westside Education and
Training Center (“WETC”), an ACCD Workforce Specialty Center located at the former Lincoln
Elementary School at 563 S.W. 40" Street, San Antonio, TX. 78237, an EISD campus
(“Campus”), which Campus consists of a main building housing the WETC (“Center”); a
separate building formerly housing the offices of Project Quest (“Offices”), and the Campus
ground; and

WHEREAS, EISD will enter into at least a ten (10) year long term lease of the Campus with
ACCD for the Center; and

WHEREAS, as a requirement of the City providing the grant funds to WDC to make the capital
improvements to the WETC facility, the City requires WDC to enter into a lease for the Campus:
and

WHEREAS, the Parties wish to continue to provide and expand education, training and related
services responsive to labor market needs for a trained and productive workforce in the west side
of San Antonio and to EISD; and
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WHEREAS, the purpose of this MOU is to memorialize the commitment of the Parties, to
cooperate and work together for the development of the WETC to (i) provide a venue for
community residents to attain entry-level occupation skills or increase technical skills to connect
to jobs or higher education opportunities, (ii) to provide an expansion of educational
opportunities to students attending and /or eligible to attend EISD schools; and (iii) to increase
the skills of the EISD workforce and enable eligible EISD employees to improve their
employment opportunities within the school district:

NOW, THEREFORE, the Parties hereto agree as follows:

I.  GENERAL PROVISIONS

1. The City is a political subdivision governed by the City Council (the
“Council”) which has recognized the community revitalization efforts and
mission of WDC to serve historically underutilized areas on behalf of the

City.

2. EISD is an independent school district and political subdivision of the
State of Texas governed by a Board of Trustees with a mission of
educating children residing within its boundaries in the west side of San
Antonio and ensuring that area residents attain education and training
degrees and/or other educational opportunities.

3. ACCD is a political subdivision governed by a Board of Trustees that
wishes to continue providing education, training and related services at the
Center that will provide college educational opportunities to local
residents.

4. WDC is a local government corporation authorized by Chapter 431 of the
Texas Transportation Act, and is governed by a Board of Directors with a
mission of advocating and working for the Westside community toward
the building and sustaining of a diverse and prosperous workforce and
economy.

5. This MOU is entered into for the purpose of providing for the continuation
and enhancement of the WETC services and training to be located at the
Campus, for the 2015-2016 regular ACCD academic year through the
2024-2025 regular ACCD academic year and to articulate services, to be
provided to EISD and eligible EISD students and personnel. The WETC
will continue to be utilized to provide education and training that will
provide college educational opportunities to residents and will respond to
local labor market needs for a trained and productive workforce. The
WETC services and training will assist residents and incumbent workers
in attaining academic and training competitiveness prescribed by the
Texas Higher Education Coordinating Board, Southern Association of
Colleges and Schools, Texas Education Agency, and specified business
and industry standards, as appropriate. Upon completion of the TIER I
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improvements, the parties may agree to build additional facilities for the
purpose of making improvements to the Center and Campus. Such
expansion of facilities must be agreed in writing and approved by EISD,
ACCD and WDC. Enhanced services to EISD are more particularly set out
in ATTACHMENT II to this MOU, which is made a part of this MOU
and incorporated herein as if entirely written out herein.

6. The Tier 1 improvements and all other improvements made to the Campus
are eligible for the City’s Inner City Reinvestment Policy (ICRIP). The
objectives of the ICRIP are met by the improvements in that the
improvements iincrease redevelopment of an underused building and site,
and it increases the rehabilitation, upgrade and adaptive reuse of an
existing building. The ICRIP incentives will apply to fees such as City
platting fees, land development fees, impact fees and alley closures if
necessary.

7. The Parties represent, warrant, assure and guarantee that they each possess
the legal authority, pursuant to any proper, appropriate and official
motion, resolution, ordinance or action passed or taken, to enter into this
MOU and to perform the responsibilities herein required.

IL. CONTINUATION OF THE WETC ADVISORY BOARD

1. The WETC Advisory Board shall consist of nine (9) members. All
members shall be appointed by the WETC Stakeholder Committee.
Members shall be representative of community, business/industry,
workforce agencies, and EISD, ACCD and WDC (the latter three,
collectively, “Represented Stakeholders”). Community, business/industry,
and workforce agencies will hold two (2) seats each; the three Represented
Stakeholders will hold one (1) seat each.

2. All future appointments to the WETC Advisory Board when a vacancy
arises shall be made by the Represented Stakeholders and shall not alter
the distribution of representation of the various stakeholders that comprise
the Board.

3. The sole purpose of the WETC Advisory Board shall be to advise ACCD
and the EISD Board of Trustees regarding curriculum, operating policy
and procedures, and other matters as deemed appropriate by the WETC
Advisory Committee, and to provide a variety of community perspectives
relevant to establishment and ongoing operation of the WETC for its
intended purposes. Curriculum shall include but not limited to provisions
for EISD students to participate in dual credit, dropout intervention, and
EISD workforce development.

4. The WETC Advisory Board shall update its bylaws to reflect changes
agreed to within this MOU, but shall have no authority to modify this
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MOU or require the parties, or any of them, to take any action. Bylaw
must receive approval by EISD, ACCD and WDC.

III.  SCOPE OF SERVICES

1. Contingent upon satisfactory evidence of compliance with the conditions
and requirements stated in Article II and Article III of this MOU, CITY
shall make available to the WDC FIVE HUNDRED THOUSAND
DOLLARS ($500,000) to be used for TIER 1 capital improvements to the
Center. Total TIER 1 capital improvements are estimated to be EIGHT
HUNDRED EIGHTY-SEVEN THOUSAND EIGHT HUNDRED AND
TWENTY-THREE DOLLARS  ($887,823) as identified in
ATTACHMENT I-A. The most recent capital improvement cost estimate
of total capital improvement needs and facility condition reports for the
various Campus buildings are also included as ATTACHMENTS I-B and
I-C, respectively. The balance of TIER 1 capital contributions, net of the
City Reimbursement, is hereinafter referred to as the “TIER 1 Remainder.”
The City Reimbursement shall be funded by Certificates of Obligation yet
to be issued. The City will require WDC to ensure the following:

a. WDC will ensure that all CITY funds expended by ACCD or the
party responsible for making TIER 1 capital improvements are
expended on a reimbursement basis, and WDC shall provide status
reports to CITY’s Center City Development and Operations, with
accompanying documentation and in the format as requested, on a
quarterly basis.

b. The funding of the TIER 1 Remainder has been irrevocably
committed before any City funds are expended for the TIER 1
capital improvements. As of the date of this MOU, in addition to the
$500,000 from the CITY, a $300,000 Grant from the State of Texas
has been received by ACCD to make TIER I improvements, with the
remaining of TIER [ improvement costs of $87,823 to be paid by
ACCD.

c. Contracts for the construction of TIER 1 capital improvements by or
on behalf of ACCD shall be competitively bid in compliance with
state law and be constructed in compliance with all applicable laws.
WDC must ensure that ACCD and its contractors deliver original
Texas Government Code Chapter 2253 Performance and Payment
Bonds, and WDC must provide a copy of the Bonds to the City prior
to construction in order for the TIER 1 capital improvements to be
eligible for reimbursement. Designated representatives of EISD,
ACCD and WDC shall approve all design plans for the capital
improvements to the Campus, which shall not be unreasonably
withheld. :
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d. With respect to the TIER 1 capital improvements, ACCD or the
party responsible for making capital improvements, shall make a
good faith effort to comply with the CITY’s policy regarding the
participation of business enterprises eligible as Small, Minority or
Women-owned Business Enterprises in subcontracting any of the
construction work under this Agreement. Prior to issuing
solicitations associated with the Project, and as soon as the scope of
work is finalized for any applicable solicitations, ACCD or the party
responsible for making capital improvements shall meet with the
CITY’s goal setting committee to set the goals for compliance with
Small, Minority or Women-owned Business Enterprises and to
ensure compliance with the requirements of the City’s policy as
outlined in Attachment III.

e. With respect to the TIER 1 capital improvements, ACCD or the
party responsible for making capital improvements shall comply
with CITY’s Non-Discrimination Policy contained in Chapter 2
(Administration), Article X of the City Code of CITY.

f. Except as to the educational program requirement set out in this
MOU, including but not limited to Attachment II, CITY, shall
reasonably determine satisfactory evidence of compliance with the
contingent conditions and requirements of Articles II and III of this
MOU.

WDC shall pay, directly or indirectly, to ACCD the amount of the Net City
Reimbursement to be used for TIER 1 capital improvements to the Center
to provide a venue for community residents to attain entry-level occupation
skills or increase technical skills to connect to jobs or higher education
opportunities. WDC shall do the following:

a. Negotiate and execute a Funding Agreement with the City for up to
FIVE HUNDRED THOUSAND DOLLARS ($500,000) to be used
for TIER 1 capital improvements to the Center.

b. Negotiate a no-cost lease of the Campus from EISD for the benefit
of WETC, or a sublease or assignment from ACCD of the existing
lease between ACCD and EISD, either which must include a
minimum term, which shall extend through ACCD’s regular 2024-
2025 academic year, beginning from the date of the lease, which
shall include a provision authorizing WDC to assign the rights to the
leasehold, but not ACCD’s obligations to EISD, to any Party that
may subsequently agree and demonstrate to WDC and EISD its
ability to make a substantial investment in post-TIER 1 capital
improvements to the Campus; and such provisions or collateral
agreements as may be reasonably necessary to authorize the use of

Page 5



the Campus, excluding the Offices, by ACCD for WETC purposes
and the use of the Offices by WDC (“Use Agreement(s)”).

c. The Use Agreement(s) shall authorize, directly or indirectly, all
TIER 1 improvements required elsewhere herein, shall contain such
provisions as are appropriate as well as those required elsewhere
herein, shall be no-cost to the ultimate user, meaning that no such
User shall be required to pay cash rent, but shall be required to pay
certain operational costs that shall include utilities, property
insurance, basic maintenance and repairs (not to exceed the amount
specified as payable by ACCD to EISD under the currently effective
lease dated effective as of September 19, 2006), and such other costs
as may reasonably be required for the operation of the Campus and
Center; and shall require in lieu of cash rent WETC’s performance of
its obligations under section II1.3.c. hereof).

d. Develop a business plan for the long-term self-sustainability of
WETC for adoption and approval by the Parties’ respective
governing bodies not inconsistent with the terms and conditions of
the 10-year lease referred to in III (2) (b) hereof. The business plan
will include a funding strategy among the Parties to identity
resources to fund the TIER 2 to TIER 4 improvements which shall
not necessarily require funding contribution by EISD. The business
plan should include a funding strategy in cooperation with the four
parties for the acquisition or long-term lease of the Campus.

e. The business plan should include a funding strategy in cooperation
with the four parties for the acquisition or long-term lease of the
Campus.

f. Serve as the designated non-profit entity and as the non-profit fiscal
agent for WETC.

g. Coordinate with the other Parties to identify, seek, and apply
additional sources of funding for WETC.,

h. Ensure that the bylaws of the WETC Advisory Board are updated to
comply with this MOU; subject to approval of EISD, ACCD and
WDC.

i. Ensure that all conditions and requirements contained in Sections II
and III of this MOU are met.

3. ACCD, conditioned upon the continuing availability of the Campus for
WETC purposes and its sufficiency as a safe education venue will provide
workforce and education opportunities to assist in the Workforce operations
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at the Campus and will provide the necessary resources to provide the
educational services to EISD through ACCD’s regular 2024-2025 academic
year. ACCD shall also:

a. Negotiate and execute such Use Agreements as may be required for
its use of the Campus for the WETC and WDC’s use of the Offices.

b. Conditioned upon an irrevocable commitment by City to make the
City Reimbursement of TIER 1 capital improvements to the
Campus, procure, negotiate and execute contracts to perform the
capital improvements at the Campus in compliance with applicable
law. ACCD agrees to retain and exercise supervision (but not control
of the details of the work) over the construction of all such capital
improvements, , and cause the construction of all such improvements
to be performed in accordance with all applicable federal, state and
local laws and ordinances. ACCD also agrees to provide monthly
reports of such construction to WDC.

¢. Provide credentialed course and other educational-related offerings
as agreed by ACCD and EISD in Attachment II.

d. Use the facilities at the Campus to conduct WETC instructional
services and educational assistance.

e. Maintain a management, operations and maintenance staff at the
Campus sufficient to comply with ACCD facility standards and to
conduct regular or routine housekeeping, maintenance and grounds
keeping of the Campus.

f. Update bylaws of the WETC Advisory Board to comply with this
MOU, subject to approval of EISD, ACCD and WDC.

g Coordinate with the other Parties to identify, seek and apply
additional sources of funding for WETC.

h. Pay the WETC direct instructional costs including salaries and
benefits of WETC employees.

1. Pay utilities, communications and appropriate insurance costs
necessary to comply with ACCD operational policies and
procedures.

J.  Use predominantly the facilities of WETC and, as appropriate, EISD
to conduct said instruction, but may use other ACCD facilities as
appropriate.
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k. Cause all WETC instructors to meet the minimal requirements as
specified by the Commission of Colleges of the Southern
Association of Colleges and Schools. Official Transcripts shall be
kept on file at the college.

1. Select, supervise, and evaluate instructors using the same or
comparable procedures used for ACCD faculty generally (to include
on-site visits).

m. Award college degree or certificate credits upon successful
completion of course work by each participant.

n. Actively promote participation of EISD students, graduates, eligible
EISD employees, and residents in ACCD education and training
opportunities

4. EISD agrees to enter into the Use Agreement(s). EISD shall also:

a. Provide a qualified contact person to act as liaison with ACCD with
regard to all WETC matters.

b. Actively promote participation by EISD students, graduates and
residents in ACCD education and training opportunities.

c. Update bylaws of the WETC Advisory Board to comply with this
MOU, subject to approval of EISD, ACCD and WDC.

d. Coordinate with the Parties to identify, seek and apply additional
sources of funding for WETC.

e. Negotiate and execute an agreement with City conceming the
Campus and applicable Unissued Certificates of Obligation issued
by City for the benefit of the WETC as deemed necessary as a matter
of law by City’s bond counsel.

IV. OTHER EISD RESPONSIBILITIES

1. If EISD should adopt the Concurrent Dual Credit College Enrollment Program (the
“Program”), EISD will be responsible for the following:

a. Identify and certify students qualified to participate in the program.
b. Identify credentialed and otherwise qualified teachers to apply to ACCD for

participation in the program.
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c. Enroll students on a semester basis and prepare and provide to ACCD a
roster of each class.

2. EISD Financial and In-Kind Contribution- EISD agrees to provide:

a. All necessary textbooks, including teacher’s editions and tests for students
enrolled in the EISD Dual Credit Program.

b. A qualified contact person to act as liaison with ACCD with regard to all
program matters.

c. Adequate facilities necessary to establish the program on a “No Cost” basis

for EISD participating high school dual credit students.

d. Active promotion of participation by EISD students, graduates and residents
in ACCD education and training opportunities.

V. MISCELLANEOUS

I

The Parties understand and agree that the lease of the Campus shall, in no event,
require EISD to make capital improvements to the Campus using EISD funds.
ACCD and WDC agree that the leasehold shall be for the Campus “AS IS,”
except as to capital improvements made to the Campus by the remaining Parties
as permitted under the MOU and the resulting lease agreement.

For purposes of this MOU all official communications and notices among the
Parties shall be deemed sufficient if in writing and mailed, registered or certified
mail, postage prepaid, to the addresses set forth below:

CITY

City of San Antonio

Attn: Center City Development Office
P.O. Box 839966

San Antonio, Texas 78283-3966

EISD

Superintendent

Edgewood Independent School District
5358 West Commerce

San Antonio, Texas 78237

ACCD

Chancellor

Alamo Community College District

“
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201 West Sheridan
San Antonio, Texas 78204

WDC:

President

Westside Development Corporation
2300 West Commerce, Ste. 207
San Antonio, Texas 78207-3839

3. If any clause or provision of this MOU is held invalid, illegal or unenforceable
under present or future federal, state or local laws, then and in that event it is the
intention of the Parties hereto that such invalidity, illegality or unenforceability
shall not affect any other clause or provision hereof and that the remainder of this
MOU shall be construed as if such invalid, illegal or unenforceable clause or
provision was never contained herein; it is also the intention of the Parties hereto
that in lieu of each clause or provision of this MOU that is invalid, illegal or
unenforceable, there be added as a part of this MOU a clause or provision as
similar in terms to such invalid, illegal or unenforceable clause or provision as
may be possible, legal, valid and enforceable. All parties preserve their privileges
and immunities under the Texas Constitution and statutes, and any provisions
required thereby but not included herein are hereby adopted by reference, and the
parties’ commitments herein are subject to annual appropriation.

4. No waiver by any Party of a breach of any of the terms, conditions, covenants or
guarantees of this MOU shall be construed or held to be a waiver of any
succeeding or preceding breach of the same or any other term, condition,
covenant or guarantee herein contained. Further, any failure of any Party to insist
in any one or more cases upon the strict performance of any of the covenants of
this MOU, or to exercise any option herein contained, shall in no event be
construed as a waiver or relinquishment for the future of such covenant or option.
In fact, no waiver, change, modification or discharge by any Party hereto of any
provision of this MOU shall be deemed to have been made or shall be effective
unless expressed in writing and signed by the Party to be charged.

5. No Party shall be subject to any obligations or liabilities of another Party incurred
in the performance of this MOU. Nothing herein is intended to alter or amend the
immunities applicable to the parties under the law.

6. Nothing contained herein shall be construed as creating the relationship of
employer and employee between the parties and each Party shall be deemed at all
times to be an independent contractor.

7. This MOU shall be governed by and construed in accordance with the internal
laws of the State of Texas. Venue for any action brought hereunder will be
exclusively in Bexar County, Texas.

-
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8. In performing any activities reasonably related to this MOU, all parties shall
comply with all applicable provisions of federal, state, and local laws, and
regulations in effect at the time of such activities.

9. The Parties acknowledges that this MOU cannot be assigned without the express,
unanimous, written consent of the other Parties.

10. This MOU constitutes the entire agreement among the Parties hereto with respect
to the subject matter hereof, and supersedes any prior understandings written or
oral agreements between the Parties. No amendment, modification or alteration
of the terms of the MOU will be binding unless the same is in writing, dated
subsequent to the date hereof, and is approved unanimously by the governing
bodies and duly executed by the Parties.

11. No Party shall be subject to any obligations or liabilities of the other Parties
incurred in the performance of this MOU, nor shall any Party be the agent of
another hereunder. Nothing herein is intended to alter or amend the 1mmun1t165
applicable to the parties under the law.

12. This MOU shall be binding on and inure to the benefit of the Parties hereto and
their respective heirs, executors, administrators, legal representatives, successors
and assigns, except as otherwise expressly provided for herein,

13. The term of this MOU shall begin on the last date of approval of the Parties. This
MOU shall continue in full force and effect through the last day of ACCD’s
regular 2024-2015 academic year, unless terminated as provided herein. This
MOU may be terminated immediately by a Party if an Act of God or operation of
law prevents performance of this contract by that Party, or if ACCD funding
becomes unavailable and ACCD documents that unavailability to the other parties
by written notice of at least 60 calendar days prior to the beginning of ACCD’s
fiscal year This MOU may be extended beyond the term hereof by mutual
agreement of the Parties. In the event that WETC does not fund the enhanced
services to EISD as required by Attachment II during the term of this lease or
any extension of this lease of the Campus to ACCD or to WDC or assignees of
either of them, EISD shall give written notice of such default to the parties hereto,
which shall have thirty (30) days within which to cure such default. If default is
not cured, EISD may terminate the lease agreement immediately upon the
cessation of services.

14. This Agreement has been jointly negotiated by the Parties and shall not be
construed against a Party because that Party may have primarily assumed
responsibility for the drafting of this MOU.
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IN WITNESS HEREOF, the Parties hereto have caused this Memorandum of Understanding to
be executed by their duly authorized officers as of the date hereinabove first written.

EDGEWOOD INDEPENDENT APPROVED AS TO FORM
SCHOOL DISTRICT

|t e s

Dr. Eddie l‘l‘éﬁdnguez Donald J. Wim

Board President

WESTSIDE DEVELOPMENT APPROVED AS TO FORM
CORPORATION

?K(Q/*

U eonard Rodrig"ffez e
President & CEO

Francisco J. Garza

ALAMO COMMUNITY APPROVED AS TO FORM
COLLEGE DISTRICT

Dr. Bruce H. Leslie Ross Laughead
Chancellor

CITY OF SAN ANTONIO,
a Texas Municipal Corporation

Sheryl Sculley
CITY MANAGER
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ATTEST:

Leticia Vacek
CITY CLERK

APPROVED AS TO FORM:

Martha G. Sepeda
Acting City Attorney

===_es———






For each category, only key items are listed. All items per John Strybos, AVC Facilities, Tiers per Alamo
Colleges. Category totals are for ALL items. Not included: Contingency, Soft Costs, Contractor OHP,

ATTACHMENT “1-A” to WETC MOU

1

Short Term Improvements for WETC

Prioritized

See Detailed Estimate.

TIER 1

1. ADA Accessibility

a.
b.

Elevator-passenger exterior addition
Total costs: 590,000

2. Plumbing

a.

=0 ap o

Hot water

Janitor sinks

Water heater

Domestic hot water pumps
Hot water piping

Total cost: 264,176

3. Electrical

o

@ e o0 o

Panel boards

Conduit and wire
Grounding lighting control
Overcurrent

Lightning protection system
Lighting

Total cost: $533,647

T15UB TOTAL: $887,823
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ATTACHMENT “1-B” to WETC MOU

Laulhead, Ross

From: Strybos, John W

Sent: Tuesday, September 29, 2015 1:38 PM
To: Laughead, Ross

Subject: : WETC estimate

Attachments: WETC July 2015_summary.pdf

From: Chris Narendorf [mailto:cnarendorf@oconnelirobertson.com]
Sent: Tuesday, July 07, 2015 10:41 AM

To: Strybos, John W <jstrybos@alamo.edu>

Subject: WETC estimate

Good Morning John, I've taken a first pass at the WETC estimate. | know we are needing final numbers for Civil, Bldg
Controls and misc Accessibility items, I've included costs for those items per attached based on my best knowledge at
this time. | wanted to get to a point where we had a ROM total project cost. |can adjust it when we have final
estimates.

In short, the total project cost per attached is $10.4 million, which is a conservative planning number but does include a
wholesale interior renovation, but does include complete MEP systems and building envelope replacement per the FCl
report.

A phase 1 approach for a $500k would to focus on the elevator addition and
stair upgrades for life safety and accessibility improvements. These items
are highlighted in yellow per attached. The total project cost based on this estimate would be just over $600k.

If I can help plan further for this project, | am happy to review other options as well,
Thanks, and we look forward to the next step.

Chris

Chris Narendorf, LEED AP, Principal
210.224.6032 | San Antonio
oconnellrobertson.com

At O'Connell Robertson we want to make an impact. We strive to exceed our clients' expectations every time they
engage us. To see some of our results, visit our website at www.oconnelirobertson.com.

----- Original Message--—-

From: Strybos, John W [mailto:jstryhos@alamo.edu]
Sent: Thursday, July 2, 2015 1:20 PM

To: Chris Narendorf

Cc: 'Ruben Renteria’

Subject: RE: Edgewood
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Estimate of Probable Costs

SUMMARY
Project: WETC Improvements
Client: Alamo Colleges
Project No.: TBD
Phase: Pre-Design
Date: July 7, 2015
| Total Project Area: 38,960 SF
Div| Description $ per Division Avg. § per SF
01 |General Requirements $ 5,000 | $ 0.13
02 |Existing Conditions $ 8750 | § 0.22
03 |Concrete 3 235250 | § 6.04
04 |Masonry $  1,1200001 § 28.75
05 |Metals $ B4,685 | § 2.17
06 |Wood, Plastics and Compaosites 3 - 3 -
07 |Thermal and Moisture Protection $ 459,192 | § 11.79
08 |Openings $ 625,200 | § 16.05
0% |Finishes (Interior) 3 276,250 | § 7.09
10 |Specialties 3 16,200 | $ 0.42
11 |Equipment ] - 3 5
12 |Furnishings $ 42,000 | § 1.08
13 {Special Construction $ 30,000 | $ 0.77
14 {Conveying $ 322,500 | § 8.28
21 |Fire Suppression $ 131,620 | § 3.38
22 |Plumbing $ 263.800 | § 6.77
23 |HVAC $ 1,201,488 | % 30.84
26 |Electrical 3 506,480 | $ 13.00
27 |Communications $ 292,200 | § 7.50
28 |Elecironic Safety and Security 3 175320 $ 4.50
31 |Earthwork 3 - $ -
32 |Exterior Improvements $ 50,000 | $ 1.28
33 |Utilities 3 150,000 | $ 3.85
Subtotal [$ 599593513 153.90]
Contingency  1000%| 3 599.594 | § 15.39 |
Escalation  300%[$ 179878 [ % 4.62]
General Conditions  500%[§ 299797 [ $ 7.69 |

Overhead and Profit  1500%[ 3 899.390 [ % 23,08 |

Construction Total S  7.974594 S 204.69
Alternate 01 5 - 3 - |Add or Deduct
Alternate 02 S - $ - |Add or Deduct
Alternate 03 $ $ - |Add or Deduct
Alternate 04 S 3 - |Add or Deduct

Project Total with Alternates S 7.974594 S 20449

Soft Costs  3000%[ 3 2.392378 [$  147.48|

Project Total $ 10,366,972 S 266.09

JASATXV131131600\1 Project Management\Estimates\WETC July 2015.xIsx
SUMMARY 7/7712015 10:24 AM







ATTACHMENT “1-C” to WETC MOU

VFA

Asset Detail Report
By Asset Number

Westside Education Training Center
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VFA

Region: The Alamo Colleges
Campus: Westside Education & Training Center

Asset Detail Report
By Asset Number

Asset: Edgewood Building
Asset Number: 0001

Assets are ordered by Asset Number Currency: USD

Statistics

FCI Cost: 1,212,491 FCL: 0.40

RI Cost: 1,687,559 RL: 0.56

Total Requirement Cost: 1,687,558

Current Replacement Value 3,015,624 Address 1 563 SW 40th Street
Size 18,645 SF Address 2 -
Year Constructed 1956 City San Antonio
Year Renovated 2007 State/Province/Region Texas

Commission Date - Zip/Postal Code 78237
Decommission Date - Architect O’Connell Robertson
Ownership Leased Historical Category -
Floors 1 Construction Type IBC - Type 2B
Type Building Use Classroom / Training
Photo

IMG_5886

Asset Description

Westside Education Training Center: Original Edgewood Building of 1956

(Comments per T.Rouse, 12/01/2011)
Basically this building is beyond its useful life.
All restrooms need to be upgraded for accessibility.

According to the roof report the roof has outlived its usefulness. It can be patched, but it needs to be replaced.
All windows need replacing and the asbestos around them and in the glazing eliminated.

There are no accessible ramps to the building.
The floor in the large common area of the classrooms slopes

Copyright © 2015 VFA, Inc. All rights reserved.
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VA Asset Detail Report
By Asset Number

The stage is not accessible.

The exterior brick is in need of some serious pointing work and caulking and sealing. Some of it is crumbled.
Westside Education Training Center (Comments per ].Thomas, 12/22/2011)

There is no hot water.

The gas wall furnaces in most of the rooms are original.

Unigue air conditioning in the rooms is old and inefficient.

RTU serving admin area is in decent shape.

Carrugated metal Roof over admin area in poor condition.

2015 Annual Facility Condition Assessment Update on 09/01/2015-09/03/2015:
Brief walkthrough for system separation between Original Edgewood Building of 1956 and Lincoln Addition of 1960
performed on 09/03/2015.

Requirements
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
ACT System - Standard Renewal ~ Yes C3030 - Beyond 3- Necessary Jan 1, 2015 125,155
Ceiling Useful Life - Not Yet
Finishes Critical (3-5
Years)
Aluminum Windows Renewal Yes B2020 - Beyond 3- Necessary Jan 1, 1986 © 230,638
Exterior Useful Life - Not Yet
Windows Critical (3-5
Years)
Brick Cavity Walls - CMU Backup  Yes B2010 - Beyond 3- Necessary Nov 28, 37,321
Renewal Exterior Walls Useful Life - Not Yet 2016
Critical (3-5
Years)
CMU Block Walls - Facing 2 Sides  Yes C1010 - Beyond 3- Necessary Nov 28, 113,735
Renewal Partitions Useful Life - Not Yet 2016
Critical (3-5
Years)
Carpeting - Tile Renewal Yes C3020 - Floor Beyond 2- Nov 28, 13,354
Finishes Useful Life  Potentially 2013
Critical (0-2
Years)
Custodial/Utility Sinks - SF Yes D2010 - Beyond 3- Necessary Jan 1, 1986 6,956
Renewal Plumbing Useful Life - Not Yet
Fixtures Critical (3-5
Years)
Distribution System - Medium Yes D5010 - Beyond 3- Necessary Jan 1, 2021 138,164
Capacity Renewal Electrical Useful Life - Not Yet
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VA Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Service and Critical (3-5
Distribution Years)
Door Assembly - 3 x 7 HM Yes B2030 - Beyond 1- Currently Dec 1, 2011 2,436
Renewal Exterior Doors Useful Life  Critical
{Address
Now)
Door Assembly - 6 x 7 HM Yes B2030 - Beyond 3- Necessary Jan 1, 1986 18,866
Renewal Exterior Doors Useful Life - Not Yet
Critical (3-5
Years)
Emergency Battery Pack Lights Yes D5092 - Beyond 3- Necessary Jan 1, 2001 13,237
Renewal Emergency Useful Life - Not Yet
Light and Critical (3-5
Power Systems Years)
Exit Signs - Low Density Renewal  Yes D5092 - Beyond 3- Necessary Jan 1, 2001 6,463
Emergency Useful Life - Not Yet
Light and Critical (3-5
Power Systems Years)
Feeder - Average Service Renewal Yes D5010 - Beyond 3- Necessary Jan 1, 2021 31,656
Electrical Useful Life - Not Yet
Service and Critical (3-5
Distribution Years)
Fittings - Signage (Room Yes C1035 - Beyond 3- Necessary Nov 28, 12,350
Numbering and Identification) Identifying Useful Life - Not Yet 2014
Renewal Devices Critical (3-5
Years)
GWB Walls - Standard (Non- Yes C1010 - Beyond 3- Necessary Jan 1, 2006 7,644
Painted) Renewal Partitions Useful Life - Not Yet
Critical (3-5
Years)
Gutters and Downspouts - Yes B30 - Roofing  Beyond 3- Necessary Jan 1, 1995 4,699
Aluminum Renewal Useful Life - Not Yet
Critical (3-5
Years)
LAN System - Average Density Yes D5039 - Local Beyond 3- Necessary Jan 1, 2020 20,697
Renewal Area Networks Useful Life - Not Yet
Critical (3-5
Years)
Lighting Fixtures - Average Yes D5022 - Beyond 3- Necessary Jan 1, 2011 72,809
Density Renewal Lighting Useful Life - Not Yet
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VA

Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Equipment Critical (3-5
Years)
Main Electrical Service 09 - 800A  Yes D5012 -Low  Beyond 3- Necessary Jan 1, 2021 111,637
480Y/277V Renewal Tension Useful Life - Not Yet
Service and Critical (3-5
Dist. Years)
Metal Roofing - Economy Yes B30 - Roofing Beyond 1- Currently Nov 10, 178,396
Renewal Useful Life  Critical 2011
(Address
Now)
Metal Roofing - Repair No B30 - Roofing  Beyond 2- Apr 17, 64,060
UsefulLife  Potentially 2014
Critical (0-2
Years)
Natural Gas Supply for Bldg - 2" Yes D2090 - Other Beyond 3- Necessary Jan 1, 1996 16,927
Feed (SF) Renewal * Plumbing Useful Life - Not Yet
Systems Critical (3-5
Years)
Paint Masonry/Epoxy Finish - Yes C3010- Wall  Beyond 3- Necessary Jan 1, 2016 39,714
Economy Renewal Finishes Useful Life - Not Yet
Critical (3-5
Years)
Painted Finish - Average (1 Coat  Yes C3010-Wall Beyond 3- Necessary Jan 1, 2011 3,496
Prime - 2 Coats Finish) Renewal Finishes Useful Life - Not Yet
Critical (3-5
Years)
Restroom - Complete - Gang, Yes C10 - Interior  Beyond 3- Necessary Jan 1, 1986 56,903
Custom Renewal Construction  Useful Life - Not Yet
Critical (3-5
Years)
Restroom - Complete - Single Yes C10 - Interior  Beyond 3- Necessary Jan 1, 1986 31,498
Renewal Construction  Useful Life - Not Yet
Critical (3-5
Years)
Rubber Tile Renewal Yes C3020 - Floor Beyond 3- Necessary Jan 1, 2005 4,948
Finishes Useful Life - Not Yet
Critical (3-5
Years)
Sanitary Waste - Gravity Disch-  Yes D2030 - Beyond 3- Necessary Jan 1, 2006 42,724
Average Renewal Sanitary Waste Useful Life - Not Yet
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VA Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Critical (3-5
Years)
Swinging Doors -3x 7 Wd -NR  Yes C1020 - Beyond 3- Necessary Dec 1,2014 79,464
Renewal Interior Doors Useful Life - Not Yet
Critical (3-5
Years)
Telephone System - Average Yes D5033 - Beyond 3- Necessary Jan 1, 2001 45,910
Density Renewal Telephone Useful Life - Not Yet
Systems Critical (3-5
Years)
Terrazzo - Cast-in-Place Renewal Yes C3020 - Floor Beyond 3- Necessary Jan 1, 2006 9,840
Finishes Useful Life - Not Yet
Critical (3-5
Years)
Unit Heaters - Gas Fired Renewal Yes D3050 - Beyond 3- Necessary Jan 1, 1971 23,072
Terminal and  Useful Life - Not Yet
Package Units Critical (3-5
Years)
VCT - Average Renewal Yes 3020 - Floor Beyond 2- Nov 28, 67,751
Finishes Useful Life  Potentially 2013
Critical (0-2
Years)
Water Coolers - Wall-Mount Yes D2010 - Beyond 3- Necessary Jan 1, 2011 1,954
Dual-Height (SF) Renewal Plumbing Useful Life - Not Yet
Fixtures Critical (3-5
Years)
Water Coolers - Wall-Mount Yes D2010 - Beyond 3- Necessary Jan 1, 2016 1,954
Dual-Height (SF) Renewal Plumbing Useful Life - Not Yet
Fixtures Critical (3-5
Years)
Water Dist Complete - Low Yes D2020 - Beyond 3- Necessary Jan 1, 1989 29,272
Volume Renewal Domestic Useful Life - Not Yet
Water Critical (3-5
Distribution Years)
Window AC Units (Each) Renewal Yes D3050 - Beyond 3- Necessary Jan 1, 2020 16,554
Terminal and  Useful Life - Not Yet
Package Units Critical (3-5
Years)
Windows/Storefront Partitions - Yes C1010 - Beyond 3- Necessary Sep 3, 2020 5,304
Average Renewal Partitions Useful Life - Not Yet
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VFA Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Critical (3-5
Years)
Total 1,687,558
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VFA

Asset Detail Report

By Asset Number
Region: The Alamo Colleges Asset: Lincoln Addition
Campus: Westside Education & Training Center Asset Number: 0002
Assets are ordered by Asset Number Currency: USD
Statistics
FCI Cost: 1,251,915 FCL 0.50
RI Cost: 1,542,118 RE: 0.61
Total Requirement Cost: 1,542,121
Current Replacement Value 2,519,760 Address 1 563 SW 40th Street
Size 15,910 SF Address 2 5
Year Constructed 1960 City San Antonio
Year Renovated 2007 State/Province/Region Texas
Commission Date - Zip/Postal Code 78237
Decommission Date - Architect O'Connell Robertson
Ownership Leased Historical Category -
Floors 2 Construction Type IBC - Type 2B
Type Building Use Classroom / Training
Photo

IMG_5961

Asset Description

Westside Education Training Center: Lincoln Addition of 1960

Two Story Classroom Wing space with Gymnasium on north end of facility.
(Comments per T.Rouse, 12/01/2011)

Basically this building is beyond its useful life.

All restrooms need to be upgraded for accessibility.

According to the roof report the roof has outlived its usefulness. It can be patched, but it needs to be replaced.

All windows need replacing and the asbestos around them and in the glazing eliminated.
There are no accessible ramps to the building.

Copyright © 2015 VFA, Inc. All rights reserved. Sep 10, 2015 5:11:55 PM
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VFA Asset Detail Report
By Asset Number

They are using the second floor and it does not have elevator access.

One of the fire stairs is close to rusting away, but if you do not use the second floor then you do not need to worry about
it.

The exterior brick is in need of some serious pointing work and caulking and sealing. Some of it is crumbled.

Westside Education Training Center (Comments per ].Thomas, 12/22/2011)

There is no hot water.

The gas wall furnaces in most of the rooms are original.

Unique air conditioning in the rooms is old and inefficient.

RTU serving admin area is in decent shape.

2015 Annual Facility Condition Assessment Update on 09/01/2015-09/03/2015:
Brief walkthrough for system separation between Original Edgewood Building of 1956 and Lincoln Addition of 1960
performed on 09/03/2015.

Requirements
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
ACT System - Standard Renewal ~ Yes C3030 - Beyond 3- Necessary Dec 1, 2014 69,417
Ceiling Useful Life - Not Yet
Finishes Critical (3-5
Years)
Aluminum Canopy Renewal Yes B2014 - Beyond 3- Necessary Jan 1, 2015 20,131
Exterior Sun  UsefulLife - Not Yet
Control Critical (3-5
Devices Years)
Aluminum Windows Renewal Yes B2020 - Beyond 3- Necessary Jan 1, 1990 451,951
Exterior Useful Life - Not Yet
Windows Critical (3-5
Years)
Brick Cavity Walls - CMU Backup  Yes B2010 - Beyond 3- Necessary Nov 28, 16,252
Renewal Exterior Walls Useful Life - Not Yet 2016
Critical (3-5
Years)
CMU Block Walls - Facing 2 Sides  Yes C1010 - Beyond 3- Necessary Nov 28, 97,051
Renewal Partitions Useful Life - Not Yet 2016
Critical (3-5
Years)
CMU Walls - Glazed 1 Side Yes C1010- Beyond 3- Necessary Jan 1, 2010 17,470
Renewal Partitions Useful Life - Not Yet
Critical (3-5
Years)
Carpeting - Tile Renewal Yes C3020 - Floor Beyond 2- Nov 28, 5,698
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VFA

Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Finishes Useful Life  Potentially 2013
Critical (0-2
Years)
Concrete - Sealed Renewal Yes C3020 - Floor Beyond 3- Necessary Jan 1, 2020 1,889
Finishes Useful Life - Not Yet
Critical (3-5
Years)
Custodial/Utility Sinks - SF Yes D2010 - Beyond 3- Necessary Jan 1, 1990 5,936
Renewal Plumbing Useful Life - Not Yet
Fixtures Critical (3-5
Years)
Distribution System - Medium Yes D5010 - Beyond 3- Necessary Jan 1, 2021 117,897
Capacity Renewal Electrical Useful Life - Not Yet
Service and Critical (3-5
Distribution Years)
Door Assembly - 3 x 7 HM Yes B2030 - Beyond 3- Necessary Jan 1, 1990 7,308
Renewal Exterior Doors Useful Life - Not Yet
Critical (3-5
Years)
Door Assembly - 6 x 7 HM Yes B2030 - Beyond 3- Necessary Jan 1, 1990 9,433
Renewal Exterior Doors Useful Life - Not Yet
Critical (3-5
Years)
Emergency Battery Pack Lights Yes D5092 - Beyond 3- Necessary Jan 1, 2001 11,296
Renewal Emergency Useful Life - Not Yet
Light and Critical (3-5
Power Systems Years)
Exit Signs - Low Density Renewal Yes D5092 - Beyond 3- Necessary Jan 1, 2001 5,515
Emergency Useful Life - Not Yet
Light and Critical (3-5
Power Systems Years)
Exterior Stairs - Steel Renewal Yes B1015 - Beyond 3- Necessary Jan 1, 2010 33.463
Exterior Stairs Useful Life - Not Yet
and Fire Critical (3-5
Escapes Years)
Feeder - Average Service Renewal Yes D5010 - Beyond 3- Necessary Jan 1, 2021 27,013
Electrical Useful Life - Not Yet
Service and Critical (3-5
Distribution Years)
Fittings - Signage (Room Yes C1035 - Beyond 3- Necessary Nov 28, 10,538
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VFA Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Numbering and Identification) Identifying Useful Life - Not Yet 2014
Renewal Devices Critical (3-5
Years)
GWB Walls - Standard (Non- Yes C1010 - Beyond 3- Necessary Jan 1, 2010 3,262
Painted) Renewal Partitions Useful Life - Not Yet
Critical (3-5
Years)
Gutters and Downspouts - Yes B30 - Roofing  Beyond 3- Necessary Jan 1, 1995 3,069
Aluminum Renewal Useful Life - Not Yet
Critical (3-5
Years)
LAN System - Average Density Yes D5039 - Local Beyond 3- Necessary Jan 1, 2020 17,661
Renewal Area Networks Useful Life - Not Yet
Critical (3-5
Years)
Lighting Fixtures - Average Yes D5022 - Beyond 3- Necessary Jan 1, 2011 62,129
Density Renewal Lighting Useful Life - Not Yet
Equipment Critical (3-5
Years)
Metal Paneled Walls - Economy  Yes B2010 - Beyond 3- Necessary Jan 1, 2020 697
Renewal Exterior Walls Useful Life - Not Yet
Critical (3-5
Years)
Metal Roofing - Economy Yes B30 - Roofing  Beyond 1- Currently Nov 10, 90,787
Renewal Useful Life  Critical 2011
(Address
Now)
Metal Roofing - Repair No B30 - Roofing Beyond 2- Apr 17, 64,060

Useful Life  Potentially 2014
Critical (0-2

Years)
Natural Gas Supply for Bldg - 2"  Yes D2090 - Other Beyond 3- Necessary Jan 1, 2000 14,444
Feed (SF) Renewal Plumbing Useful Life - Not Yet
Systems Critical (3-5
Years)
Paint Concrete/Epoxy Finish - Yes C3031 - Beyond 3- Necessary Jan 1, 2020 4,236
Economy Renewal Ceiling Useful Life - Not Yet
Finishes Critical (3-5
Years)
Paint Masonry/Epoxy Finish - Yes C3010-Wall  Beyond 3- Necessary Jan 1, 2016 33,888
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VA

Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Economy Renewal Finishes Useful Life - Not Yet
Critical (3-5
Years)
Painted - Open to Structure Yes 3030 - Beyond 3- Necessary Jan 1, 2020 7,508
Renewal Ceiling Useful Life - Not Yet
Finishes Critical (3-5
Years)
Painted Finish - Average (1 Coat  Yes C3010 - Wall  Beyond 3- Necessary Jan 1, 2011 1,492
Prime - 2 Coats Finish) Renewal Finishes Useful Life - Not Yet
Critical (3-5
Years)
Restroom - Complete - Gang, Yes C10 - Interior Beyond 3- Necessary Jan 1, 1990 113,806
Custom Renewal Construction  Useful Life - Not Yet
Critical (3-5
Years)
Sanitary Waste - Gravity Disch - Yes D2030 - Beyond 3- Necessary Jan 1, 2010 36,457
Average Renewal Sanitary Waste Useful Life - Not Yet
Critical (3-5
Years)
Swinging Doors - 3x THM -NR  Yes C1020 - Beyond 3- Necessary Jan 1, 2010 2,882
Renewal Interior Doors  Useful Life - Not Yet
Critical (3-5
Years)
Swinging Doors-3x 7 Wd-NR  Yes C1020 - Beyond 3- Necessary Jan I, 2010 28,896
Renewal Interior Doors Useful Life - Not Yet
Critical (3-5
Years)
Swinging Doors - Pair- 6 x 7 Wd - Yes C1020 - Beyond 3- Necessary Jan 1, 2010 4,139
NR Renewal Interior Doors Useful Life - Not Yet
Critical (3-5
Years)
Telephone System - Average Yes D5033 - Beyond 3- Necessary Jan 1, 2015 39,176
Density Renewal Telephone Useful Life - Not Yet
Systems Critical (3-5
Years)
Unit Heaters - Gas Fired Renewal ~ Yes D3050 - Beyond 3- Necessary Jan 1, 2015 4,950
Terminal and  Useful Life - Not Yet
Package Units Critical (3-5
Years)
Unit Heaters - Gas Fired Renewal  Yes D3050 - Beyond 3- Necessary Jan 1, 1975 19,687
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VA

Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Terminaland  Useful Life - Not Yet
Package Units Critical (3-5
Years)
VCT - Average Renewal Yes C3020 - Floor Beyond 2- Nov 28, 44,966
Finishes Useful Life  Potentially 2013
Critical (0-2
Years)
Water Coolers - Wall-Mount Yes D2010 - Beyond 3- Necessary Jan 1, 1980 1,668
Dual-Height (SF) Renewal Plumbing Useful Life - Not Yet
Fixtures Critical (3-5
Years)
Water Coolers - Wall-Mount Yes D2010 - Beyond 3- Necessary Jan 1, 2016 1,668
Dual-Height (SF) Renewal Plumbing Useful Life - Not Yet
Fixtures Critical (3-5
Years)
Water Dist Complete - Low Yes D2020 - Beyond 3- Necessary Jan 1, 1990 24,978
Volume Renewal Domestic Useful Life - Not Yet
Water Critical (3-5
Distribution Years)
Window AC Units (Each) Renewal Yes D3050 - Beyond 3- Necessary Jan 1, 2010 7,357
Terminal and  Useful Life - Not Yet
Package Units Critical (3-5
Years)
Total 1,542,121
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VFA

Region: The Alamo Colleges
Campus: Westside Education & Training Center

Asset Detail Report

By Asset Number

Asset: Classroom Addition
Asset Number: 0003

Assets are ordered by Asset Number Currency: USD

Statistics

FCI Cost: 169,858 FCL: 0.38

RI Cost: 356,010 RL: 0.79

Total Requirement Cost: 356,010
Current Replacement Value 448,493 Address 1 563 SW 40th Street
Size 3,000 SF Address 2 -
Year Constructed 1970 City San Antonio
Year Renovated 2010 State/Province/Region X
Commission Date - Zip/Postal Code 78237
Decommission Date - Architect -
Ownership Client Owned Historical Category None
Floors 1 Construction Type IBC - Type 2B
Type Building Use Classroom / Training
Photo

IMG_5497

Asset Description
Classroom Addition (Also known as Building 3)

The Classroom Addition of the Westside Education Training Center was likely constructed in the late 1960's to early 1970's,
The facility appears to have had at least one renovation at some point in time although multiple and isolated modifications
over several periods of time are more likely. Roof top mechanical units (which were disconnected at the time of
assessment) showed a manufacture date of 2010, lending evidence toward the latest date of facility renovation.

At some point in time (since original construction) windows and doors on the north (or back) of the facility were filled in
with CMU. Several locations of notable cracking in the brick and CMU exterior walls were observed.

Copyright © 2015 VFA, Inc. All rights reserved.
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VA

Asset Detail Report

By Asset Number

The gross square footage of the facility is approximately 3,000 SF with a total roof area of 3,900 SF (accounting for roof

overhangs).

2015 Annual Facility Condition Assessment Update on 09/01/2015-09/03/2015:
Facility added to database.

Requirements
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
ACT System - Standard Renewal  Yes C3030 - Beyond 1- Currently Sep 2, 2015 20,138
Ceiling Useful Life  Critical
Finishes (Address
Now)
Brick Cavity Walls - CMU Backup Yes B2010 - Beyond 3- Sep 2, 2020 6,029
- Painted Renewal Exterior Walls Useful Life ~ Necessary -
Not Yet
Critical (3-5
Years)
CMU Block Walls - Facing 2 Sides  Yes C1010 - Beyond 3- Jan 1, 2020 9,379
Renewal Partitions Useful Life ~ Necessary -
Not Yet
Critical (3-5
Years)
CMU Block Walls - Painted Yes B2010 - Beyond 3- Sep 2, 2020 1.239
Renewal Exterior Walls Useful Life =~ Necessary -
: Not Yet
Critical (3-5
Years)
Carpeting - Broadloom - Yes C3020 - Floor Beyond 1- Currently Sep 2, 2015 804
Economy Renewal Finishes Useful Life  Critical
(Address
Now)
D5039 - LAN System - Average Yes D5039 - Local Beyond 3- Jan 1, 2015 9,492
Density Renewal Area Useful Life ~ Necessary -
Networks Not Yet
Critical (3-5
Years)
Distribution System - Light Yes D5010 - Beyond 3- Jan 1, 2000 14,042
Capacity Renewal Electrical Useful Life ~ Necessary -
Service and Not Yet
Distribution Critical (3-5
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VA Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Years)
Door Assembly - 3 x 7 HM Yes B2030 - Beyond 3- Jan 1, 2000 4,872
Renewal Exterior Doors Useful Life =~ Necessary -
Not Yet
Critical (3-5
Years)
Door Assembly - 3 x 7 Storefront  Yes B2030 - Beyond 3- Jan 1, 2000 4,467
Renewal Exterior Doors Useful Life ~ Necessary -
Not Yet
Critical (3-5
Years)
Door Assembly - 3.5 x 6.5 Yes C1020 - Beyond 3- Jan 1, 2000 4,467
Storefront Renewal Interior Doors  Useful Life ~ Necessary -
Not Yet
Critical (3-5
Years)
Exhaust System - General Building Yes D3040 - Beyond 2 Jan 1, 1995 2,711
Renewal Distribution ~ Useful Life =~ Necessary -
Systems Not Yet
Critical (3-5
Years)
Exit Signs - Average Density Yes D5092 - Beyond 3- Jan 1, 2020 1,733
Renewal Emergency Useful Life =~ Necessary -
Light and Not Yet
Power Critical (3-5
Systems Years)
Exterior Paint No B2010 - Appearance  1- Currently Sep 2, 2016 1,479
Exterior Walls Critical
(Address
Now)
Fixed Casework - Average Yes E - Equipment Beyond 3- Jan 1, 1995 13,934
Renewal and Useful Life  Necessary -
Furnishings Not Yet
Critical (3-5
Years)
GWB Walls - Standard (Non- Yes C1010 - Beyond 3- Jan 1, 2020 5,206
Painted) Renewal Partitions Useful Life  Necessary -
Not Yet
Critical (3-5
Years)
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VFA Asset Detail Report
By Asset Number

Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost

Gutters and Downspouts - Yes B30 - Roofing Beyond 3- Jan1, 1995 1,539
Aluminum Renewal Useful Life =~ Necessary -
Not Yet
Critical (3-5
Years)
Kitchenette - Cabinet, Counter  Yes D2010 - Beyond 3- Jan 1, 2000 1,789
and Sink Renewal Plumbing Useful Life ~ Necessary -
Fixtures Not Yet
Critical (3-5
Years)
Lighting Fixtures - Average Yes D5022 - Beyond 3- Jan 1, 2020 11,715
Density Renewal Lighting Useful Life ~ Necessary -
Equipment Not Yet
Critical (3-5
Years)
Metal Roofing - Economy Yes B30 - Roofing Beyond 1- Currently Sep 2, 2015 1,262
Renewal Useful Life  Critical
(Address
Now)

Metal Roofing - Mid-Range Yes B30 - Roofing Beyond 3- Sep 2, 2020 114,381
Renewal Useful Life ~ Necessary -

Not Yet

Critical (3-5

Years)
Natural Gas Supply for Bldg - 2" Yes D2090 - Other Beyond 3- Jan 1, 2010 5,447
Feed (SF) Renewal Plumbing Useful Life Necessary -

Systems Not Yet

Critical (3-5

Years)
Paint Masonry/Epoxy Finish - Yes C3010-Wall  Beyond 3- Jan 1, 1985 2,769
Economy Renewal Finishes Useful Life ~ Necessary -

Not Yet

Critical (3-5

Years)
Painted Finish - Average (1 Coat Yes C3010 - Wall  Beyond 3- Jan 1, 1980 2,400
Prime - 2 Coats Finish) Renewal Finishes Useful Life ~ Necessary -

Not Yet

Critical (3-5

Years)
Raised Wood Paneling - Economy Yes C3010 - Wall  Beyond 1- Currently Sep 2, 2015 2,287
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VA

Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Renewal Finishes Useful Life  Critical
(Address
Now)
Restroom - Complete - Single Yes C10 - Interior Beyond 3- Jan 1, 2000 20,998
Renewal Construction  Useful Life ~ Necessary -
Not Yet
Critical (3-5
Years)
Roof Patching No B30 - Roofing  Reliability 1- Currently Sep 2, 2016 1,000
Critical
(Address
Now)
Rooftop Unitary AC - Cooling Yes D3050 - Beyond 3- Jan 1, 1985 33,552
w/Gas Heat < 10 Ton Renewal Terminaland  Useful Life ~ Necessary -
Package Units Not Yet
Critical (3-5
Years)
Sanitary Waste - Gravity Disch-  Yes D2030 - Beyond 3- Jan 1, 2020 6,874
Average Renewal Sanitary Waste Useful Life =~ Necessary -
Not Yet
Critical (3-5
Years)
Swinging Doors-3x7Wd-NR  Yes 1020 - Beyond 3- Jan 1, 2020 26,488
Renewal Interior Doors Useful Life ~ Necessary -
Not Yet
Critical (3-5
Years)
Swinging Doors -3x 7Wd-NR  Yes C1020 - Beyond 1- Currently Sep 2, 2015 3.612
Renewal Interior Doors Useful Life  Critical
(Address
Now)
Telephone System - Light Density Yes D5033 - Beyond 3- Jan 1, 2010 4,897
Renewal Telephone Useful Life ~ Necessary -
Systems Not Yet
Critical (3-5
Years)
VCT - Average Renewal Yes C3020 - Floor Beyond 1- Currently Sep 2, 2015 11,563
Finishes Useful Life  Critical
(Address
Now)
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VFA

Asset Detail Report

By Asset Number
Estimated
Requirement Name Renewal Prime System Category Priority Action Date Cost
Water Coolers - Wall-Mount Yes D2010 - Beyond 3- Jan 1, 2020 629
Dual-Height (SF) Renewal Plumbing Useful Life =~ Necessary -
Fixtures Not Yet
Critical (3-5
Years)
Water Heater - Elec - Residential - Yes D2020 - Beyond 3- Jan 1, 2010 1,803
30 Gal Renewal Domestic Useful Life ~ Necessary -
Water Not Yet
Distribution Critical (3-5
Years)
Wood Windows Renewal Yes B2020 - Beyond 3- Jan 1, 2000 1,013
Exterior Useful Life ~ Necessary -
Windows Not Yet
Critical (3-5
Years)
Total 356,010
Copyright © 2015 VFA, Inc. All rights reserved. Sep 10, 2015 5:11:55 PM Page 18 of 18
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Attachment Il
to the
MEMORANDUM OF UNDERSTANDING
BETWEEN
Westside Development Corporation,
Alamo Community College District,
Edgewood Independent School District,
and
City of San Antonio, Texas

For good and valuable consideration, the receipt of which is hereby
acknowledged, the parties to the Memorandum of Understanding (“MOU”) dated
, 2015, to which this Attachment Il is a part and is incorporated
therein as if fully written out in haec verba, agree that, at all times during the
lease of the Lincoln Elementary School facility by any of ACCD, CITY or WDC
and/or their successors (each as defined in this MOU) for use of the current
Westside Education and Training Center (“WETC,” as defined in this MOU at
Section I1.2.c.), WETC shall provide the following services to the Edgewood
Independent School District, to achieve the following EISD targets:

1. Additional dual credit for EISD students

2. Dropout intervention to significantly decrease the dropout rate

3. Workforce development to increase skills and employee advancement
4. Community connections for enhanced contributions for the community,

as more fully described in the following pages of this Attachment II.
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DUAL CREDIT

Partnership Goal: To create a Junior College Campus/ Work Force Training Center to reside in and
support the students and community of the Edgewood School District.

EISD Target #1: To increase the number of Edgewood ISD (EISD) dual credit students by assisting EISD
to increase the pool of certified teachers needed to teach Dual Credit courses. Beginning in 2016 — 17
and continuing through the term of this agreement, and without cost to EISD (with the exception of
textbooks and transportation) and EISD students, ACCD, CITY and WDC will:

o Schedule one academic dual credit course at the zero periods or after school for EISD
high school students at WETC each semester.

e  Assist EISD to expand academic dual credit offerings for students on EISD campuses by
offering two courses per semester to be delivered by WETC-paid instructors.

EISD Target #2: To increase upper level CTE pathway opportunities through dual credit support..

By 2018-19, ACCD will provide dual credit courses to support EISD career pathway/courses in CTE in
Criminal Justice

By 2019-20, ACCD will provide dual credit courses (such as Biology, Chemistry , Psychology, Humanities,
English and Medical Terminology) to support EISD career pathway/courses in the health sciences

After 2020, ACCD will provide support for another EISD career pathway priority by providing appropriate
dual credit courses to support that pathway.

Throughout the term of the MOU ACCD and EISD shall cooperate to align curriculum with EISD career
pathways

EISD Target #3: To jointly pursue increased dual credit opportunities not to exceed 60 hours per
student, or establishment of an Early College High School program.

EISD Target # 4: To adequately prepare students for the Texas Success Initiative (TSI)
Without cost to EISD and District participants, in 2015-16 WETC will:

e Provide TSl test preparation courses to EISD students and employees

o Provide Saturday sessions prior to the fall and spring testing sessions for TSI

e Provide TSI preparation classes for students who have not passed TSI

e Collaborate with EISD to increase TSI support in addition to the above beginning in
2016-17.

e Develop a more intensive intervention for students who do not pass TSI, perhaps in the
form of participation in remediation courses that will allow them to move into on level
college courses. Note: Increased success in this area is essential for advancing dual
credit in EISD. This idea will need discussion between both entities.
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DROPOUT INTERVENTION

EISD Target #1: To decrease EISD’s dropout rate by accessing additional resources for overaged/under
credited students.

Without cost to EISD and District participants, WETC will

o Develop and implement a written plan in collaboration with EISD for providing transition
counseling by an ACCD advisor for Career Academy, Kennedy, and Memorial students to
include:

o Semester sessions for Career Academy students with individualized follow up
sessions at WETC

o Connecting students to program offerings at WETC

o Enrolling Career Academy students in WETC programs following completion of
hours needed for graduation or earlier as appropriate (think gateway)

o Enrolling EISD students in financial literacy and soft skills trainings

EISD Target #2: To identify dropout students and provide additional resources to enable them to
continue their education.

Without cost to EISD and District participants, WETC will:

e Develop and implement intensive transition counseling by an ACCD advisor for students
who have withdrawn from EISD and not re-enrolled

e |dentify qualified students to participate in the I-BEST program through ACCD

e Enroll students to continue education at EISD or WETC

e Provide semester reports of number of current EISD students participating and of
former EISD students participating
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WORKFORCE DEVELOPMENT

EISD TARGET #1: To increase the skills of the EISD workforce and enable employees to advance within
the District by participating in WETC-provided training.

In 2015-16, ACCD, CITY and WDC will prioritize the pursuit of obtaining funding for professional
development / course opportunities for EISD paraprofessional staff that lead or support
acquisition of the Associate of Arts in Teaching Degree. .

No later than 2017-18, at no cost to EISD or EISD participants, WDC will provide financial
support for the cost of training of the initial cohort of EISD paraprofessionals and will establish a
new cohort every 2 years continuing throughout the term of this agreement.

In 2016-17, ACCD will initiate the Substantive Change process through Southern Association of
Colleges and Schaals Commission on Colleges (SACSCOC) to establish the Associate of Arts in
Teaching Degree to be implemented at WETC for EISD paraprofessionals and other participants.
Upon approval of the SACSCOC Substantive Change, the full Associates of Arts in Teaching
Degree program of studies will be provided at WETC for the EISD cohort(s).

In the event the Substantive Change is not approved by SACSCOC, the EISD cohort(s) will receive
up to 49% of the program of studies at WETC and then continue the program of studies at an
identified ACCD College (Palo Alto College, San Antonio College, Northwest Vista College or St.
Philip’s College).

Course offerings at WETC would promote the goal of creating a junior college/work force center
at the present location. Coursework would be available to students from outside the district
alongside the Edgewood cohort.

Other support for personnel will include WETC

Offering financial literacy and soft skills trainings to employees.

Offering intensive advising for EISD personnel who wish to expand their education by scheduling
monthly sessions with ACCD advisors for EISD employees to get information about ACCD/WETC
opportunities.
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COMMUNITY CONNECTIONS

EISD Target #1: to contribute to the Edgewood community

e WETC will beautify the campus
e  WDC will establish a community vegetable garden at the WETC.



