

RFQ FOR CONSTRUCTION MANAGER AT RISK**Early Work and Utilities Infrastructure Hemisfair Civic Park****INTERVIEW SCORE SUMMARY**

	Maximum Points	Guido Brothers Construction	Zachry
A. Background of the Firm, Key Personnel, and Key Sub-Consultants	15	14.50	12.67
B. Proposed Approach to Meeting Project Schedule	20	18.33	17.00
C. Project Understanding	15	12.17	13.17
D. Experience with CPS, SAWS, & ATT	10	7.17	9.33
EXHIBIT B - Proposed Fees	20	20.00	10.83
TOTAL SCORE	80	72.17	63.00
RANK		1	2