


<div><div></div><div><div>Transportation and Capital Improvements Department</div><div>114 W. Commerce, 4th Floor - San Antonio, TX 78205</div></div></div>										<div>As-Read Bid Tab</div>	
<div><div>Project Name:</div><div>Houston Street Garage Interior Painting Project</div></div> <div><div>Bids Opened:</div><div>7/25/2017</div></div> <div><div>Council District 1:</div><div>Roberto C. Trevino</div></div> <div><div>Department / Division:</div><div>Transportation and Capital Improvements / Vertical</div></div> <div><div>Project Manager:</div><div>Randy Matyear, Architect, Assistant Capital Programs Manager</div></div>										<div><div>Project No.</div><div>19-00014</div></div> <div><div>Client Department:</div><div>Center City Development and Operations</div></div> <div><div>Consultant:</div><div>Palmer Architects</div><div>Beaty</div></div>	
<div>Base Bid Construction Estimate:</div>			<div>\$445,566.00</div>								
<div>Bidder Name</div>	<div>Bond</div>	<div>GFEP</div>	<div>Base Bid</div>	<div>Alternate 1</div>	<div>Alternate 2</div>	<div>Alternate 3</div>	<div>Alternate 4</div>	<div>Alternate 5</div>	<div>Allowance 1</div>	<div>Allowance 2</div>	
Crownhill Builders, Inc.	Y	N/A	\$381,617.00	\$42,062.00	\$6,252.00	\$33,536.00	\$21,713.00	\$43,199.00	\$20,000.00	\$10,000.00	\$558,379.00
JNA Painting & Contracting Company	Y	N/A	\$435,900.00	\$41,000.00	\$8,000.00	\$11,000.00	\$16,600.00	\$19,500.00	\$20,000.00	\$10,000.00	\$562,000.00
J. Sanchez Contracting	Y	N/A	\$432,978.00	\$33,691.00	\$33,691.00	\$25,000.00	\$32,600.00	\$32,600.00	\$20,000.00	\$10,000.00	\$620,560.00
Cleanology Service & Supply	Y	N/A	\$674,500.00	\$52,250.00	\$5,430.00	\$31,500.00	\$3,800.00	\$27,630.00	\$20,000.00	\$10,000.00	\$825,110.00
<div>Additive Alternate 1: Painting existing CMU block from basement level to 9th floor.</div>											
<div>Additive Alternate 2: Painting existing CMU block at roof level.</div>											
<div>Additive Alternate 3: Painting horizontal sprinkler piping.</div>											
<div>Additive Alternate 4: Basement fire-proofing.</div>											
<div>Additive Alternate 5: Painting existing drain piping.</div>											
<div>Allowance 1: Masonry and concrete repairs.</div>											
<div>Allowance 2: Replacement of hollow metal doors, frames, and hardware.</div>											