Gillette Boulevard Street Reconstruction and Drainage Improvements project Project # 23-01486 Bid Opening Date: August 15, 2017

| CONTRACTOR | BASE BID | ADD. ALT. | CPS Gas | SAWS Water | SAWS Sewer | TOTAL BID |
|---|----------------|--------------|--------------|--------------|--------------|----------------|
| R.L. Jones LP | \$1,039,344.00 | \$117,364.00 | \$146,800.00 | \$488,085.90 | \$495,079.90 | \$2,286,673.80 |
| Capital Excavation | \$1,078,276.95 | \$84,405.90 | \$175,293.75 | \$588,603.70 | \$503,923.60 | \$2,430,503.90 |
| Pronto Sanblasting & Coating & Oil Field Services | \$1,112,139.00 | \$121,121.00 | \$220,250.00 | \$465,871.00 | \$575,911.00 | \$2,495,292.00 |
| D. Plata Construction Co. | \$1,315,778.40 | \$158,972.91 | \$183,729.68 | \$448,362.74 | \$512,874.52 | \$2,619,718.25 |
| EZ-Bel Construction, LLC | \$1,208,643.00 | \$94,301.00 | \$162,562.50 | \$600,583.00 | \$625,844.00 | \$2,691,933.50 |
| Curran Contracting Co. | \$1,246,037.95 | \$127,778.30 | \$156,120.60 | \$623,998.50 | \$570,222.05 | \$2,724,157.40 |
| SJ Louis Construction of Texas LTD | \$1,438,015.25 | \$160,928.72 | \$160,928.72 | \$507,664.32 | \$539,920.10 | \$2,807,457.11 |
| D. Guerra Construction | \$1,232,019.00 | \$126,922.50 | \$136,246.60 | \$631,507.00 | \$681,499.00 | \$2,808,194.10 |