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Solicitation Overview 
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Originating Department 

• Neighborhood & Housing 
Services 

Solicitation Type 

• Request for Application 

High Profile Designation 

• Over $1 million 

 

Estimated Value 

• $7.5 Million (for both 
programs) 

Current Contract Status 

• Not Applicable 

Proposed Term 

• Affordability period imposed 

• Contract includes restrictive 
covenant 



• Affordable Housing Homeownership 
opportunities for low income families 

• Household incomes at or below 80% AMI 

• HUD funded 

• HOME or CDBG 

• Low interest loan to developer 

• Forgivable over time 

 

 

Homeownership Housing Development  

Project Overview 
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• New construction or 

• Rehabilitation 

• Single family homes 

• May be 1-4 units 

• Single development site ex; subdivision or 

• Scattered site 

Homeownership Housing Development 

Project Scope 
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• Acquisition 

• Site preparation 

• Construction hard costs 

• Construction soft costs 

• Architecture & Engineering 

• Relocation costs 

Homeownership Housing Development  

Eligible Costs 

5 



Homeownership Housing Development 

Solicitation Requirements 
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Evaluation 
Criteria 

Experience, Background, Qualifications:  100 Points 

Proposed Plan:  120 Points 

Additional 
Requirements 

Local Preference Program:  Not Applicable 

Veteran Owned Small Business Preference Program:  Not Applicable 

SBEDA Subcontracting Requirements: Waived 

Audited Financial Statements:  Required  

 
  



 

 

Homeownership Housing Development 

Outreach Efforts 
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•909-23:  BUILDING CONSTRUCTION, RESIDENTIAL 

•911-15:  C.I.P., CONSTRUCTION/REHABILITATION 

•910-65:  BUILDING REMODELING AND ALTERATION SERVICES 

 

NIGP Codes 
Identified 

•Central Vendor Registry: 135   

•Section 3 Businesses   

•Targeted Vendor Outreach: 58  

Number of 
Vendors to be 

Notified 

•TVSA Channel 21 

•COSA Bidding Opportunities website 

•Express News 
Advertising 



8 

Homeownership Housing Development 

Project Evaluation Committee 

Voting Members Advisory Members 

Peter Zanoni, Deputy City Manager Edith Merla, NHSD Contracts 
Manager 

Verónica R. Soto, NHSD Director 
 

Nancy Sheppard, NHSD Economic 
Development Manager 

Michael Rodriguez, NHSD Assistant 
Director 

Christopher Folmar, NHSD Senior 
Management Analyst 

Michael Etienne, NHSD Assistant 
Director 

Patricia Santa Cruz, NHSD Interim 
Grants Administrator 



Homeownership Housing Development 

Project Timeline 
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Pre-
Solicitation 

Solicitation  
Post – 

Solicitation  
Finalization  

Audit Committee 
Pre Solicitation 
Briefing:  
 August 23, 2018 

 
Release RFA: 
 August 28, 2018 

City Council  
Consideration: 
 November 1, 2018 

 
Contract Start Date: 
 November 2, 2018
  

Pre-Submittal  
Conference: 
 August 31, 2018 
 
Deadline for 
Questions: 
 September 6, 
2018 

 
RFA Due:  
 September 28, 
2018  

Evaluation  
Complete: 
 October 8, 2018 

 
Audit Committee 
Post Solicitation 
Briefing: 
 October 16, 2018 
 
Contract 
Negotiated:  
 October 2018 



• Affordable rental housing 
for low income residents 

• HUD funded 

• HOME, CDBG, NSP 

• Gap financing 

• Low interest loan 

Rental Housing Development  

Overview 
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• New Construction or 

• Rehabilitation 

• Single family or 

• Multi family 

• Mixed use allowed 

• Accessible units required 

Rental Housing Development  

Scope 
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• Acquisition 

• Site preparation 

• Construction hard costs 

• Construction soft costs 

• Architecture & Engineering 

• Relocation costs 

Rental Housing Development  

Eligible Costs 
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Rental Housing Development  

Solicitation Requirements 
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Evaluation Criteria Experience, Background, Qualifications:  20 Points 
Efficient Use of HOME Funds:  20 points 
Project Feasibility:  25 points 
COSA Loan Maturity:  20 points 
Project Site Characteristics: 25 points 
Project Readiness:  20 points 
Residential Services: 5 points 
Section 3 Utilization Plan: 14 points 

Additional 
Requirements 

SBEDA Program:  Waived 

Audited Financial Statements:  Required   



 

 

Rental Housing Development 

Outreach Efforts 
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•909-23:  Apartment Building Construction 

•909-23:  Building Construction, Residential 

•911-15:  C.I.P., Construction/Rehabilitation 

•910-65:  Building Remodeling and Alteration Services 

 

NIGP Codes 
Identified 

• Central Vendor Registry: 157  

• Veteran Owned Small Business (SBA): 0  

• Targeted Vendor Outreach: 58   

Number of 
Vendors to be 

Notified 

• TVSA Channel 21 

• COSA Bidding Opportunities website 

• San Antonio Express News 
Advertising 
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Homeownership Housing Development 

Project Evaluation Committee 

Voting Members Advisory Members 

Peter Zanoni, Deputy City Manager Edith Merla, NHSD Contracts 
Manager 

Verónica R. Soto, NHSD Director 
 

Nancy Sheppard, NHSD Economic 
Development Manager 

Michael Rodriguez, NHSD Assistant 
Director 

Christopher Folmar, NHSD Senior 
Management Analyst 

Michael Etienne, NHSD Assistant 
Director 

Patricia Santa Cruz, NHSD Interim 
Grants Administrator 



Rental Housing Development 

Project Timeline 

16 

Pre-
Solicitation 

Solicitation  
Post – 

Solicitation  
Finalization  

Audit Committee 
Pre Solicitation 
Briefing:  
  August 23, 2018 

 
Release RFA: 
 August 28, 2018 

City Council  
Consideration: 
 November 1, 2018 

 
Contract Start Date: 
 November 2, 2018 

Pre-Submittal  
Conference: 
 September 4, 2018 
 
Deadline for 
Questions: 
 September 7, 2018 

 
RFA Due:  
 September 28, 
2018 
  

Evaluation  
Complete: 
 October 8, 2018 
 
Audit Committee 
Post Solicitation 
Briefing: 
October 16, 2018 

 
Contract 
Negotiated: 
 October 2018 
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