

**2018-2019 Concrete Pavement Flatwork Task ORder Contradct Package 16****Bid Opening: August 28, 2018**

| Bidder                                                           | Base Bid       | SAWS Water   | SAWS Sewer  | CPS Energy | Additive<br>Alternate #1 | Total          |
|------------------------------------------------------------------|----------------|--------------|-------------|------------|--------------------------|----------------|
|                                                                  |                |              |             |            |                          |                |
| EZ - Bel Construction, LLC.                                      | \$6,232,672.40 | \$145,875.00 | \$61,500.00 | \$9,000.00 | \$529,060.00             | \$6,978,107.40 |
| F.D. Concrete, LLC                                               | \$4,574,355.00 | \$80,897.50  | \$26,500.00 | \$1,150.00 | \$225,875.00             | \$4,908,777.50 |
| MCOR Construction<br>Company                                     | \$4,615,330.00 | \$140,250.00 | \$24,500.00 | \$3,000.00 | \$231,405.00             | \$5,014,485.00 |
| Pronto Sandblasting &<br>Coating & Oil Field Service<br>Co. Inc. | \$6,124,850.00 | \$55,750.00  | \$37,500.00 | \$4,000.00 | \$606,200.00             | \$6,828,300.00 |
| San Antonio Concepts<br>Construction, LLC                        | \$4,275,573.30 | \$142,150.00 | \$26,500.00 | \$1,000.00 | \$147,891.00             | \$4,593,114.30 |

**2018-2019 Concrete Pavement Flatwork Task ORder Contradct Package 16**

**Bid Opening: August 28, 2018**