FINANCE DEPARTMENT
Certificate of Exemption Form __

Date: 09/10/2018 Originating Department: AVIFAC 2-489832 ( Fy/g?

S3IS(F¥/9)
The City is authorlzed under limited conditions to make procurements outside of the competitive soltcltati
process. Chapter 252 of the Local Government Code provides guidance regarding sixteen general exemptions
from the competitive solicitation. Please selectone exemption.

© a procurement made because of a publlc
calamity that requires funds to relieve the
needs of the residents or to preserve city

property

® a procurement to preserve or protect the
public health or safety of the city's
residents

{ & procurement necessary becuse of
unforeseen  damage to  machinery,
equipment or other property

© a procurement for personal, professional or
planning services

© a procurement for work that is performed

and paild for by the day as the work -

progresses
© apurchase ofland or right-of-way

© a procurement of items avallable from only
one source

© a purchase of rare books, papers and other

O paving, drainage, street widening and other
public improvements or related matter
where at least one-third of the costs are
pald by special assessments

© a public improvement project which has
been authorized but for which there Is
deficlency of funds tw complete in
accordance with the plans as authorized

¢ a payment under a contract by which a
developer participates {n the construction
of a public improvement as provided by
subchap. ¢, ch 212,

O personal praperty sold

© services performed by blind or severely -
disabled persons

© poods purchased by a municlpality for
subsequent retail sale by the municipality

O electricity
O advertsing, other than legal notices

materials for a public library
This Certificate of Exemption is executed and filed with the Finance Department as follows:

1. The undersigned is authorized to approve an exemption.
2. Anexemption according ta Section 252.022 of the Local Government Code exists, More specifically, the

following event has occurred:
On August 21 an Avislion employas discovered a substant/al amount of mold within the women's vanily cabinet located within the
Malntenanes Yard officas, An industrial Hyglenist (IH) was hired and identified elevatad mold spares on sevaral of the back offices snd alr
sampies Identified elevatsd mold cancenirations within the mans and womans' restrooma as well ss the beck officas. The IH detarmined
through his investigation thet the source of the mold growth in tha back offices ia the long-tem result of inafficlant HVAC operation
combined with the bullding's negative air pressure. Ona Aviation employee who works within tha mainisnance yard offices was Immediataly
ralocated to an stemative work location due to a hesvy allargy to mald, Othsr affice employess within the sffacled aress are being relocatad
In pmpanﬁun far moid abatstmant. Currently, 4 High-Efficlancy Particulate Air {HEPA) alr filters have been placed within the offices and
women's restroom, which showed the highest concantrations of irborne mold. Alrport ESD deps not hava an On-Call Contract in-place for
sarvices nesded, tharsfors Alrport ESD has coordinated with Blackmon Mooring to coongifiate/and conduct the emamency meki a_bmm.m .
3. Because the exemption stated above exists, the City of San Antonio ln pends fo con:rac:wlm
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COE -PHS-AVI-20180917

Amended as of 11/15/18

Additional Response to Iltem #2:

Based on a quote received from Blackmon Mooring, the initial work was anticipated to cost $29,128.53
as reflected on the face of the Certificate of Exemption. Additional costs were incurred that brought
the FY2018 total for this mold remediation project to $35,676.67.

In October, lab results were returned from air and tape samples collected on-site. The samples did not
meet clearance criteria. Additional mold remediation was necessary in the Men’s restroom in order to
pass subsequent air quality tests.

It was also determined that asbestos containing materials were present in the same areas
(bathroom/hall/break room) where the mold was being remediated. Since the area was already under
containment for the mold remediation, it was decided to proceed with the asbestos removal work as
part of the overall project which also included restoration of the ceilings, walls, cabinets, fixtures and
flooring.

Summary of Costs and COE Attachments

Fy 18 , . , Cost  |Attachment
Initial Mold Removal Scope 29,128.53
Additional Mold Removal 6,248.14
Total for Purchase Order #8-282624 (from SC 2-489832) | 35,376.67 A
FY19
Additional Mold Removal 9,360.98 B
Asbestos Removal 7,633.04 C
Restoration 24,399.88 D
Total for Purchase Order #8-XXXXXX (from SC 2-503535) | 41,393.90
Total FY 18 and FY 19 Expenditures , 76,770.57




