

City of San Antonio
Job Order Contract Awaiting (1801016)

March 12, 2019

9800 Airport Blvd
San Antonio, TX, 78216
O: 210-207-7242
FAX: 210-207-3500

Re: SAIA-San Antonio:	Honey House Triturator (1801016)
Owner:	City of San Antonio
COSA Contract Date:	Pending
Owner's Representative:	
Contractor:	CON-COR, INC.
Project Manager:	Russell Padilla


Subject:

This Proposal is offered as set forth in the terms and conditions of the contract and the statement of work as amended by a more detailed statement of work attached.

1. All work shall be performed in accordance with the request for proposal.
2. As a Joint Scope in accordance with current industry standards, OSHA Safety compliance and all governing code requirements.
3. No other related work requirements are acknowledged.

Assumptions & Clarifications

1. Install one new 40 Gallon non Commercial water heater up to code.
2. Provide (1) New Guardian eye wash / Drench shower to be connected to existing waste line at hand sink.




3. , Demo existing equipment to include airlines and 2 back flow preventers, install new tempering valve, also upsize drain line from pit waste to main located within 10' from building.
4. Provide inspections and traffic control while building is out of operation.
5. Provide equipment (1) 30002-0032 30001-0032-DI Monster Renew 130001-0032 7T Cam Cutters (.438) 1:1 Stack Hardened Alloy STL Less Yoke Buna N Elastomers Cork & Rubber Gaskets Slotted Side Rails Drilled End Housings and Side Rails Motor Type:
6. Contractor to Remove Muffin Monster Motor and Reinstall new Motor ordered above.
7. Contractor to provide Traffic control while work is in progress.
8. Sawcut and install Free exit and enter loops and photo eye beam on both doors.
9. Install three new LED weatherproof fixtures.
10. Install of two new Cook exhaust fans roof mounted.
11. Apply spray foam insulation for interior of roof system.
12. Disconnect existing sub-panels and reconnect new pumps.
13. Rerun and reconnect raceway as needed.
14. Prep areas for overspray protection.
15. Electrical wiring, raceway and breakers for new exhaust fans.
16. Provide traffic control while building is out of operation.
- 17.

Total Contract Amount:

\$257,290.99

Exclusions:

Any work not described in Assumptions and Clarifications above.



Sincerely,

Todd DeMarais
Project Manager/ Superintendent
210-375-8484 x-206 Office
210-275-8494 Fax
210-330-4073 Cell
toddemarais@con-corinc.com